

USF TENDER ID: NG-BSD/PHASE-6/2020/02  
Replies to Bidders' Queries Batch-6  
Issue Date: 7th December 2020

S.No	Queries	Document Ref:	USF Response
1	<p>NG-BSD/Lot22-Shikarpur/2020 has 271x mandatory mauzas whereas implementation timelines are 12x months. Considering the mandatory mauza count, this is not a small lot and it would be challenging to achieve Project Implementation Milestones within 12x months for the 271x mandatory mauzas. Conventionally, USF allows 18x months for the project implementation for lots with similar mandatory mauza count; hence, it seems that there is typo mistake in Schedule-D.</p> <p>Therefore, USFCo is requested to re-consider the timelines and issue clarification/revision w.r.t. project implementation timelines as 18x months and oblige</p>	Schedule D	<p>The project implementation timelines for all the NG-BSD projects(except Baluchistan) have been revised from 18 months to 12 months timeframe.</p> <p>The implementation timelines for all NG-BSD projects in Baluchistan will remain to 18 months.</p>