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CONTRACT 
No. Proc. 

 
This Contract is made at Islamabad on this ____day of ___, 2017 
 

BY AND BETWEEN: 
 
Universal Service Funds (USF) incorporated under the Companies Ordinance, 1984 having 
its office at fifth floor, HBL Tower, Jinnah Avenue, Islamabad (hereinafter the “USF”), 
through its Chief Executive Officer, of the One Part; 
 
 
      AND 
 
--------------------a company duly incorporated and existing under the laws of the Islamic republic of 
Pakistan and having its registered office at ---------------------- (hereinafter referred to as "the 
“Contractor" which shall, where the context so permits mean and include its successors-in-interest 
and permitted assigns) of the Other Part; 
 
(The Party of the One Part and Party of the Other Part shall hereinafter be collectively referred to 
as „Parties‟ and individually as „Party‟ as the context of this Contract may require). 
 

 

PREAMBLE 

 
1. The USF is registered under section 42 of the Companies Ordnance, 1984 with aim and 

object for providing access to telecommunication services to people in the un-served, 
under-served, rural and remote areas of Pakistan. It has initiated Special Project (the 
“Project”) for equipping selected girls institutions of Islamabad Capital Territory with 
information, communication and technology (ICT). USF desires to establish ICT/Computer 
labs in such selected institutions within the territory of Islamabad. 
   

2. The Contractor being engaged in the business of providing such Services made its final 
offer to USF for providing the Services and USF has accepted the offer of the Service 
Provider, subject to conditions which have been laid down in the LOI No. USF ---------------
dated--------2017 to the Service Provider and the Service Provider‟s response to LOI through 
Letter of Acceptance (LoA) ____________dated_________, 2017. 
 

3. The Contractor hereby represents that it has the requisite expertise and resources to 
provide top quality Services to USF in accordance with highest industry standards and 
satisfaction of the USF.  
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NOW THEREFORE, in consideration of the foregoing and the mutual covenants and promises 
hereinafter set forth and for other good and valuable consideration the adequacy of which is 
hereby acknowledged by the parties and the mutual benefits to be derived therefrom, the 
representations and warranties, covenants, conditions and promises contained herein below and 
intending to be legally bound, the parties hereto agree as follows: 

 
1. DEFINITIONS AND INTERPRETATIONS 
 

The following words and expressions shall have the meaning assigned to them as defined 
hereunder: 
 
“APPROVED” or “APPROVAL” means approved in writing by USF and/or the 
Contractor. 
 
“BOQ " stands for Bill of Quantities of each job/work as mentioned in this Contract and its 
annexes according to which the Contractor supply equipment & services and subject to 
change by agreement of parties.  
 
 
“CHANGE ORDER” refers to a written request either by USF or by the Contractor for 
changes to the scope of work and such request is subject to the written acceptance of 
Contractor or USF, respectively.  
 
“CONTRACT” means the present Agreement signed between the Contractor and the USF 
with all the terms and conditions of the agreement, the scope of work, the specifications, 
price, Bill of Quantities, (36) Months comprehensive warranties, and support (including 
updates and patches) and any amendments made therein and all annexure(s) attached 
herewith for the execution of the Services. This Contract and its attached annexure(s) 
constitute the exhaustive description of obligations of the Parties. 
 

 
 “CONTRACT PRICE” means in PaK Rupees on DDP basis summarized hereunder within 
the completion period specified hereunder:  

Contract Amount: DDP Pak Rs.  
 

“CONTRACT DOCUMENTS” includes but is not limited to bid documents, annexure(s), 
Schedule(s),  form of contract, clarifications and responses to clarifications Letter of Intent, 
Integrity Pact, Performance Guarantee or any instruction or communication regarding the 
subject matter either through hard copies/forms  or in electronic form/means or any 
amendment hereto.  
 
“DAY” means calendar day of the Gregorian calendar 
 
“D.D.P.” means Delivered Duty Paid as specified in INCOTERM 2000 with unloading 
responsibility of seller. For the purpose of clarification D.D.P. price means that costs, 
expenses, duties and taxes, incurred or payable on Goods by the Contractor up to the point 
the Goods are, installed, tested, commissioned and handed over to consignee/ultimate 
consignee, are included in the price of the Goods. 
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“DELIVERY CHARGES” means local transportation, handling, insurance and other 
charges incidental to the delivery of Goods to their final destination. 
 
“DOCUMENTATION” means documentation specified in the relevant Article(s) in the 
contract, mutually agreed by both parties.  

 

“EFFECTIVE DATE” means the date of Signing of the Contract. 

“EQUIPMENT” means all hardware, software, wooden items/ work and all physical items 
mentioned in the BOQ to be provided under the Contract. 

 
“EXCUSED DELAY” shall mean any possible extension in project implementation 
schedule due to any delay, intentional or unintentional, caused by USF, Force Majeure or 
other relevant public authorities, under the Contract.  An extension in the overall 
implementation schedule shall be granted accordingly and the duration of such extension 
shall be at the discretion of USF. 
 

 
“FORCE MAJEURE” means without limitation, Acts of God, Government restrictions, war 
and hostilities, invasion, act of foreign enemies, rebellion, revolution, riot, industrial 
disputes, commotion, natural disasters and other similar risks that are beyond the control 
of Parties. 

 
“GOODS” means all things, items, movable property which is necessary and ancillary for 
establishment of Computer Labs.  
 
“LIQUIDATED DAMAGES” mean the monetary damages imposed upon the Contractor 
and payable to USF by the Contractor on account of its late delivery of whole or part of the 
project. Monetary damages shall be payable for the delayed portion beyond the overall 
completion date of the project. 
 
“L.O.I” means Letter of Intent issued to successful bidder communicating formal 
acceptance by USF of the offer/bid.  
 
“MONTH” means calendar month of the Gregorian calendar. 
 
 
“ORIGIN” means the place where the Goods are mined, grown or produced from which 
ancillary services are supplied, Goods are produced, when through manufacturing, 
processing or substantial and major assembling of components, a commercially recognised 
product results that is substantially different in basic characteristics or in purpose or utility 
from its components.  
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“PERFORMANCE BOND” means a guarantee issued by a scheduled Pakistani bank 
(located in Pakistan) from a branch in Islamabad and that is otherwise acceptable to USF on 
stamp paper for an amount equivalent to 10% [ten percent] of the total Contract Price. 

 
 

“SERVICES” means electrical supply, electrical outlets, network infrastructure, network 
cabling, furniture, internet connections, supply installation, testing and commissioning 
of/for computer labs in Girls institutions of Islamabad Capital Territory, including all 
necessary required items. 
  
“SITES” means the girls‟ institutions within the territory of Islamabad where computer 
labs will be established.  

“TECHNICAL SUPPORT” is defined in RFP attached in Annex “A”. 

“TECHNICAL TRAINING” is defined in RPF attached in Annex “A”. 

“TIME OF COMPLETION” means the time schedule within which Completion of the 
Work (equipment and services) as a whole (or of a part of the Facilities where a separate 
Time for Completion of such part has been prescribed) is to be attained in accordance with 
the specifications and the relevant provisions of the Contract. 
  
 
 “WARRANTY PERIOD” shall mean the period (s) of Thirty six (36) months or any 
extended period starting from the date of issuance of PAC. 

 
 
2. SCOPE OF WORK 

 
2.1 The Contractor shall be responsible for complete set up and operations of computer 

labs with all required (hardware, software, furniture, provide technical support as specified 
in terms of reference, and internet connectivity), and shall be further responsible for 
providing any items, parts, equipment missed in BOQ but necessary for proper and 
efficient functioning of the supplied system.  

 
2.2 The Contractor shall also provide all software licenses for smooth operation of the 

System as per terms of reference. 
 

2.3 The Contractor shall provide completer services against the full and valuable 

consideration of PKR ------------(-------------) which is the fixed Contract Price. The 

Contractor hereby acknowledged and accepted this Contract Price as full and fixed price 

whereby the Service Provider, in timely manner, shall fully and faithfully deliver the 

Services in accordance with Annexure A through I, to the satisfaction of USF. 
 

3. THE PRIORITY OF DOCUMENTS 
 
3.1 The preamble and the following documents, in order of priority, form an integral 

part of this Contract.  In case of any conflict between the terms of these documents 



USF/SP/CL@ICTGS/2017/02 

Page 9 of 31 

and provisions of this Contract, such conflict shall be resolved with reference to the 
provisions of this Contract: 

i) The Contract  

ii) Its attached annexure and appendixes: 
 

Annexure A : Request for Proposal 
Annexure B : Terms of Reference 
Annexure C : Bill of Quantities 
Annexure D : Technical Proposal 
Annexure E : Financial Proposal 
Annexure F : LOI 
Annexure G : Performance Bond 

Annexure H : Integrity Pact 
Annexure I : Letter of Lien 
Annexure J : Complaint Board 

iii) Subsequent Amendments 

iv) Commercial Compliances 

v) Clarifications 

 

 
4. EFFECTIVE DATE OF CONTRACT 
 

4.1 This Contract shall become effective from the date of Signing of the Contract. 
 
5. COUNTRY OF ORIGIN 
  

5.1 All Goods supplied under the Contract shall have their origin as specified in BoQ 
and Technical specifications. 

 
6. CONFIDENTIALITY 
 

6.1 The Contractor shall not, without USF prior written consent disclose the contract, or 
any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of USF in connection therewith, to any person 
other than a person employed by the Contractor in the performance of the contract. 
Disclosure to any such employed person shall be made in confidence and shall 
extend only as far as may be necessary for purposes of such performance. 

6.2 The Contractor shall not, without USF prior written consent, make use of any 
documents or information except for purposes of performing the contract. 

6.3 Upon becoming aware of any loss, unauthorized use or disclosure of USF‟s 
Information, the Contractor shall immediately notify USF of such loss, unauthorized 
use or disclosure. The Contractor agrees to take reasonable steps to assist USF in 
remedying such unauthorized use or disclosure and to indemnify USF, jointly 
and/or severally, for the same. 
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6.4 Any documents, other than the contract itself, shall remain the property of USF and 
shall be returned (in all copies) to USF on completion of the Contractor‟s 
performance under the contract if so required by USF. 

6.5 The Parties agree that, notwithstanding expiration or termination of this Contract for 
any reason whatsoever, the provisions relating to Confidential Information shall 
survive the expiration or termination of this Contract and shall be continuing 
obligations unless the Parties agree to discontinue its effect. 

7. EXPORT/IMPORT LICENSE 
 

7.1 The Contractor is responsible for obtaining Export/Import Licenses as required by 
law. Any delay in shipment caused due to Export/Import Licenses shall not be 
considered as “Force Majeure”. 

 
8. TAXES AND DUTIES 

 
8.1 For DDP Prices; The Contractor shall be responsible for all taxes time being 

enforced including GST, duties, license fees, Insurance, freight charges, local 
transportation, handling and other incidental charges etc. incurred or accrued until 
the final delivery of the Goods or other obligations regarding services. 

 
8.2 Any increase or decrease in the rates of GST (if any) shall be to the cost or benefit of 

the USF till final delivery. 
 
8.3 Withholding tax shall be deducted as per applicable tax laws of Pakistan. 
8.4 The Contractor shall be aware and responsible of all Pakistani tax regulation and 

will pay all taxes; duties, tariffs and impositions lawfully assessed against the 
Contractor till the term and performance of the contract. 

 
9. NOTICES 

9.1 Any notice given by one party to the other, pursuant to this Contract shall be sent in 
writing or by fax/telex or cable and confirmed in writing to the addresses given 
below: 

 
CTO 
USF 

5th Floor, HBL Tower, Jinnah Avenue, Islamabad 
Ph:051-9212408-09 ,  Fax:051-9214261 

CONTRACTOR 
______________________________________________ 
Ph:_________________ ,  Fax:____________________ 

9.2 Shall be deemed given as follows: In case of personal delivery or registered mail, on 
seventh day of receipt by addresses; In case of courier, on the day of receipt or the 
second day after dispatch, whichever is earlier; and in case of facsimile, on ok report 
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of delivery and shall deemed to be served if within business hours on the same day 
or the next working day in case of after business hours. 

9.3 A party may change its address or fax number for notice under this Agreement by 
giving the other party written notice of the same. The notification of the change of 
address shall be effective once it is received by the other Party pursuant to Clause 
9.2 above. 

 
10. INTELLECTUAL PROPERTY RIGHT 

 
10.1 The Contractor shall fully indemnify USF against any and all actions, claims, 

demands, proceedings, damages, costs, charges and expenses arising from or 
incurred by reason of any infringement or alleged infringement of any intellectual 
property rights including copyright, patent rights, design rights and trade marks in 
Pakistan by use or possession of the Service, Software and Equipment supplied by 
the Contractor. 
 

10.2 If at any time any allegation of infringement of any intellectual property rights 
including copyright, patent rights, design rights and trade marks by the use or 
possession of the Service, Software and Equipment supplied by the Contractor 
under the Contract is made or in the Contractor‟s reasonable opinion is likely to be 
made, the Contractor may at their own expense modify or replace the service, 
Software and Equipment, without detracting from overall performance, and shall 
make good to USF, jointly and/or severally, any loss of use during modifications or 
replacement and/or any other losses arising out of such infringement or anticipated 
infringement. 

10.3 The Contractor‟s indemnity shall not apply to the extent such claims arise if the 
software has been used otherwise than in accordance with the terms of the Contract 
or instructions provided by the Contractor. 

 
11. CORRESPONDENCE 

 
11.1 The Contractor shall not indulge into correspondence with unconcerned offices and 

organizations within or outside USF prior to the award of the Contract or later. 
Officers authorized in this connection are given below: 

    CTO 

    5th Floor, HBL Tower, Jinnah Avenue, Islamabad 
    Ph:051-9212408-09 ,  Fax:051-9214261 
 
12. STANDARDS & SPECIFICATIONS 

 
12.1 In this Contract “The Specifications” means the specifications laid down in Contract 

and annexure. Annexure  
 

12.2 All equipment materials etc. supplied by the Contractor (if any) and the 
performance of the offered System shall be in accordance with  Contract and 
annexure. 
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12.3 All equipment materials etc. (if any) that the Contractor has undertaken to supply 
shall be brand new, of the latest version, the origin as specified in Contract and 
annexure. and complete in all aspects. 
 

12.4 Headings and part number names on every piece of equipment or rack, bays, 
control boards etc. shall be written in English.  All items of equipment to be 
supplied with its serial numbers.  The Contractor shall provide proof of all such 
items. 

 
13. WARRANTY 

 
13.1 The Contractor warrants that the deliverables supplied under the contract are brand 

new, un-used, of the most recent or current models and incorporate all the latest 
improvements in design and materials unless provided otherwise in the contract.  

13.2 The Contractor further warrants that all deliverables supplied under this contract 
shall have no defect arising from design, material or workmanship (except insofar 
as the design or material is required by USF specifications) or from any act or 
omission of the Contractor, that may develop under normal use to the supplied 
deliverables in the conditions prevailing in the country of final destination. 

13.3 This warranty shall remain valid for 36 (Thirty six ) months for equipment only and 
furniture will have 12 months warranty or any extended period after issuance of 
acceptance by authorized officer from USF. 

13.4 USF shall promptly notify the contractor in writing of any claims arising under this 
warranty. 

13.5 Upon receipt of such notice, the contractor shall, with all reasonable speed, repair or 
replace, at USF‟s installation site and / or consignee‟s store as the case may be at 
that time,  the defective deliverables or part thereof, without costs to USF. 

13.6 If the contractor, having been notified, fails to remedy the defect(s) within 15 days, 
USF may proceed to take such remedial actions as may be necessary, at the 
contractor‟s risk and expense and without prejudice to any other rights which USF 
may have against the Contractor under the contract. 

13.7 The Contractor shall promptly correct at no cost to USF, any defect in any work of 
correction executed previously, upon receipt of written notice of defect within 
Thirty six (36) months warranty period from the acceptance of the corrected defect. 

13.8 The warranty and support provisions shall not apply to the defects/faults in Goods 
if they are a result of use otherwise than in accordance with terms of the Contract. 

13.9 The Contractor shall provide a (36) months complete hardware warranty for 
equipment mentioned in Annexure B, and furniture will have 12 months warranty. 

13.10 The Contractor shall provide complete Technical Support for software‟s and 
software licenses and provide all the Major & Minor releases of software that shall 
be released during entire length of contract. 
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14. AFFIRMATION 
 

14.1 No official or employee of USF shall be admitted to any share or part of this Contract 
or to any benefit that may arise there-from. 

 
14.2 The Contractor declares and affirms that: 

  
a) The Contractor and its shareholders, directors, officers, employees, and agents have 

not paid nor undertaken to pay, any bribe, pay-off, kick-back or unlawful 
commission. The Contractor and its shareholders, directors, officers, employees, 
and agents have not in any way or manner paid any sums, whether in Rupees or a 
foreign currency and whether in Pakistan or abroad, given or offered to give any 
such gifts and presents in Pakistan or abroad, to any official or employee of the USF 
or any other person to procure this Contract. The Contractor undertakes not to 
engage in any of these or similar acts during the term of this Contract.   

b) The Contract shall be liable for cancellation during any time of execution if such an 
act is proved. 

c) The Contractor shall sign a declaration on company letter head as per specimen 
annexed. 

 
15. RESPONSIBILITY/    WARRANTIES AND COVENANTS 
 

15.1 The Contractor shall conform with and abide by the provisions of all Federal, 
Provincial and Local Laws, Regulations and any other Laws for the time being in 
force in Pakistan including all regulation‟s or by-laws of any local or other duly 
constituted authority within Pakistan which may be applicable to the performance 
of the contract and the rules and regulations of public bodies and companies whose 
property or rights are affected or may be affected in any way by the works (here in 
after referred to as “state laws”) and shall give all notices and pay all fines required 
to be given or paid thereby and shall keep USF indemnified against all penalties of 

every kind for breach of any of the same. For the execution of work as mentioned 
in Annex-B , the Contractor are jointly and severely responsible.  

 

15.2 For the term of the contract, as far as reasonably practicable and without liability on 
its part, USF shall provide such information as may be required by the Contractor. 
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15.3 The Contractor its respective extent, represent, warrant and covenant,  as follows 
 

i. it has the full corporate power and authority to enter into this Contract and 
perform its obligations hereunder as a body corporate/corporation, duly formed, 
validly existing and in good standing under the laws of the Islamic Republic of 
Pakistan, as the case may be, and is duly authorized and qualified to conduct 
transactions/business in Pakistan, as the case may be; 

ii. it has all requisite power and authority to conduct its business, own its properties 
and execute and deliver this Contract and perform its obligations hereunder in 
accordance with the terms hereof; 

iii. the execution, delivery, and performance of this Contract has been duly 
authorized by all requisite corporate/administrative action and this Contract 
constitutes the legal, valid and binding obligation of the Contractor, enforceable 
against it in accordance with its terms;  

iv. to the best knowledge of the Contractor neither the execution, delivery nor 
performance of this Contract conflicts with, or results in a violation or breach of 
the terms, conditions or provisions of, or constitutes a default under, its 
organizational documents or any agreement, contract, indenture or other 
instrument under which the Contractor  or its assets are bound, nor violates or 
conflicts with any applicable law or any judgment, decree, order, writ, injunction 
or award applicable to the Contractor; 

v. It is not in violation of any applicable law, which violations, individually or in the 
aggregate, would affect its performance of its obligations under this Contract; 

vi. It  is the holder of all governmental consents, licenses, permissions and other 
authorizations and permits required to operate and conduct its business; 

vii. there is no pending controversy, legal action, arbitration proceeding, 
administrative proceeding or investigation instituted, or to the best of the 
Contractor‟s knowledge threatened, against or affecting, or that could affect, the 
legality, validity and enforceability of this Contract, nor does it knows of any 
basis for any such controversy, action, proceeding or investigation; and 

viii. it has examined this Contract, including all Annexes attached hereto, thoroughly 
and become familiar with all its terms and provisions. 

 

 
Calculations 

 
15.4 The Contractor shall, if applicable, furnish detailed technical specification data, 

graphs, tables, sheets and other standard methods used by the manufacturer for 
system analysis and dimensioning of the offered System. 
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Schedule of Progress 
 
15.5 The Contractor shall submit schedules for supply, testing, commissioning & 

training to the staff of FDE.. 
 

15.6 The Contractor shall submit monthly, or any other need based periodic progress 
reports to the Project Director nominated by USF. 

 
16. OVERALL TECHNICAL RESPONSIBILITY 

 
16.1 The overall technical responsibility for the SUPPLY, INSTALLATION, TESTING, 

COMMISSIONING & Training of Staff of FDE staff including all necessary required 
items and its allied equipment supplied by the Contractor in accordance with 
Annexure B shall rest entirely with the Contractor.  

 
17. CONTRACT FOR COMPLETE SYSTEM 

 
17.1 The Contractor is responsible for the supply and installation of the System in 

accordance with Annexure B. Any equipment, parts and/or services required for 
complete and successful functioning of the supplied system shall be the 
responsibility of the Contractor. Any integration, correlations or network 
desegregation required for the efficient and satisfactory performance of the system 
shall be provided by the Contractor. 

18. ASSIGNMENT AND SUB-CONTRACT 
 

18.1 The parties shall not change or assign the Contract or any part thereof, without the 
prior written consent of other party. 
 

18.2 The Contractor shall not sub-Contract the whole or any part of the work, without 
the written consent of USF, and such consent, if given, shall not relieve the 
Contractor from any liability or obligation under the Contract and it shall be 
responsible for the acts defaults and neglects of any sub-Contractor, its agent, 
defaults or neglects of the Contractor‟s servants or workmen. 

 
19. CHANGE ORDER 
 

19.1 USF may at any time, by a written order given to the Contractor, change within the 
general scope of the Contract any one or more of the following: 

 
a) The number/nature/model of equipment. 
b) The place of delivery; if applicable, it will be communicated. 
c) Variation in quantity and services, if applicable.  

19.2 If any such change causes an increase or decrease in the cost of, or the time required 
for the Contractor's performance of any part of the work under the Contract, 
whether changed or not changed by the order, an equitable adjustment shall be 
made in the Contract price or delivery schedule, or both, and the Contract shall 
accordingly be amended.  
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19.3 Any claims by the Contractor for adjustment under this paragraph must be asserted 
within ten (10) days from the date of Contractor's receipt of USF's change order. 

 
20. TRANSPORTATION 

 
20.1 For all goods, the Contractor is responsible for payment of all charges and Costs 

associated with the transportation; insurance of equipment, delivery and 
installation of the equipment at site and the price thereof is included in the Contract 
price. 

 
21. DELIVERY 

 
21.1 Contract works/deliverables shall be made by the Contractor in accordance with 

the terms specified by USF in the RFP and the condition of contracts and all 
Goods/equipment/system shall remain at the risk of the Contractor until accepted 
by USF. 

 
21.2  Deliverables must be delivered according to the given timelines in RFP and the 

Contract. Failure to meet these milestones may result in USF applying liquidated 
damages as specified in Clause 44. 

 
21.3 Delivery shall be deemed to have been made; 

 
In case of (DDP), when Goods have been delivered to the consignee at designated 
site/s and documents mentioned in the contract have been furnished to USF. 
Contractor shall bear all costs and charges including delivery, transportation, 
insurance, taxes and all other incidental charges for bringing the Goods to project 
site. 
 

21.4 Delivery of the Goods and services shall be made by the Contractor in accordance 
with the terms specified by USF in its Schedule of Requirements and the conditions 
of the Contract and Goods shall remain at the risk of the Contractor until the 
System is commissioned into service and provisional acceptance certificate is issued 
to Contractor.   

 
21.5 The total time frame for deliveries, installation, testing and commissioning of the 

System is as per clause 27.1 from the date of Signing of the Contract. 
 
21.6 Delivery shall be deemed to have been made, when evidence of that delivery of the 

Goods and services in full has taken place in accordance with terms of contract, 
together with its installation, testing, commissioning, training and submission of 
invoice (s) and all such other documentation as have been specified in the relevant 
clause of the contract, have been submitted to USF. 

 
21.7 The delay in performance of the Contract beyond the time scheduled will make the 

Contractor liable to be considered for termination or liquidated damages. 
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21.8 Normally no extension/relaxation will be granted for the supply of Goods contrary 
to the schedules.  However, extension/relaxation in special cases may be granted by 
USF, Force Majeure and/or delay attributable to USF.  

 
22. DOCUMENTS 
 

22.1 Documentation for the Payment of Milestones  
 

22.1.1 Original o Contractor‟s invoice (s) showing Goods description, quantity, unit price 
(Pre-GST, GST, Total), total amount and valid for approval.. 
 

22.1.2 Delivery note duly verified/acknowledged by the Consignee. 
22.1.3 Manufacturer‟s / Contractor‟s warranty certificate. 

 
22.1.4 Certificate of origin. 

 
22.1.5 Consignee‟s certificate that the Goods have been received in good order 

and condition.  
 

22.1.6 Proof of GST payment. 
 

22.1.7 Copy of duly acknowledged Performance Bond in case of 1st payment. 

22.1.8 Proof of import, custom duty paid /bill of lading etc. 
 

 
23. INSURANCE 
 

23.1 Goods/equipment shall be fully insured by the Contractor in a freely convertible 
currency against loss or damage incidental to manufacture or acquisition, 
transportation, storage, delivery, installation and commissioning in the manner 
specified in this section of Conditions of Contract. 

 
23.2 All Goods including imported goods shall remain insured till the issuance of 

acceptance by USF  covering all risks including but not limited to theft, pilferage, 
damage, deterioration, breakage etc. 

 
23.3 The Contractor shall maintain or cause to be maintained on behalf of itself and all 

subcontractor to whom the Contractor has subcontracted (in relation to the 
implementation or operation of the USF Network or provision of the USF Service) at 
all times during the Term of this Agreement. 
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24. PACKING & MARKING 
 

24.1 The Contractor shall provide such packing of the Goods &Equipment as is required 
to prevent damage or deterioration during transit to their final destination as 
indicated in the Contract.  

 
24.2 The packing shall be of sufficient strength to withstand, without limitation, rough 

handling during transit and exposure to extreme temperature, salt and precipitation 
during transit and upon storage. Packing case size and weight shall take into 
consideration, where appropriate, the remoteness of the Goods final destination and 
the absence of heavy handling facilities at all points in transit.  

 
24.3 In case of any damage to the materials the Contractor shall make good such damages 

free of charge to USF. 
 

24.4 The packing, marking and documentation within and outside the packages shall 
comply strictly with such special requirements as shall be expressly provided for in 
the Contract or any subsequent instructions by USF. 

 
24.5 Each packing shall be clearly and legibly marked in English with the name of the 

Contractor, the consignee, Contract No. and date and quantity of material. 
 
25. IMPLEMENTATION SCHEDULE 
 

25.1 The contractor shall execute the work covering all the tasks i.e. supply of equipment, 
installation, testing and commissioning, Technical support and Training within 
following schedule from the date of signing of the contract: 

 

a. Task 1 (Delivery of equipment and furniture): No more than 8 weeks from 
contract signing 

 

b. Task 2 (Installation and commissioning of Labs): No more than 10 weeks 
from contract signing 

c. Task 3 (Technical Support): Technical Support (for period of 3 years, after 
the acceptance of Task 2) 

 
25.2 Delivery of the goods by the Contractor including pre-shipment inspection (if any) 

shall be completed within time frame mentioned in clause 27.1.  
 

25.3 However the implementation schedule shall be considered complete when the 
equipment is offered Ready for Service. Monthly or any other periodic need based 
reports on request about the execution of the project shall be submitted to USF and 
project director regularly. 

 
25.4 Delivery of goods/services shall be made by the contractor in accordance with the 

time schedule specified in the Contract. 
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25.5 The contractor shall promptly notify USF in writing of the fact of delay, if any, it‟s 
likely duration and its causes. As soon as practicable after receipt of contractor‟s 
notice, USF shall evaluate the situation and may at its discretion extend the 
contractor‟s time for performance in which case the extension shall be rectified by the 
parties by amending the contract. 

 
26. PERFORMANCE SECURITY 

 
26.1 The Contractor, before signing of the Contract shall furnish One Performance Bond as 

security for the performance of its obligations under this Contract within 14 
[fourteen] days from the date of Issuance of LOI i.e. ___________ in the form of a bank 
guarantee issued by a scheduled Pakistani bank located in Pakistan and from a 
branch in Islamabad and acceptable to USF. 

 
26.2 The validity of the Performance Bond will be 3 years and 4 months; The date of expiry 

of Performance Bond shall be the same as the expiry date of the contract. 
 

26.3 The Performance Bond shall be issued by a Pakistani commercial bank (from a branch 
in Islamabad) recognized by State Bank of Pakistan and that is otherwise acceptable to 
USF. 

 
26.4 Performance Bond equivalent to 10% of the signed contract value will be submitted by 

the successful bidder, which is mandatory. In case of non-submission by the bidder 
within the stipulated time as mentioned in Letter of Intent (LoI), USF at its sole 
discretion can issue the LoI to the next lowest bidder. 

 
26.5  50% of the Performance Bond submitted will be released after the issuance of 

Provisional acceptance certificate (PAC) by USF. While remaining 50 % Performance 
Bond will be reduced proportionately after each year upon successful discharge of 
yearly warranty period obligations. 

 
26.3 Performance Bond being unconditional and irrevocable undertaking to USF shall be 

independently confirmed by the bank before its discharge/encashment, especially 
before its expiry. 

 
26.4 Proceeds of performance security is payable to USF as compensation for any loss 

resulting from the Contractor failure to complete its obligations under this Contract. 
 

27. TIME PERIOD 
 

27.1 Contractor shall complete all task as given in Annex-B within the given timeframe. 
The contractor shall complete these tasks as the timelines as given below: 

 
a. Task 1 (Delivery of equipment and furniture): No more than 8 weeks from contract 

signing 
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b. Task 2 (Installation and commissioning of Labs): No more than 10 weeks from 
contract signing 

c. Task 3 (Technical Support): Technical Support (for period of 3 years, after the 
acceptance of Task 2) 

 
  

28.  SPARES 
 
28.1 The Contractor undertakes to supply all necessary spares of delivered hardware 
and software to run this System during warranty period at no additional cost to USF. 

  
29. TOOLS AND TEST EQUIPMENT FOR INSTALLATION AND TESTING 

  
29.1 The Contractor shall import the requisite tools and test equipment, at its cost, to 

supplement the tools and test equipment procured by USF under this Contract for 
the purpose of successful Installation and acceptance tests.  

 
 

30. PROVISIONAL ACCEPTANCE TESTING 
 

30.1 The Contractor shall submit an acceptance test procedure for approval of USF this 
shall include comprehensive schedule of test to demonstrate that the SUPPLY, 
INSTALLATION, TESTING & COMMISSIONING is in accordance with Annexure 
B. 

 
30.2 The Contractor shall provide the supervisory personnel and equipment necessary for 

performance test as required in the Specifications. Failure to meet such tests or any 
test required by USF to show compliance with the Specifications is sufficient cause 
for rejection and such test or tests shall be repeated after modification or 
replacements to the satisfaction of USF.  

 
30.3 If USF considers that the performance is marginal or that the results of any phase of 

test are inconclusive, further testing shall be performed as required by USF. Any 
such re-work or re-testing is at the cost of Contractor. Upon satisfaction that the Sites 
are ready for cut-over and their performance complies with the Specifications and 
that the equipment are complete in working order and in place, USF shall provide 
the Contractor with a certificate of offering the Site/Equipment for acceptance 
testing the Contractor shall propose acceptance test procedure, for USF „s approval. 
USF will issue provisional acceptance certificate within 45 days from the date of offer 
of mile stone. 

 
30.4 USF may approve the procedure as proposed, or after such modifications (subject to 

such modifications being agreed in writing by the Contractor) as are deemed 
necessary for proof of performance. 

 
30.5 Upon satisfying itself that the System is complete in all respects and successfully 

tested, meeting the laid down specifications, and training is satisfactorily completed, 
USF, shall issue the acceptance to the Contractor. 
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31. PROOF OF PERFORMANCE 
 

31.1 The Contractor guarantees the performance of the proposed solution as per Annex-B 
for a period of thirty six (36) months after issuance of provisional acceptance 
certificate. Failure to meet technical requirements as specified in Annexure B, which 
do not conform to the Specifications shall be sufficient cause for USF to require 
further testing at the cost of Contractor. 

 
31.2 Failure to meet acceptance tests or any test required by USF to show compliance 

with the specifications in the Bid Documents shall be sufficient cause for rejection 
and such test or tests shall be repeated after modifications or replacements as 
deemed necessary for USF. 

 
31.3 If performance is found to be marginal or that the results of any phase of the tests are 

inconclusive, further testing shall be performed as required by USF. Any such re-
work or re-testing shall be at the cost of Contractor. 

 
31.4 In the event that the results of the test indicate that the equipment proposed by the 

Contractor is not at a satisfactory level to provide the services, systems and features 
defined in the Bid Documents, then USF reserves the right to terminate the contract 
signed with the Contractor, withhold any outstanding payments and seek 
appropriate damages. 

 
31.5 Upon satisfying USF that the computer Labs are ready for service and their 

performance complies with the specifications laid down in the Bid Documents, and 
that the training as applicable has been completed as required from the Contractor, 
USF shall provide the Contractor with a Certificate of Acceptance.  

 
31.6 At least two weeks before offering the systems for acceptance testing, the Contractor 

shall propose acceptance test procedure, for USF's approval. USF may approve the 
procedure as proposed, or after such modifications as are deemed necessary for 
proof of performance. 

 
32. DEFECTS AFTER ACCEPTANCE 
 

32.1 The Contractor shall make goods with all possible speed all defects arising from 
defective design, material or workmanship or from any act or omission of the 
Contractor and those which may develop under the conditions provided for by the 
Contract and under proper use of the System or any portion during Thirty Six (36) 
months or any extended warranty period after issuance of provisional acceptance 
certificate. 

 
32.2 If any such defect shall occur, USF or its authorized representative[s] shall inform 

the Contractor stating in writing the nature of the defect.  
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32.3 If the Contractor replaces or renews any part of the equipment, the part so replaced 
or renewed shall be subject to the substitution of the words will have remaining 
warranty period of initial 36 months.  

32.4 The Contractor shall supply freight prepaid of defective part[s]to USF of the System 
or a part in replacement thereof shall constitute fulfillment by the Contractor of its 
obligation under this clause in respect of that defective part. 

 
32.5 If it is reasonably practicable for a defective part to be returned to the Contractor and 

the Contractor shall call for its return, USF/its authorized representative[s] shall 
cause it to be returned to the Contractor freight collect , and the defective part shall 
become the property of the Contractor.  

 
32.6 If any such defect as aforesaid be not made good within fifteen (15)working days, 

USF may proceed to do the work at Contractor's risk and expense. 
 

33. FINAL ACCEPTANCE CERTIFICATE 
 

33.1 Final acceptance certificate will be issued subject to the following: - 
 

 “Thirty Six (36) months of satisfactory operation/performance after issuance of 
Provisional Acceptance Certificate, replacement of defective parts and material 
and removal of all discrepancies”. 

 
34. TRAINING 
 

34.1 The Contractor shall arrange training as per Annex-B.  Contractor shall have to bear 
all costs associated to the training.  

 
 
35. PRICES AND PAYMENTS 
 

Price 
 

35.1 The total price of the Contract shall be: PKR --------------------- 
 

35.2 The Contract Price set forth in this Contract is firm and final till execution of this 
Contract and receipt of total quantity of Goods by USF in good order and acceptable 
condition.  

 
35.3 The prices are on DDP basis.  
 
35.4 No variation whatsoever is acceptable to USF with the exception of any price 

adjustment authorized by the conditions of this Contract.  
 

Payments 
 

35.5 The method, conditions and schedule of payments as mentioned in the following 
clauses shall be applicable. 
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35.6 Payments for the goods and services (DDP), shall be in Pak Rupees. 
35.7 The payment of goods and services shall be paid in Pak Rupees by a form of bank 

instrument selected by USF to the contractor, and shall comply with all applicable 
laws, rules, and regulations.  

 
35.8 USF shall make prompt payment as per “Schedule of Payment”, within thirty days 

after submission of mile stone certificate by the Contractor  subject to availability of 
pre requisite documents specified under the contract and adjustment of penalty (if 
any) on account of late delivery and/or defective Goods replacement after 
confirmation from Project Director. 

 
35.9 The documents for the payment shall be provided, if applicable,  through banking 

channels. The documents for goods and services delivered and accepted duly 
verified by USF, for acceptance and arrangement of payment. 

 

35.10 all Payments are subject to subject to clear ATL status at the time of payment and 
deduction of applicable  tax at prevalent rate from the relevant invoices of the 
Contractor and paid to the Tax Authorities, except those especially exempted by the 
authorities. USF will issue certificate of deductions to the Contractor to enable him to 
settle tax returns with the concerned authorities. 

 
35.11 The Contractor‟s request for payment will be made to USF in writing accompanied 

by an invoice describing as appropriate, the Goods delivered and the services 
performed along with other documents as mentioned in clause 26and other 
obligations stipulated in this Contract. Payment shall be made by the USF. 

 
35.12 all payments shall be made after verification of documents by Project Director and 

deduction of liquidated damages (if any) for late delivery and / or replacement of 
defective Goods as confirmed by USF. 

  
Schedule of Payment 

35.14 Payments against the entire Contract will be made by USF based on the Contractor‟s 
meeting payment milestones in the following manner: 

 

MILESTONE PAYMENT TRIGGER 
PAYMENT 

DUE 
REMAINING 

PAYMENT 

Milestone 1: Delivery 
of Equipment & 
Furniture 

After delivery acceptance from all 
sites, and validation by USF. 

70% 30% 

Milestone 
2:Installation & 
Commissioning of 
LABs 

PAC (Provisional Acceptance 
Certificate) issued upon acceptance of 
Installation & Commissioning of Labs 
including Broadband Internet, 
Documentation and Trainings. 

20% 10% 
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Milestone 3: 
Completion of 
Warranty Period 
(3Years) 

Payable in three equal yearly 
installments at the end of each year of 
service obligation. The last installment 
shall be issued after issuance of FAC* 
by USFCo. 

10% 0% 

 
*FAC (Final Acceptance Certificate): to be issued upon discharge of all contractual obligations by 
the successful bidder. 
 
35.5 Payment against Broadband Internet is not included in the above payment schedule. 
Broadband internet payment will be paid separately in quarterly installment upon submission of 
billing invoices. 
 

 

36. CONTRACTOR'S UNDERTAKING 
36.1 The Contractor undertakes that no officer / official has been gratified / benefited 
during the tender opening to Contract signing date. The Contract is liable for cancellation 
during any time of execution if such default is reported, detected and noticed the Contractor  

further undertakes to disclose to USF, all material facts regarding any and all conflict of interests if arises in 

terms of this Contract     

           
 

37. CONTRACTOR NEGLIGENCE 
 

37.1 The Contractor is responsible in respect of all losses, damages and expenses incurred 
by USF and injury to any person in employment of the Contractor or damage to any 
property and in respect of all activities, suits, claims, demands, charges and expenses 
arising in connection with which is caused by the fault or breach of statutory duty of 
the Contractor or any of its sub-Contractors before whole of the project has been 
finally accepted. 

 
38 AMICABLE SETTLEMENTS 

 
38.1 This Contract will be construed under and governed by THE LAWS OF THE 

ISLAMIC REPUBLIC OF PAKISTAN. 
 
38.2 USF and the Contractor shall make every effort to resolve amicably by direct 

informal negotiation any disagreement or dispute arising between them under or in 
connection with this Contract. In event of failure to resolve the dispute, the dispute 
shall be referred to Mediator as a precondition to any legal action. The parties shall 
agree upon the terms for engagement of Mediator within two weeks of the referral. 
The cost and expenses shall be equally shared by the parties.  

 
38.3 Except as otherwise provided in this Contract, any difference, dispute or question 

arising out of or with reference to this Contract which cannot be settled amicably 
shall within thirty (30) days from the date that either party informs the other in 
writing that such difference, dispute or question exists be referred to arbitration. 
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38.4 Within thirty [30] days of the aforesaid notice, both parties shall nominate and agree 
upon a sole arbitrator, preferably retired Judge of High Court or Supreme Court, for 
commencement of the arbitration proceedings. 

 
38.5 The arbitration shall be conducted in accordance with the rules of procedure set 

forth in the Pakistan Arbitration Act, 1940 as amended. The arbitration Tribunal shall 
have its seat in Islamabad. 

 
38.6  The award of the arbitrator shall be final and binding on both parties. 
 
38.7  The cost of the arbitrator shall be borne equally by both parties. 
 
38.8  In the event of an arbitrator resigning or becoming incapable or unable to act, the 

party nominating such arbitrator shall be entitled appoint another in the place of the 
outgoing arbitrator. Proceeding shall continue without recommencing as if such 
arbitrator had been originally nominated. 

 
39. CONTRACTOR’S DEFAULT 
 

39.1 If the Contractor neglects to perform the Contract with due diligence and expedition 
or refuse or neglect to comply with any reasonable orders given to him in writing by 
USF or any of its authorized representative in connection with the performance of 
the Contract or contravene the provisions of the contract, USF may give notice in 
writing to the Contractor to make good the failure, neglect or contravention 
complained of. 

 
39.2 Should the Contractor fail to comply with the said notice within fifteen (15) days 

from the date of issue of said notice thereof, it shall be lawful for USF forthwith to 
terminate the Contract by notice in writing to the Contractor without prejudice to 
any rights which may have occurred under the Contract to either party prior to such 
termination. 

 
39.3 If the Contractor  fails to complete any of its obligations under the clause titled 

“DEFECTS AFTER  PROVISIONAL ACCEPTANCE” within the time fixed in the 
Contract or within any extension of time granted by USF under “FORCE 
MAJEURE”, USF shall be entitled  to deduct from the Contract (01%) one percent of 
Contract value of the System which cannot be in consequence of the said failure be 
put to the use intended for such work for each week between the time fixed in the 
Contract (except as aforesaid) and the actual date of completion, subject to a 
maximum deduction of 15% [ten percent] of the value of the Contract. 

 
 
40. FORCE MAJEURE 

 
40.1  The Contractor is not liable for forfeiture of its performance security, liquidated 

damages or termination for default, if and to the extent that, it‟s delay in 
performance or other failure to perform its obligations under the Contract is the 
result of an event of Force Majeure. 
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40.2 If either party is temporarily rendered unable wholly or in part by Force Majeure to 

perform its duties or accept performance by the other party under the Contract it is 
agreed that on such party giving notice with full particulars in writing of such Force 
Majeure to the other party within seven (07) days after the occurrence of the cause 
relied on, then the duties of such party as far as they are affected by such Force 
Majeure shall be suspended during the continuance of any inability so caused but for 
not longer period and such cause shall as far as possible be removed with all 
reasonable speed.  

 
40.3 Neither party is responsible for delay caused by Force Majeure. The term of this 

Contract shall be extended for such period of time as may be necessary to complete 
the work which might have been accomplished but for such suspension.  

 
40.4 If either party is permanently prevented wholly or in part by Force Majeure for 

period exceeding 01(one) month from performing or accepting performance, the 
party concerned has the right to terminate this Contract immediately giving notice 
with full particulars for such Force Majeure in writing to the other party, and in such 
event, the other party is entitled to compensation for an amount to be fixed by 
negotiations and mutual agreement. 

40.5 If a Force Majeure situation arises, the Contractor shall promptly notify USF in 
writing of such conditions and the cause thereof. Unless otherwise directed by USF 
in writing, the Contractor shall continue to perform its obligations under the 
Contract as far as is reasonably possible, and shall seek all reasonable alternative 
means for performance not prevented by the Force Majeure event. 

 
41. TERMINATION OF CONTRACT 
 
Termination of Contract for Default 
 

41.1 USF may, without prejudice to any other remedy for breach of contract, by written 
notice of default sent to the Contractor terminate this Contract forthwith in whole or 
in part. 

 
a). If the Contractor fails to deliver any or all of the Goods within the time 

period (s) specified in the Contract or any extension thereof granted by USF. 
 
b). If the Contractor fails to perform any other obligation under the contract. 
 
c). If the Contractor, in either of the above circumstances does not cure its 

failure within a period of ten (10) days (or such longer period as USF may 
authorize in writing) after receipt of the default notice from USF. 

 
41.2 In the event USF terminates the Contract in whole or in part., USF may procure, 

upon such terms and in such a manner as it deems appropriate, Goods and services 
similar to those undelivered, and the Contractor  is liable to USF for any excess cost 
for such similar Goods and services. However, the Contractor shall continue 
performance of the Contract to the extent not terminated. 
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42. TERMINATION FOR INSOLVENCY 
 

42.1 USF may at any time terminate the Contract by giving written notice to the 
Contractor , without compensation to the Contractor  if  the contractor becomes 
bankrupt, insolvent enters into winding up whether voluntary or compulsory. Such 
termination shall not prejudice or affect any other right of action or remedy which 
has accrued or will accrue to USF thereafter. 

 
43. TERMINATION FOR CONVENIENCE 

 
43.1 N/A  
 

44. LIQUIDATED DAMAGES 
 

44.1 Subject to Clause 40 (Force Majeure), if the Contractor fails to deliver any or all of the 
Goods or services or to perform the services within stipulated implementation time 
period of 10 weeks, USF, shall without prejudice to its other remedies under the 
contract, have the right to terminate the Contract forthwith or claim liquidated 
damages and Contractor shall pay to USF as liquidated damages (LD) at the rate of 
0.15% of total contract price per day for each day delayed beyond the final 
implementation date. For delays exceeding 4 weeks from the final implementation 
date, USF may terminate the contract after deduction of the said LD and USF will 
have the right to encash the Performance Guarantee. 

 
44.2 The value of all Goods/services or part supply of Goods made which are incomplete 

and therefore not utilized by USF in its operations shall also be added for the 
purpose of liquidated damages.  

 
44.3 Any liquidated damages if not paid in cash by Contractor shall be deducted from the 

invoice (s) submitted by Contractor performance security. The imposition of 
liquidated damages upon the Contractor and its payment does not absolve the 
Contractor from its obligations to delivery or from any other liabilities or obligations 
under the Contract. 

 
 

 
45. INDEMNIFICATION 
 

45.1 The Contractor shall indemnify and hold harmless USF from and against all losses 
and all claims, demands, payments, suits, actions, recoveries and judgment of every 
nature and description made and related cost and expenses brought or recovered 
against the USF related to the work done under this Contract, by reasons of any act, 
omission to act or status of liability of Contractor or its agents or employees.  
Contractor agrees to give USF prompt notice of any possible liability. 

 
45.2 If the Contractor is in breach of any obligations under this Contract (or any part of it) 

to USF or if any other liability is arising (excluding liability for personal injury, death 



USF/SP/CL@ICTGS/2017/02 

Page 28 of 31 

or breach of statutory duty) then the maximum liability of the Contractor under this 
contract shall be limited to the Total Contract Price. 

 
46. WAIVER 

 
46.1 No delay, neglect or forbearance on the part of either party in enforcing against the 

other party any term or condition of the Contract shall either be or be deemed to be a 
waiver or in any way prejudice any right of that party under the Contractor shall any 
waiver by either Party of any breach of Contract operate as a waiver of any 
subsequent or continuing breach of Contract. Any waiver of a Party‟s rights, powers 
or remedies under the Contract must be in writing and must be dated and signed by 
an authorized representative of the Party granting such waiver and must specify the 
right and the extent to which it is being waived. 

 
47. AMENDMENT 

 
47.1 No alteration, waiver or change in any of the terms of this Contract will be effective 

unless made in writing and duly executed by an authorized officer or representative 
of each of the Party. 

 
48. ENTIRE AGREEMENT 

 
48.1 This Contract together with the attached Annexes contains the entire terms and 

conditions and constitutes the entire agreement between the Parties and cancels and 
supersedes any previous oral or written agreements, representations or 
arrangements, express or implied, by the Parties with respect to the subject matter of 
this Contract. 

 
49. SEVERABILITY 
 

49.1 If any one or more of the provisions of this Contract should be ruled wholly or partly 
invalid or unenforceable by a court or other government body of competent 
jurisdiction, then:  

 
(a) the validity and enforceability of all provisions of this Contract not ruled 

to be invalid or unenforceable shall be unaffected;  
 
(b) the effect of the ruling shall be limited to the jurisdiction of the court or 

other government body making the ruling;  
 
(c) the provision(s) held wholly or partly invalid or unenforceable shall, if 

possible, be deemed amended, and the court or other government body 
is authorized to reform the provision(s), to the minimum extent 
necessary to render them valid and enforceable in conformity with the 
Parties intent as manifested herein; and  

 
(d) if the ruling and/or the controlling principle of law or equity leading to 

the ruling is subsequently overruled, modified, or amended by 
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legislative, judicial, or administrative action, then the provision(s) in 
question as originally set forth in this Contract shall be deemed valid 
and enforceable to the maximum extent permitted by the new 
controlling principle of law or equity. 

 
50. INDEPENDENT CONTRACTORS 
 

50.1 The Contractor is and shall remain at all times an independent Contractor and shall 
be fully responsible for their own acts or defaults (including those of their employees 
or agents). Neither the Contractor is authorized nor their employees, agents or 
representatives shall at any time attempt to act or act on behalf of USF to bind any 
other Party in any manner whatsoever to any obligations. Neither the Contractor nor 
its employees, agents or representatives shall engage in any acts which may lead any 
person to believe that such Party is an employee, agent or representative of USF. 

 
50.2 Nothing in this Contract shall be deemed to constitute a partnership or other profit 

sharing arrangement between the Parties. 
 
51. SURVIVAL 

 
51.1 All accrued rights of a Party shall survive the expiry or termination of this Contract 

as shall all Clauses that by their nature are intended to do so, including, without 
limitation, obligations of Indemnity, Confidentiality and Dispute Resolution. 

 
52. COUNTERPARTS 
 

52.1 This Contract may be executed in two or more counterparts, each of which shall be 
deemed an original, but all of which together shall constitute one and the same 
instrument. 
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IN WITNESS WHEREOF the Parties have caused this Contract to be signed on the Day and Year 
above written. This Contract bearing No. USF/SP/CL@ICTGS/2017/01 worth amount:  
 

 
Contract Amount ___________________/- on DDP Pak Rs.   
 

has been signed by the Parties in two identical copies (each of which will be deemed an original and 
all of which will constitute one and the same instrument) which the Parties have taken one (1) each. 
 
 
 

 
 
 

FOR AND ON BEHALF OF 
CONTRACTOR 

 
 
 

  
 
 

FOR AND BEHALF OF USF 

  
 

WITNESSES 
 
 
 

 
 

 
 
 
 
 

CONTRACTOR 

 
 
 
 
 

 
 
 
 
 

 
 
 
 
 

USF 
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ANNEXURES  
 

Annexure A : Request for Proposal 
Annexure B : Terms of Reference 
Annexure C : Bill of Quantities 
Annexure D : Technical Proposal 
Annexure E : Financial Proposal 
Annexure F : LOI 
Annexure G : Performance Bond 
Annexure H : Integrity Pact 
Annexure I : Letter of Lien 
Annexure J : Complaint Board 
 
 

 
 


