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Part I 

Introduction 
 

1. Purpose of the RFA Process 

1.1 All telecommunications licences issued by the Pakistan 

Telecommunications Authority (“PTA”) subsequent to the De-

Regulation Policy 2003 and the Mobile Cellular Policy 2004 provide for 

contribution by licensees to a Universal Service Fund (“USF”).   

1.2 The purpose of this Request for Applications (“RFA”) is to invite 

holders of such licences (“USF Contributors”) to submit Proposals, 

either individually or as part of a consortium, for providing voice 

telephony and Internet services, including access networks and public 

access points (“USF Services”), to defined regional areas (“USF Areas”) 

in Pakistan pursuant to a 10 year USF Services and Subsidy Agreement. 

1.3 This RFA is part of a universal service program initiated by the 

Government of Pakistan (“GoP”), which is aimed at increasing access to 

telecommunications networks and services in unserved and under-served 

areas of Pakistan in a manner consistent with fair competition, 

international best practices, and existing sector policies and GoP 

commitments. 

1.4 GoP has created a not-for-profit federal Government owned and 

controlled Universal Service Fund company (“USFCo”) to administer 

the USF, including the process initiated by this RFA (“RFA Process”).  

It is GoP’s intent that USFCo apply part of the USF toward payment of 

subsidy (the “USF Subsidy”) to be paid pursuant to the USF Services 

and Subsidy Agreement to assist in meeting the costs of constructing and 

operating the USF Network in the USF Areas.  

1.5 Further information on the proposed USF Services, USF Network and 

USF Areas is set out in this RFA. 

1.6 It is the intention of GoP to act quickly to implement its policy of 

extending access to telecommunications networks and services in 

unserved and under-served areas in Pakistan.  

2. Source of Funds 

2.1 Pursuant to Section 33A of the Act, the sources of funding USF shall 

consist of  

(a) grants made by the Federal Government and the Provincial 

Governments; 

(b) prescribed contribution by licensees; 
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(c) sale proceeds from the auction of the right to use radio spectrum; 

(d) loans obtained from the Federal Government; and 

(e) grants and endowments received from other agencies. 

2.2 The GoP (the “Borrower”) has applied for a loan (hereinafter called the 

“Loan”) from the International Bank for Reconstruction and 

Development or from the International Development Association 

(hereinafter called “the Bank”) toward the cost of the Rural 

Telecommunications and e-Services Project, and the Borrower intends to 

apply a part of the proceeds of the Loan to eligible payments under the 

Contract for which these bidding documents are issued. 

2.3 Payments by the Bank under the Loan will be made only at the request 

of GoP and upon approval by the Bank in accordance with the terms and 

conditions of the Loan Agreement, and will be subject in all respects to 

the terms and conditions of the Loan Agreement. The Loan Agreement 

prohibits a withdrawal from the Loan account for the purpose of any 

payment to persons or entities, or for any import of equipment, plant, or 

materials, if such payment or import, to the knowledge of the Bank, is 

prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations.  No party other 

than the GoP shall derive any rights from the Loan Agreement or have 

any claim to the Loan proceeds. 

3. Current Legal, Regulatory, and Market Regime 

3.1 Before 1996, Pakistan’s telecommunications markets were governed by 

the Telegraph Act, 1885 and Wireless Telegraphy Act, 1993.  Most 

telecommunications services were provided by the GoP’s Telegraph and 

Telephone Department.  That Department was converted into a statutory 

corporation in 1990 as the Pakistan Telecommunication Corporation 

(“PTC”) and later in 1996 it was converted into a public limited 

company Pakistan Telecommunication Company Limited (“PTCL”).  

Competitive mobile telephone service was launched in 1991.  Payphone 

service was launched in 1993.  But of these competitors, only PTC and 

then PTCL had a formal duty to serve cities, towns, villages and Muzas 

in all areas of Pakistan. 

3.2 Additional mobile, Wireless Local Loop (WLL), fixed-line Local Loop 

(“LL”) and Long Distance International (“LDI”) licensing since 2004 

has increased competition substantially. Use of telecommunications 

services has expanded rapidly in this increasingly competitive 

environment.  More than twenty-six providers offer voice telephony 

services in Pakistan.  Mobile subscriber ship has grown from 70,000 in 

1996 to about 96.70 million by November 2009. Fixed and WLL 

subscriber ship increased to nearly 06.24 million by November 2009. 
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Combined teledensity rose from 2.3 per 100 in 2002 to 62.93 by 

November 2009, with mobile service penetration reaching 59.03%.   

3.3 The Mobile Cellular Policy (2004) and Pakistan Telecommunications 

(Re-organisation) (Amendment) Act, 2006 require that PTCL and all 

mobile licensees provide significant geographic coverage. Yet, in rural 

areas, teledensity is significantly lower than teledensity in urban areas.  

Making telecommunications services available country-wide is a GoP 

priority. 

3.4 In a competitive sector, it is not appropriate to impose universal service 

obligations on a single operator.  Accordingly, the De-Regulation Policy 

(2003) at section 5, the Mobile Cellular Policy (2004) at section 8, and 

the Pakistan Telecommunications (Re-organisation) Act, 1996 at section 

33A require that PTCL and all subsequent fixed and mobile licensees 

pay into the USF.   

3.5 Persons who enter into a USF Services and Subsidy Agreement as a 

result of the RFA Process (“USF Service Providers”) will receive a 

subsidy payment from the USF to extend telecom services by using 

Renewable Energy Solutions as a source of power, to rural areas, 

increasing rural teledensity. The amount of the USF subsidy payment 

will be established in accordance sections 12 and 43 of this RFA. The 

subsidy payment will be made in one or more instalments in accordance 

with the USF Services and Subsidy Agreement. 

3.6 In addition to the USF Capex Subsidy, USF shall also provide USF 

Opex Subsidy for backhauling (e.g., Satellite, terrestrial Media etc.) 

only, for a maximum period of upto three years. . USF Opex Subsidy for 

backhaul services shall be payable on bi-annual basis starting from Final 

Implementation Date as mentioned in Schedule D of USF Services and 

Subsidy Agreement . USF Service Provider shall be entitled to get Opex 

Subsidy for Backhaul upto 75% of the total cost of backhaul for first 

year, upto 50% of the total cost of backhaul for second year and upto 

25% of the total cost of backhaul for third year as proposed by the 

Service Provider in the USF Subsidy Proposal Form at Annex 1 of this 

RFA.  

3.7 In case of force majeure, payment for the backhaul subsidy for the sites 

delayed by force majeure will start from the Revised Final 

Implementation Date (Original Final Implementation Date + Extension 

due to force majeure) 

3.8 Backhaul costs during the commissioning/audit phase of the project will 

be borne by the USF SP. 



   

Request for Applications For USF Services 

 

 

 

 

- 4 - 

4. USF Policy 

4.1 The Universal Service Fund Policy (“USF Policy”) is the policy 

framework guiding the RFA Process.  It sets out goals, objectives, and 

guidelines for using USF funding to meet certain basic 

telecommunication and ICT services needs in areas of Pakistan which 

would otherwise remain unserved.   

4.2 The USF Policy’s goals include making voice telephony and Internet 

access data services available and affordable to progressively greater 

proportions of Pakistan’s rural population. 

4.3 The USF Policy’s objectives for 2010 include 85% coverage of the 

country’s population (and therefore access to service if desired), and a 

preference for one telecentre per 5,000 people, with a minimum target of 

one telecentre per 10,000 people in USF Areas.  This RFA and similar 

USFCo initiatives are intended to meet these objectives by introducing 

service in defined USF Areas. 

4.4 The USF Policy will guide the actions of USFCo in administering the 

Universal Service Fund.  That administration includes the use of the 

USF Services and Subsidy Agreement, with compliance monitoring and 

penalties for non-performance, including forfeiture of bank guarantees.  

Technological features of the USF Policy include technological 

neutrality, an emphasis on shared access points, and mandated 

infrastructure sharing to facilitate multiple operators in the same area.  

Economic features include capping USF service prices at nationally 

available retail prices, and a “negative auction” RFA Process to use 

bidding competition among licensees to minimize the amount of any 

particular USF Subsidy, and to maximize overall benefits from the fund.  

Together, these features establish a USF regime to extend 

telecommunications services to rural locations in a sustainable manner 

consistent with fair competition. 

5. USF Coverage Requirements 

The geographic locations that are the subject of this RFA and related USF Subsidy (the 

“USF Areas”) are identified in detail in Schedule C of the USF Services and Subsidy 

Agreement enclosed as Annex 6. Applicants must demonstrate that the USF Networks 

they propose provide service coverage to all of the cities, towns, villages or Muzas 

identified in Schedule C of the USF Services and Subsidy Agreement as being mandatory 

for USF Network and USF Service coverage. 

6. USF Service Requirements 

The service requirements to be met by the successful Applicant selected pursuant to this 

RFA are identified in Schedules A and B of the USF Services and Subsidy Agreement 

enclosed as Annex 6. 
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7. USF Contributors and Eligibility 

7.1 Persons whose Local Loop (“LL”) Wireless Local Loop (“WLL”), Long 

Distance and International (“LDI”) or Telecommunication Infrastucture 

Provider (“TIP”) Licence was issued after adoption of the Deregulation 

Policy (2003), and persons whose mobile cellular licence was issued or 

renewed after adoption of the Mobile Cellular Policy (2004), 

(collectively, “USF Contributors”) have an obligation to contribute 1.5% 

of annual gross revenues to the Universal Service Fund, less inter-

operator fees and related payments mandated by the PTA or Frequency 

Allocation Board (“FAB”). 

7.2 Any other licensee who has had its licence issued, re-issued or amended 

to include Universal Service Fund contribution payment requirements 

will, on satisfaction of those requirements, be recognized as a USF 

Contributor as well. 

7.3 Eligibility to participate in the RFA process is limited to USF 

Contributors under the Universal Service Fund Rules, 2006 (the 

“Rules”)2.  

7.4 Rule 24(12) sets out the following further restriction: 

No single licensee may accumulate more than fifty per-cent of the 

total amount of USF subsidies awarded by the USF Company in 

multiple auctions. The period during which a licensee’s 

accumulation and proportion of USF subsidy amounts will be 

defined in guidelines or statements of auction procedures to be 

issued by the USF Company from time to time.  

 

Detailed guidelines to Rule 24(12) are available at USF website 

www.usf.org.pk. 

 

 

8. Tentative Time Schedule 

8.1 The tentative timetable for the RFA events, beginning with publication 

of the pre-auction notice, is set out in Annex 8 of RFA.   

9. Project Administration and Correspondence 

9.1 Nominated Contact for all correspondence relating to this RFA is 

provided in Annex 8 of this RFA. 

  

     End of Part I   

                                                 

2
 See Rule 24(12) of the USF Rules 2006 as amended. 
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Part II 

Rights and Obligations of USF Service Provider 
 

10. Exclusivity 

A USF Service Provider will not have any exclusive rights to provide USF Services in 

the USF Areas. 

11. Roll-out of USF Network and Supply of USF Services 

The USF Network shall be constructed and otherwise rolled out in accordance with the 

Project Implementation Milestones equipped with Renewal Energy Solutions, providing 

service coverage to all cities, towns, villages or Muzas identified in Schedule C of the 

USF Services and Subsidy Agreement as being mandatory for USF Network and USF 

Service coverage. Once the USF Network has been rolled out, the USF Services shall be 

supplied by the USF Service Provider in accordance with the USF Services and Subsidy 

Agreement. 

12. USF Subsidy Payments 

In order to promote GoP’s policy of expanding telecommunications services and access 

in unserved areas, a USF Subsidy shall be paid to the USF Service Provider to help meet 

the capital costs of rolling out the USF Network and operational costs for backhauling the 

USF Network. The USF Subsidy payments shall be made in accordance with the USF 

Services and Subsidy Agreement enclosed as Annex 6. 

13. Service Availability and Quality Specifications 

13.1 Applicants must demonstrate that the USF Networks they propose will 

provide service coverage to all of the cities, towns, villages or Muzas 

identified in Schedule C of the USF Services and Subsidy Agreement as 

being mandatory for USF Network and USF Service coverage. 

13.2 The USF Service Provider must roll-out and operate the USF Network 

substantially in accordance with the plans submitted and the technology 

described in its accepted Proposal. 

13.3 The USF Service Provider must also roll-out and operate the USF 

Network so that the USF Services meet all applicable quality of service 

measures and requirements, including those set out in applicable 

Licence(s). 

13.4 Quality of service reports for the USF Services shall be filed by the USF 

Service Provider with USFCo in accordance with the USF Services and 

Subsidy Agreement. 

13.5 The USF Service Provider must use Renewable Energy Solutions as 

source of powering the USF Network. 
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14. Scope of Service 

14.1 USF Services – The USF Services, which include Basic Public 

Telephone Access Service and Internet Access Service, shall be 

provided in the USF Areas in accordance with the USF Services and 

Subsidy Agreement. 

14.2 Optional Services – In addition to the USF Services, a USF Service 

Provider may provide other services in the USF Areas, to the extent the 

USF Service Provider is authorized to provide such services under 

applicable Licence(s).  A USF Service Provider shall be free to apply for 

additional licences to provide other telecommunications services in 

accordance with the PTA’s then-current licensing practices and 

procedures. 

15. Regulation of Operators  

USF Service Providers will remain subject to all other regulatory requirements 

established from time to time by the PTA, including the terms of all previously granted 

Licences. 

16. Interconnection and Facilities Sharing 

16.1 Interconnection between a USF Service Provider’s network and other 

licensed telecommunications networks in Pakistan is governed by: 

(a) the Act; 

(b) the Pakistan Telecommunication Rules, 2000; 

(c) all applicable licences; 

(d) the Interconnection Regulations; and  

(e) the USF Services and Subsidy Agreement.  

16.2 A USF Service Provider’s network must be technically compatible with 

all existing PSTN networks to ensure properly functioning 

interconnection. For interconnection purposes, technical compatibility 

includes, but is not limited to, compatible numbering, signalling, routing, 

synchronization and network interfaces. 

16.3 USF Service Providers shall share infrastructure and essential facilities 

developed using USF Subsidy funding in accordance with the USF 

Rules and the USF Services and Subsidy Agreement. 

17. Numbering and Electronic Addressing  

17.1 Any numbers or electronic addresses used in Pakistan by a USF Service 

Provider shall be in accordance with the Act and any applicable 
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numbering or electronic addressing plans established by the PTA 

pursuant to the Act. 

17.2 For the purposes of section 17.1, “electronic addressing” shall be 

interpreted as including ENUM, Distributed Universal Number 

Discovery (“DUNDi”) and other systems for mapping telephone 

numbers to IP addresses; but does not include domain name 

management related systems or functions. 

18. Type Approval  

18.1 Any telecommunications equipment or facilities used in Pakistan by a 

USF Service Provider shall be subject to the type approval requirements 

of the Act and any type approval processes established by the PTA 

pursuant to the Act. 

18.2 USF Service Provider shall also be responsible to seek any type 

approval, permission or license for Renewal Energy Solution or any of 

its equipment, if required. 

19. Regulation of USF Service Charges  

19.1 The tariffs charged by a USF Service Provider for the USF Services are 

subject to requirements under the USF Services and Subsidy Agreement, 

including that those charges shall not exceed the USF Service Provider’s 

National or Regional tariffs for the same or equivalent services provided 

in urban locations that are not included in the USF Areas3. 

19.2 USF Service Providers remain subject to any other tariff regulation by 

the PTA pursuant to the Act. 

20. Authority to Construct and Use Facilities 

20.1 Subject to the terms of the USF Services and Subsidy Agreement, a USF 

Service Provider will be authorized to construct or otherwise procure all 

telecommunications facilities required to provide the USF Services.  

20.2 A USF Service Provider may utilise any appropriate wireless or wireline 

technologies, subject to any limitation in its Licence, in the provision of 

the USF Services that meet the USF Service requirements identified in 

the USF Services and Subsidy Agreement.   

20.3 All telecommunications facilities, equipment and Renewable Energy 

Solutions installed by a USF Service Provider as part of the USF 

Network shall be: 

(a) new when first installed; 

                                                 

3
 See section 2.06 of the Services & Subsidy Agreement. 
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(b) field-proven (in accordance with section 42.7); and 

(c) compliant with internationally recognized standards. 

20.4 Any permissions or authorizations required from authorities in the USF 

Areas, in connection with the installation of the USF Network facilities 

and equipment and Renewable Energy Solutions shall be the 

responsibility of the USF Service Provider. 

21. Requirement to Procure and Manage the USF Network  

A USF Service Provider shall be required to own and operate the USF Network in 

accordance with the USF Services and Subsidy Agreement. 

22. Transfer or Change of Control  

Transfers and changes in the ownership or control of a USF Service Provider or USF 

Network will be subject to USFCo approval in accordance with the USF Services and 

Subsidy Agreement.  

23. Access to Public and Private Lands  

A USF Service Provider shall have access to public and private lands, including ongoing 

rights of inspection and entry, in accordance with the Act and all other applicable laws, 

regulations and rules. 

24. Force Majeure 

A USF Service Provider shall be excused, in accordance with the USF Services and 

Subsidy Agreement, from certain failures to perform its obligations under the USF 

Services and Subsidy Agreement if an event of force majeure has prevented the 

performance of the obligations. 

25. Dispute Resolution 

The USF Services and Subsidy Agreement includes a number of mechanisms to facilitate 

resolution of disputes, including the appointment by USFCo of a disputes committee 

consisting of appropriately qualified persons. Where disputes cannot be resolved by 

application of these mechanisms, parties will continue to have recourse to arbitration and 

court processes in accordance with the laws of Pakistan.  

26. Technical Auditor 

A Technical Auditor shall be appointed by USFCo in accordance with the USF Services 

and Subsidy Agreement and other applicable processes.  The Technical Auditor may be 

an appropriately qualified employee of USFCo and/or expert consultant, and will perform 

identified functions in accordance with the USF Services and Subsidy Agreement 

including: 
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(a) certification that Project Implementation Milestones have been achieved 

and that USF Subsidy payments are therefore due; 

(b) certification that events of force majeure have prevented the performance 

of certain obligations under the USF Services and Subsidy Agreement; 

and 

(c) proposing amendment of the USF Areas, and any related amendments to 

the agreement, upon the occurrence of a certified event of force majeure. 

27. Compliance with Law  

A USF Service Provider shall be required to comply with all laws of Pakistan applicable 

to its USF Services activities at all times, including the Act, all regulations, rules, orders, 

decisions and guidelines issued under the Act. 

28. Term of USF Services and Subsidy Agreement 

The USF Services and Subsidy Agreement shall have a term of ten (10) years, 

commencing from the effective date of the Agreement.  

29. Other Obligations under USF Services and Subsidy Agreement 

The USF Services and Subsidy Agreement contains specific obligations of the USF 

Service Provider, including obligations regarding the roll-out of the USF Network and 

provision of the USF Services. The agreement also includes specific remedies for non-

performance, including drawing on the Performance Bond or exercising the lien on USF 

Network assets, as well as insurance requirements, indemnification, and USF Service 

Provider representations and warranties.   

30. Fees Payable by the USF Service Provider 

A USF Service Provider will be responsible for paying any fees, taxes or charges 

otherwise applicable to the USF Service Provider in relation to its provision of the USF 

Services, in accordance with the Act and other laws of Pakistan and regulations made 

thereunder. 

31. Frequency Spectrum 

31.1 A USF Service Provider may use wireless or satellite technology to 

provide USF Services in accordance with all legal and regulatory 

provisions governing spectrum authorizations.  

31.2 Proposals shall provide details of the frequency spectrum (including 

spectrum used in backhaul systems or facilities) to be used by the USF 

Service Provider in providing the USF Services, including the frequency 

spectrum bands, numbers of channels, radio-communications equipment 

and anticipated type of use. 
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31.3 Applicants should note that the frequency spectrum bands currently 

available in Pakistan are described in the Spectrum Management 

Guidelines and other documents available on the PTA website.   

31.4 It is the sole responsibility of the Applicant to ensure that it has any 

frequency spectrum required for delivery of the USF Services.  

End of Part II 
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Part III 

Instructions to Applicants  
 

32. Selection of Successful Applicant 

USFCo plans to execute a USF Services and Subsidy Agreement with the Applicant 

whose Proposal meets the following selection criteria: 

(a)  the Proposal demonstrates that the Applicant is a “Qualified Applicant”, meeting  

the requirements of sections 34, 35, 36 and 37 of this RFA; 

(b) the Proposal is “responsive”, meeting the requirements identified in section 40.1 

of this RFA; and  

(c) the Applicant proposes the lowest USF Subsidy for the defined USF Areas. 

33. Pre-proposal Meeting 

33.1 USFCo shall conduct a “pre-proposal meeting” at the office of USFCo 

unless otherwise directed. The purpose of the meeting will be for USFCo 

to provide answers to the written questions posed and comments made 

by potential Applicants (see sections 56.5 and 56.6 regarding the 

submission of questions and comments), and to otherwise clarify or 

amend the RFA Process and related documentation. All authorised 

representatives of potential Applicants shall be entitled to attend the 

meeting.  

33.2 USFCo will keep a register of all those who are present at the pre-

proposal meeting. All representatives from the Applicants and USFCo 

attending the meeting shall sign the register. 

33.3 USFCo will prepare minutes of the pre-proposal meeting. The minutes, 

and the text of any written questions and answers from Applicants, will 

be published by USFCo on the USFCo website. 

33.4 Responses to the written questions and results of the pre-proposal 

meeting shall not constitute an amendment to the RFA documents or the 

RFA Process unless USFCo re-issues the affected RFA documents with 

a specific identification of the resulting amendments. 

33.5 Any amended RFA documents thus issued shall become the applicable 

statement of the RFA Process, and shall be communicated in writing to 

all Applicants.  Applicants shall promptly acknowledge receipt of any 

amended documents by email to the USFCo project administrator 

identified in section 9.1. 

33.6 USFCo may extend the deadline for submission of Proposals as required 

to give Applicants reasonable time in which to take account of any 

amended RFA documents 
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34. Qualification Criteria  

34.1 USFCo will determine whether an Applicant qualifies as a Qualified 

Applicant for the purposes of the award of a USF Services and Subsidy 

Agreement.  

34.2 For the purpose of this RFA the qualification criteria are described in 

sections 35, 36, and 37. 

35. Financing Capacity  

35.1 The Applicant must satisfy USFCo that the proposed USF Service 

Provider has sufficient financing capacity for the investments required to 

construct the USF Network and to provide the USF Services.  The 

criteria to determine whether an Applicant has sufficient financing 

capacity for a project of this size are:  

(a) A net worth of not less than PKR 300,000,000; or 

(b) Possession or access to a line of credit equal to PKR 300,000,000.  

35.2 The net worth of any shareholder in the proposed USF Service Provider 

may be included in the calculation of the net worth of the proposed USF 

Service Provider for the purposes of sections 35.1 and 42.5 if: 

(a) the shareholder holds or will hold a minimum of 1/3 (one third) of the 

ownership interest (including all forms of ownership interest) in the 

USF Service Provider; and 

(b) the shareholder indicates that it is willing to guarantee the performance 

of the USF Service Provider and provides a written undertaking to this 

effect for inclusion in the Proposal.  

36. Operational Experience 

36.1 The Applicant must have operated a telecommunications network that 

meets all of the following requirements:  

(a) the network has a transmission backbone component for voice and data 

services (including facilities or services provided by other licencees 

under existing contracts); 

(b) the network includes physical transmission facilities, such as wires, 

cables, satellite stations, fibre optic lines or radio-relay facilities owned 

and operated by the USF Service Provider; and 

(c) the network has been operated by the USF Service Provider for a 

minimum of one (1) year. 

36.2 In complying with section 36.1 above , the Applicant may rely on: 
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(a) the operational experience of the USF Service Provider it proposes; or 

(b) the experience of any Person that is a member of the Applicant’s 

bidding consortium, and that: 

(i) is licensed by the PTA; and 

(ii) is a shareholder in the proposed USF Service Provider, or  

(iii) has committed in a binding agreement to become a shareholder in 

the proposed USF Service Provider, 

provided that the Person holds or will hold a minimum of 1/3 (one third) of the 

ownership interests (including all forms of ownership interests) in the USF 

Service Provider. 

37. Applicant Eligibility 

37.1 The Applicant must demonstrate that the proposed USF Service Provider 

is eligible to receive the USF Subsidy pursuant to the World Bank 

Procurement Guidelines. An extract from the World Bank Procurement 

Guidelines, and related information, is included as Annex 3 to this RFA4. 

37.2 As indicated elsewhere in this RFA, the Applicant must be a USF 

Contributor.  In the case of a Consortium Applicant, the Consortium 

Applicant leader must be a USF Contributor. 

37.3 The Applicant must also not have any “conflict of interest”, this meaning 

any association with consultants or other advisors retained by USFCo or 

GoP to advise on the design or implementation of the RFA Process; or 

participating in more than one Proposal in this RFA Process. 

37.4 The USF Service Provider proposed by the Applicant must be 

incorporated under the Companies Ordinance, 1984. 

37.5 The Applicant must possess valid Licence(s) for the relevant region and 

telecommunication services, issued by PTA.  The Applicant must satisfy 

USFCo that the proposed USF Service Provider is in substantial 

compliance with the conditions of its Licence(s). In complying with this 

requirement, the Applicant may rely on the Licence(s) of any 

shareholder in the USF Service Provider that meets the requirements of 

section 35.2. 

38. Consortium Applicant 

38.1 Any USF Contributor leading a consortium may bid for any USF 

Subsidy on behalf of that consortium (“Consortium Applicant”) under 

                                                 

4
 Only applicable if Project is financed by World Bank 
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conditions similar to those set out for an individual USF Applicant, 

provided that the consortium’s composition and Proposal materials 

satisfy the consortium requirements identified below: 

38.1.1 There shall be no limit on the number of members of the consortium, 

except that: 

(a) the consortium shall include at least one USF Contributor; and 

(b) the consortium shall include at least one LL, WLL or Cellular Mobile 

licence holder; but shall include no more than one LL, WLL, Cellular 

Mobile or LDI licence holder. 

38.1.2 One member of the consortium shall be identified as the consortium 

leader. The consortium leader shall be the USF Contributor member of the 

consortium. The consortium leader shall also enter into all contracts on 

behalf of the consortium and shall otherwise be responsible for consortium 

performance. 

38.1.3 Notwithstanding section 38.1.2, all members of the consortium shall be 

jointly and severally liable to USFCo in respect to the performance of the 

USF Services and Subsidy Agreement. 

39. Bid Bond 

39.1 The Bid Bond shall remain valid for a minimum period of 210 days from 

the closing date identified in section 46.3. USFCo will not be obligated 

or liable to pay any accumulated interest on the Bid Bond. 

39.2 The Bid Bond of all unsuccessful Applicants will be released not later 

than 30 days after the execution of the USF Services and Subsidy 

Agreement.  

39.3 The successful Applicant’s Bid Bond will be released not later than 30 

days after: i) the execution of the USF Services and Subsidy Agreement; 

and ii) furnishing of the Performance Bond pursuant to section 54. 

39.4 Notwithstanding section 39.3, the Bid Bond shall be forfeited by an 

Applicant in any of the following cases: 

(a) the Applicant withdraws its Proposal prior to execution of the USF 

Services and Subsidy Agreement; 

(b) where the successful Applicant has received from USFCo a Letter of 

Intent to execute the USF Services and Subsidy Agreement and the USF 

Service Provider proposed by the Applicant fails or refuses to submit 

the Performance Bond in accordance with sections 53 and 54 of this 

RFA;  
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(c) if after the issuance of the Letter of Intent USFCo determines that 

Applicant is disqualified pursuant to section 51.1 of the RFA; and  

(d) the USF Service Provider proposed by the successful Applicant does not 

execute the USF Services and Subsidy Agreement within 15 days of 

concluding final negotiations with USFCo,  or fails to engage in final 

negotiation of the USF Services and Subsidy Agreement. 

40. Responsiveness of Proposals  

40.1 A Proposal will be considered responsive only if all of the following 

requirements are met:   

(a) The Proposal is submitted by an Applicant (or any company or other 

Person identified in the Proposal as a member or participant in a 

Consortium Applicant) that has registered with USFCo and purchased 

an official copy of the RFA in accordance with the Notice of Request 

for Applications document issued by USFCo. 

(b) The Proposal is complete and submitted in accordance with all the 

requirements of this RFA, including the content requirements identified 

in sections 41, 42 and 43 and the submission requirements identified in 

sections 45 and 46. 

(c) The Proposal is received before the closing date and time for submission 

identified in section 46.3. 

40.2 Proposals that do not comply substantially with the above requirements 

will be rejected as non-responsive. 

41. Content and Format of Proposals  

Bid shall be well formatted starting with Table of Contents referring page 

numbers. Colored separators, tags or flags shall be used to identify different 

sections/items of Table of Contents stacked in to Box Files.  

41.1 Each Proposal shall be assembled in two separate parts, contained in 

separate and clearly marked envelopes, as follows: 

(a) Part 1 - “Qualifications and Service Proposal”, setting out information 

about the Applicant, the USF Service Provider proposed by the 

Applicant, the USF Network and the USF Service proposal of the 

Applicant; and  

(b) Part 2 - “USF Subsidy Proposal”, which shall set out the proposed USF 

Subsidy amount for the USF Areas. 

41.2 The required content and form of each Part of the Proposal are outlined 

in more detail below. All parts of the Proposal must be printed using 

indelible ink. 
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42. Part 1 Structure Requirements – Qualifications and Service Proposal 

Part 1 of the Proposal shall include the following documents and information:  

42.1 Cover Letter and Attachments 

(a) The cover letter and each page of the attached proposal materials must 

be signed by a person or persons duly authorised to act on behalf of the 

Applicant. Where the Applicant is a consortium, the cover letter and 

attachments must be signed by a person or persons duly authorised to 

act on behalf of each member of the consortium. 

(b) The cover letter must provide a summary description of the Applicant, 

including the members of any Consortium Applicant, and of the USF 

Service Provider proposed by the Applicant. 

(c) The cover letter must indicate a firm commitment to engage in final 

negotiation of the USF Services and Subsidy Agreement promptly and 

in good faith. 

(d) The cover letter must confirm that the Proposal is open for acceptance 

by USFCo for 180 (one hundred and eighty) days from the bid closing 

date identified in section 46.3 of this RFA. 

(e) Attached to the cover letter must be one or more Powers of Attorney or 

notarised certificates that clearly evidence the authority of the signatory 

(ies) of the cover letter and other documents submitted with the 

Proposal which require signature on behalf of the Applicant, a 

shareholder of the Applicant, the members of the Applicant consortium, 

if applicable, or the USF Service Provider proposed by the Applicant. 

(f) Also included with the cover letter, must be the Bid Bond in the form of 

Annex 2 to this RFA, in accordance with the following requirements: 

(i) The Applicant shall furnish a Bid Bond in the minimum amount of PKR 

1,500,000 in the form of Annex 2 to this RFA and issued by a reputable 

bank located in Pakistan that is acceptable to USFCo.  

(ii) The Applicant shall complete the Bid Bond in the form included in Annex 

2.  The form must be completed without alterations to its format, and no 

substitutes shall be accepted.  All blank spaces shall be filled in with the 

information requested. 

(iii) The Bid Bond of a consortium must be in the name of the lead member of 

the consortium. 

42.2 Information and Documentation on the Applicant 

(a) The name, legal status, registered office address and a description of the 

business of the proposed USF Service Provider. 
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(b) The name, legal status, registered office address and a description of the 

business of all shareholders in the proposed USF Service Provider. 

(c) The name, legal status and registered office address of any Person who 

Controls the proposed USF Service Provider. 

(d) The name, legal status and registered office address of all Persons who 

own, directly or indirectly, any ownership interest in a shareholder of 

the proposed USF Service Provider. 

(e) The name, country of citizenship and address of each Person who is a 

director of the proposed USF Service Provider. 

(f) A chart: 

(i) showing the ownership structure of the proposed USF Service Provider; 

(ii) illustrating the relationship among all Persons having a direct or indirect 

ownership interest; and 

(iii) specifying the nature and level of such ownership interest. 

(g) A description of the legal status of the proposed USF Service Provider, 

including: 

(i) a certified copy of its certificate of incorporation, Memorandum and 

Articles of Association; 

(ii) a certified copy of a resolution of the Board of Directors of the USF 

Service Provider that authorizes the Applicant to submit the Proposal and 

propose the USF Service Provider for the USF Services and Subsidy 

Agreement; and 

(iii) any shareholder agreement, joint venture agreement or Memorandum of 

Understanding, or other arrangement of any kind between the 

shareholders of the proposed USF Service Provider. 

(h) In the case of companies with shares listed on a stock exchange, the 

information regarding shareholders required in sections 42.2(b), 42.2(d) 

and 42.2(f) must be provided only to the best of the Applicant’s 

knowledge and only in respect of shareholders owning more than 10% 

(ten percent) of the issued shares. 

42.3 Information to be Submitted by a Consortium Applicant –  

In the case of a Consortium Applicant, the Consortium Applicant’s Proposal shall 

also include: 

(a) the name, legal status, registered office address and a description of the 

business of all Persons with a direct or indirect ownership interest of 
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more than 10% (ten percent) in the Consortium Applicant or in any 

member of the consortium; 

(b) where a consortium member is an individual, identification and proof of 

citizenship for that individual; 

(c) specific details of the structure of the consortium, including 

identification of the lead member of the consortium; and 

(d) the agreement(s) establishing the consortium, specifying at least: 

(i) a clear allocation or responsibilities and confirmation that all members 

of the consortium will be jointly and severally liable to USFCo in 

respect of performance of the USF Services and Subsidy Agreement; 

 

(ii) the duration of the consortium agreement; 

 

(iii) details of the ownership interests in the consortium and the financial 

contributions of each member; and 

 

(iv) arrangements governing managerial control by the consortium over the 

operation of the USF Service Provider. 

 

42.4 Documentation on the Applicant’s Licence(s) 

To demonstrate substantial compliance with the conditions of existing Licence(s), 

the Applicant shall submit: 

(a) a copy of each Licence issued by the PTA to the proposed USF Service 

Provider, or to any shareholder of the USF Service Provider that meets 

the requirements of section 35.2;  

(b) a copy of the most recent renewal of any such Licence; and 

(c) a declaration in the form of Annex 4 to this RFA, representing that the 

Applicant is in compliance with all applicable licence conditions, and is 

otherwise in good standing with the PTA. 

42.5 Documentation on Financial Resources of the Applicant 

(a) Financial statements of the proposed USF Service Provider for the 

preceding two years, including an income statement and balance sheet, 

prepared in accordance with internationally accepted accounting 

standards; or 

(b) If the proposed USF Service Provider has not existed, or has not 

received service revenues, for at least two years prior to the submission 

of the Proposal, the financial statements of any shareholder that meets 

the requirements of section 35.2 must be provided. The financial 
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statements of said shareholder must be provided for the preceding two 

years and must be prepared in accordance with internationally accepted 

accounting standards. 

42.6 Documentation on Operational Experience of the Applicant 

(a) Where the Applicant will rely on the experience of a Person identified in 

section 36.2, the Applicant must demonstrate that arrangements are in 

place to provide the proposed USF Service Provider with access to the 

technology, professional know-how and operational experience required 

to operate the USF Network and to provide the USF Services. 

Specifically, the Proposal must include: 

(i) a statement that identifies the Person; 

(ii) documentation that clearly demonstrates that the relationship between 

the proposed USF Service Provider and such Person meets the 

requirements of section 36.2(b); 

(iii) a written commitment from said Person to participate in the USF Service 

Provider’s operations; 

(iv) a description of such proposed participation, which must clearly 

demonstrate to USFCo’s satisfaction that the Person will have a 

significant and continuing participation in running the operations of the 

USF Service Provider for the life of the USF Services and Subsidy 

Agreement; and 

(v) approval in writing by the Person’s Board of Directors of the 

commitment and description of the Person’s proposed participation. 

(b) The Proposal shall include specific information regarding the 

telecommunications markets in which the proposed USF Service 

Provider (or, if its experience is relied upon, the Person identified in 

section 36.2) has operated in the manner described. Details should be 

provided concerning:  

(i) the number of years of operation; 

(ii) the telecommunications management experience of the proposed USF 

Service Provider;   

(iii) the types of telecommunications services provided; and 

(iv) the experience of the proposed USF Service Provider in rolling out a 

telecommunications network.  

(c) The operational experience listed in section 36.1 above shall constitute 

experience of only one Person and not the aggregate experience of two 

or more Persons. 
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42.7 Field Proven Equipment, Software and Solutions 

(a) All proposed equipment and software shall have been satisfactorily 

field-proven in actual service. To meet this requirement, the proposed 

suppliers shall have supplied equipment and software of the type 

described in the Proposal to at least two telecommunications network 

operators and the equipment and software shall have been in satisfactory 

service with those telecommunications network operators for a 

minimum period of one year prior to the date of submission of the 

Proposal. 

(b) The Applicant shall provide the technical specifications of the major 

types of equipment and software to be supplied, installed and operated 

in order to provide the USF Services, including the local access 

facilities, the backbone transmission facilities, the switching and routing 

facilities, applicable network interfaces and Renewable Energy 

Solutions. 

(c) The Applicant shall submit evidence that the proposed suppliers of the 

equipment, identified pursuant to sub-section (a) above, have been in the 

business of manufacturing telecommunications equipment for at least 

three years before the date of the Proposal. 

(d) The Applicant shall submit the names, addresses, telephone numbers 

and fax numbers of the two network operators referred to in sub-section 

(a) above.  The Applicant shall also submit letters from either the 

proposed equipment suppliers or the two network operators certifying 

satisfactory performance of the proposed equipment and software. 

USFCo reserves the right to verify the quality of the equipment and 

software and its satisfactory performance in actual service with the two 

network operators. 

(e) In view of the rapid technological development in communications 

technology, hardware and software, Applicants may propose that the 

USF Service Provider will install updated versions of the equipment and 

software in actual service. Applicants shall provide full details of the 

technological changes introduced in the proposed equipment and 

software. 

(f) All solutions and practices followed to provide telecommunication 

services shall be in accordance to the international standards defined by 

ITU-T. The solutions and practices must be well known and observed 

by the Industry.   

(g) As an alternative to meeting the requirements of sub-sections (a), (c) 

and (d) above, the Applicant must demonstrate satisfactory performance 

of the proposed equipment and software as part of the operations it has 

identified pursuant to section 36.1 of this RFA for a minimum period of 

one year prior to the date of submission of the Proposal.  
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42.8 Network Description 

(a) The Applicant must provide a concise description of the planned 

network of the proposed USF Service Provider. The description must 

demonstrate that the proposed USF Network will meet the requirements 

specified in the USF Services and Subsidy Agreement, including, but 

not limited to, the USF Services specifications in Schedules A and B to 

that agreement. The network description provided by the Applicant must 

also clearly demonstrate that the USF Service Provider will: 

(i) extend transmission and/or backhaul facilities into the USF Areas, 

with sufficient planned capacity to meet the requirements of the 

USF Services; and 

(ii) provide service coverage to all cities, towns, villages or Muzas 

identified in Schedule C of the USF Services and Subsidy 

Agreement as being mandatory for USF Network and USF Service 

coverage. 

(b) The network description shall include: 

(i) a description of the local access, transmission, switching, routing, 

primary and secondary source of power and interface technology to be 

employed, including applicable technical standards, and a network map 

illustrating the intended network architecture and USF Network 

installations;  

(ii) a summary description of the roll-out and service coverage plans for the 

USF Network and USF Services, that meet or exceed the Project 

Implementation Milestones; 

(iii) the frequency spectrum to be used by the USF Service Provider 

(including the frequency spectrum bands, numbers of channels, radio-

communications equipment, characteristics and anticipated type of use); 

(iv) the specific USF Network bandwidth capacity estimated by the Applicant 

as required to meet traffic requirements in the USF Areas over the first 

five years of commercial operations, and how that capacity will be 

provided by the USF Service Provider; 

(v) proposed interconnection points. The Applicant should specify how it 

intends to connect its voice traffic to the PSTN and its Internet traffic to 

the Internet. For voice, this should include the number and size of 

interconnection circuits and points of interconnection, including their 

location, required during the first five years of operation. For Internet, 

this should include the backhaul capacity per community, and plans for 

local or national peering. Backhaul, interconnection and peering 
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arrangements should make maximum use of existing services and 

facilities available from other service providers in order to minimize 

subsidy requirements; and 

(vi) the Applicant shall also provide the information identified in the “Design 

Parameters” included in Annex 5.  

42.9 Operations Description - The Proposal must include: 

(a) a general description of the intended operations of the USF Service 

Provider, including its general approach to implementation of the USF 

Network and provision of the USF Services; and 

(b) a brief description of any land or rights in land (i.e., rights of way) that 

must be acquired for the operations, the estimated cost of acquiring such 

land or rights in land and the impact acquiring such rights might have on 

the Applicant’s network roll-out plan. 

(c) A brief description of Renewable Energy Solution, amount of energy it 

can generate and whether that generation is sufficient for smooth 

running of the USF Networks, details of the vendor, after-sale service 

and availability of the spare-parts.   

42.10 Quality of Service Description - The Proposal must include a summary 

of the methodology and processes that will be implemented by the 

proposed USF Service Provider to meet the service requirements and 

quality of service standards identified in Schedules A and B to the USF 

Services and Subsidy Agreement, including performance monitoring, 

reporting and fault resolution processes. 

42.11 Tariffs and Charges - The Proposal must include a statement by the 

Applicant confirming that its tariffs and service charges for the USF 

Services will meet the tariff requirements identified in the USF Services 

and Subsidy Agreement.5 

42.12 Additional Information 

(a) The Applicant’s comments on the draft USF Services and Subsidy 

Agreement or any other transaction documents or requirements, 

including particularly any terms or conditions that the Applicant cannot 

or will not comply with; and 

(b) Any information that does not specifically respond to this RFA, but that 

the Applicant thinks is relevant to the Proposal. 

                                                 

5
 See Section 2.06 of the Agreement. 
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43. Part 2 Subsidy Proposal 

Information to be submitted by the Applicant in Part 2 of its Proposal:  

(a) Subsidy Proposal – The Applicant must provide a completed USF 

Subsidy Proposal Form prepared in accordance with Annex 1 to this 

RFA. As indicated in Annex 1, the amount of the proposed USF 

Subsidy and total cost of the Project shall be set out in words and 

numbers and in the event of any discrepancy between the words and 

numbers, the amount set out in words shall govern, and the currency of 

the proposed USF Subsidy shall be stated in PKR. 

(b) USF Areas – The Applicant’s USF Subsidy Proposal must state the 

proposed amount of USF Subsidy for implementation of the USF 

Network, delivery of the USF Services throughout the USF Areas and 

backhauling costs with subsidy claimed against backhauling cost up to 

three years.  

(c) Calculation of Subsidy – The Proposal must include a concise financial 

analysis detailing the calculation of the proposed USF Subsidy amount. 

The information furnished in this regard will be kept strictly confidential 

by USFCo; however, and as indicated in section 47.2, USFCo shall be 

entitled to publicly announce the total amount of each Applicant’s USF 

Subsidy Proposal. The financial analysis must clearly demonstrate the 

breakdown of projected USF Network costs and operational costs, 

itemized to show the costs of the USF Network components identified 

pursuant to section 42.8, per community or population area served. 

(d) Projected Financial Statements - The Applicant must provide 

projected financial statements for years one through five of the USF 

Service Provider, including an income statement, balance sheet and 

statements of sources and application of funds for the USF Service 

Provider prepared in accordance with internationally accepted 

accounting standards. For this purpose, the financial statements shall 

treat the USF Subsidy amount as if it were part of the debt, equity or 

deferred income of the USF Service Provider6. The financial statements 

shall include projections of fee revenues from the USF Services and any 

Optional Services. 

44. Compliance Checklist 

44.1 A “Compliance Checklist” is attached as Annex 5 to this RFA. 

Applicants must include a completed Compliance Checklist in each copy 

of their Proposals.  

                                                 

6
 Applicants must take care that the USF Subsidy amount included in the financial statements is aggregated with 

other funds so that the amount of the Applicant’s intended subsidy cannot be specifically identified. 
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44.2 When completing the Compliance Checklist, Applicants must identify 

the specific parts and page numbers of their Proposals that correspond to 

the documents and information required by the RFA sections identified 

in the Compliance Checklist. Applicants must also specifically identify 

and comment on any of the identified RFA sections for which their 

Proposals are either “Non-Compliant” or only “Partially Compliant”. 

44.3 Without derogating from the provisions of sections 44.1 and 44.2, above, 

in the event of any discrepancy between the Proposal requirements 

described in this RFA and the Compliance Checklist, the terms and 

requirements of this RFA shall prevail. 

45. Submission of the Proposal  

45.1 The Applicant shall prepare three copies of the Proposal, clearly 

marking the first copy “Original Proposal” and the 2
nd

 & 3
rd

 copies 

“Copy of Proposal”. 

45.2 The Applicant shall also prepare one electronic copy of the Proposal 

(i.e., a CD-ROM or DVD containing copy of the Proposal that is in a 

format readable by Microsoft Office or Adobe Acrobat software). 

45.3 All copies of the Proposal shall be clearly marked with the name of the 

Applicant. 

45.4 In the event of any discrepancy between copies, the original shall 

govern. 

45.5 As indicated in section 41, the Proposal consists of two separate parts:  

Part 1, the Qualification and Service Proposal; and Part 2, the USF 

Subsidy Proposal.  Each part of the Proposal shall be separated into 

clearly labelled envelopes, with each envelope containing the three hard 

copies and the single CD-ROM or DVD copy of the applicable part of 

the Proposal. The envelopes containing the separate parts of the Proposal 

shall be packaged together in a single box or other container. The 

container shall be sealed; that is securely packed and closed, so that it is 

not possible to open it without visual evidence thereof. 

45.6 Each Proposal package shall be clearly marked with the following 

information: 

Proposal to Provide USF Telecommunications Services  

Name of Applicant:        

Local Contact Name, Phone Number and E-Mail Address: 

 

“DO NOT OPEN, EXCEPT IN PRESENCE OF USFCo EVALUATION 

COMMITTEE” 
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45.7 USFCo will provide a written receipt confirming the delivery of each 

Proposal received prior to the closing date and time. 

45.8 The Bid Bond should be enclosed in a separately sealed envelope clearly 

marked with the name of the Applicant and the text “Bid Bond”. This 

envelope should be included in the container that includes all Proposal 

contents (see section 45.5), and delivered with the assembled Proposal 

package. 

46. Delivery of the Proposal  

46.1 The Proposal packages shall be delivered at the address identified in 

Annex 8 of RFA before the closing date and time mentioned in section 

46.3. 

46.2 If the Proposal container is not sealed and marked properly, USFCo will 

assume no responsibility for the Proposal or the disposition of its 

contents. Improperly marked or sealed packages may be rejected by 

USFCo. 

46.3 Closing Date for Submission of the Proposal - The sealed Proposal 

package shall be delivered to USFCo at the address specified in section 

46.1 no later than date and time identified in Annex 8 of this RFA. 

46.4 Late Proposal - Proposals received after the closing date and time 

identified in section 46.3 will be returned to the Applicant(s). 

47. Opening of Proposals 

47.1 USFCo will publicly open the duly received Proposals, in the presence 

of authorised representatives of any Applicants who desire to attend, at 

least thirty minutes after the deadline for submission of bids identified in 

section 46.3, in the conference room of USFCo, 5th Floor HBL Tower, 

Jinnah Avenue, Islamabad. The opening will proceed whether one or 

more representatives of Applicants are present or absent. Following 

opening of the Proposals, USFCo will proceed with evaluation of the 

Proposals in accordance with section 48. 

47.2 All Proposals shall be opened one at a time, with a representative of 

USFCo reading out the name of the Applicants and any other Applicant 

information that USFCo may consider appropriate.  Only Proposals 

opened and read out at the proposal opening shall be considered for 

further evaluation, irrespective of the circumstances. No Proposals shall 

be rejected at Bid opening except for late Proposals or any Proposals that 

are not accompanied by a Bid Bond. 

47.3 USFCo shall prepare a record of the initial Proposal opening that shall 

include, at a minimum, the name of the Applicant, the presence or 

absence of a Bid Bond and identification of any Proposals rejected for 
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late submission.  The Applicants’ representatives who are present shall 

be requested to sign an attendance sheet. A copy of the record shall be 

distributed to all Applicants. 

48. Selection Process and Evaluation of Proposals 

48.1 Subject to any request for clarification submitted by USFCo pursuant to 

section 56.7, the information submitted by Applicants in response to this 

RFA will be the sole basis for the selection of the USF Service Provider. 

Provided that the Proposal is substantially responsive, GoP and USFCo 

reserve the right to request Applicants to provide additional information 

and documents to assist them in evaluating the Proposals.  However, 

neither the GoP nor USFCo, nor any other GoP body, will assist 

Applicants to supplement Proposals which are otherwise deficient or 

non-compliant.  Failure to provide additional information within the 

identified timeframe may result in the Applicant’s proposal being 

determined to be non-compliant. 

48.2 USFCo will review each Applicant’s “Qualifications and Service 

Proposal” (Part 1 of the Proposal) to determine whether or not each 

Applicant is a Qualified Applicant within the meaning of section 34 of 

this RFA. Applicants that fail to satisfy the criteria identified in section 

34 for becoming a Qualified Applicant will be rejected.  USFCo will 

identify the grounds for rejection in a letter to each Applicant that fails 

to qualify as a Qualified Applicant.   

48.3 USFCo will open and review each Qualified Applicant’s “USF Subsidy 

Proposal” (Part 2 of the Proposal).  USFCo will identify the date and 

time of opening the USF Subsidy Proposals, and representatives of 

Qualified Applicants will be entitled to attend the opening of the USF 

Subsidy Proposals. The representatives of Qualified Applicants who are 

present at the opening shall be requested to sign an attendance sheet. A 

representative of USFCo shall read out or otherwise announce the 

amount of USF Subsidy proposed by each Qualified Applicant. USFCo 

will prepare minutes for the USF Subsidy Poposal opening meeting.  

The minutes will be sent to all Qualified Applicants and will be 

published by USFCo on its website. 

48.4 Awarding USF Services and Subsidy Agreement – Subject to section 

60, the USF Services and Subsidy Agreement will be awarded to the 

Qualified Applicant that proposes the lowest USF Subsidy for the USF 

Areas. 

48.5 Ties - In the event that there is more than one Qualified Applicant 

bidding the lowest USF Subsidy for one or more USF Areas, USFCo 

shall proceed as follows: 

(a) The tied Qualified Applicants will receive written notice of the tie and 

instructions for submission of second round bids. 
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(b) The tied Qualified Applicants will proceed to a second round of bidding 

in which they will submit new USF Subsidy Proposals that comply with 

the requirements of section 43.  

(c) The new USF Subsidy Proposal amount submitted by the tied Qualified 

Applicant must be smaller than or equal to the original USF Subsidy 

Proposal amount submitted by the Qualified Applicant. 

(d) The new USF Subsidy Proposals shall be delivered in a sealed envelope, 

that is, securely closed so that it is not possible to open it without visual 

evidence thereof, to the address identified in section 46 and before the 

date and time specified in the written notice referred to in section 

48.5(a). New USF Subsidy Proposals will not be accepted after the date 

and time specified in the written notice referred to in section 48.5(a).  

48.6 USFCo’s determinations in the evaluation process shall be final and 

binding upon Applicants, subject to the laws of Pakistan.  

 

49. Fraud or Corruption 7 

It is the World Bank’s policy to require that Borrowers (including beneficiaries 

of Bank loans), as well as bidders, suppliers, and contractors and their 

subcontractors under Bank-financed contracts, observe the highest standard of 

ethics during the procurement and execution of such contracts.8 In pursuance of 

this policy, the World Bank:
 

(a) defines, for the purposes of this provision, the terms set forth below as 

follows: 

(i) “corrupt practice”9 is the offering, giving, receiving or soliciting, 

directly or indirectly, of anything of value to influence improperly 

the actions of another party; 

(ii) “fraudulent practice”10 is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

                                                 

7
 This section would apply in substance. However, the references to the Bank would be applicable only if the project 

is financed by the World Bank. 
8
 In this context, any action taken by a bidder, supplier, contractor, or a sub-contractor to influence the procurement 

process or contract execution for undue advantage is improper. 
9
 “Another party” refers to a public official acting in relation to the procurement process or contract execution. In 

this context, “public official” includes World Bank staff and employees of other organizations taking or reviewing 

procurement decisions. 
10

 In this context, a “party” refers to a public official; the terms  “benefit” and “obligation” relate to the procurement 

process or contract execution; and the “act or omission” is intended to influence the procurement process or 

contract execution. 
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attempts to mislead, a party to obtain a financial or other benefit or 

to avoid an obligation; 

(iii) “collusive practice”11 is an arrangement between two or more 

parties designed to achieve an improper purpose, including to 

influence improperly the actions of another party; 

(iv) “coercive practice”12 is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 

(v) “obstructive practice” is 

a. deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation 

into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

b. acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, coercive or obstructive practices in 

competing for the contract in question; 

(c) will cancel the portion of the loan allocated to a contract if it determines 

at any time that representatives of the Borrower or of a beneficiary of 

the loan engaged in corrupt, fraudulent, collusive, or coercive practices 

during the procurement or the execution of that contract, without the 

Borrower having taken timely and appropriate action satisfactory to the 

Bank to remedy the situation; 

(d) will sanction a firm or individual, including declaring them ineligible, 

either indefinitely or for a stated period of time, to be awarded a Bank-

financed contract if it at any time determines that they have, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, coercive or 

obstructive practices in competing for, or in executing, a Bank-financed 

contract; and 

(e) will have the right to require that a provision be included in bidding 

documents and in contracts financed by a Bank Loan, requiring bidders, 

                                                 

11
 “Parties” refers to participants in the procurement process (including public officials) attempting to establish bid 

prices at artificial, non competitive levels. 
12

 In this context, a “party” refers to a participant in the procurement process or contract execution. 
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suppliers, contractors and consultants to permit the Bank to inspect their 

accounts and records and other documents relating to the Bid 

submission and contract performance and to have them audited by 

auditors appointed by the Bank. 

50. Period of Validity of Proposal  

The Proposal shall remain valid for 180 days from the closing date identified in section 

46.3 of this RFA. 

51. Grounds for Rejection of Proposal  

51.1 USFCo shall reject Proposals and remove them from further 

consideration for any of the reasons set out below:  

(a) Failure to comply with any of the procedures or other requirements 

identified in sections 35, 36, 37, 40, 42, 43 and 45 of this RFA. 

(b) Failure to submit the Bid Bond amount specified in this RFA. 

(c) Serious inaccuracy or misrepresentation of any material facts in any part 

of the Proposal. 

(d) The Proposal of the Applicant recommended for award will be rejected 

by the World Bank13 if the World Bank determines that the Applicant 

has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive or coercive practices (as defined in section 49) in competing 

for the contract in question. 

(e) The Applicant submitting the Proposal is determined by USFCo to have 

a conflict of interest (as that term is defined in section 37.3). 

51.2 On the occurrence of any of the forfeiture events identified above in 

section 51.1, USFCo shall be entitled to select another Applicant. In 

such an event, USFCo may award the USF Services and Subsidy 

Agreement to the USF Service Provider proposed by the Qualified 

Applicant that proposed the next lowest USF Subsidy for the USF Areas 

for which the first-selected Applicant proposed the lowest USF Subsidy. 

Where the USF Subsidy is financed by the Bank pursuant to the Loan 

(see sections 2.2 and 2.3), the award of the USF Services and Subsidy 

Agreement shall be subject to prior consultation with, and the absence of 

objection by, the Bank. 

52. Subsequent Disqualification and Ineligibility  

52.1 If evidence of any of the activities referred to in sub-sections 51.1 (c) 

through (e) is disclosed after the USF Services and Subsidy Agreement 

                                                 

13
 Only applicable if Project is financed by World Bank 
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has been executed, USFCo may terminate the USF Services and Subsidy 

Agreement without compensation. Disclosure of such evidence will also 

entitle the Bank or other institution of the World Bank to decline to 

finance the USF Subsidy, and for USFCo to seek repayment of any part 

of the USF Subsidy that may have been paid. The provisions of this 

section are in addition to any criminal or civil legal action which may be 

available to or taken by any government or regulatory authority, 

including PTA and USFCo.  

52.2 USFCo will declare an Applicant ineligible, either indefinitely or for a 

stated period of time, to be awarded a USFCo financed contract if it at 

any time it determines that the Applicant has engaged in corrupt, 

fraudulent, collusive or coercive practices in applying for, or in 

performing, a USFCo financed contract. 

53. Letter of Intent  

53.1 USFCo will issue a Letter of Intent (“LOI”) to the successful Qualified 

Applicant to confirm USFCo’s intention to grant the USF Services and 

Subsidy Agreement to the USF Service Provider proposed by the 

Applicant. The LOI will also require the USF Service Provider proposed 

by a successful Applicant to submit the required Performance Bond 

within 10 days of receipt of the LOI. 

53.2 If the USF Service Provider proposed by the Applicant to whom the LOI 

is directed does not submit the required Performance Bond within 10 

days from the date of receipt of the LOI, USFCo may: 

(a) cause the Applicant to forfeit the Bid Bond pursuant to section 39.4 

above; 

(b) disqualify the Applicant and the USF Service Provider proposed by the 

Applicant;  and  

(c) issue another LOI to the Qualified Applicant that has submitted the next 

lowest USF Subsidy proposal for the USF Areas. 

53.3 An Applicant to whom a LOI is directed must accept the LOI by notice 

in writing (the “Letter of Acceptance”) to USFCo within seven (7) days 

from the date of receipt of the LOI. 

53.4 It is the intention of USFCo that the USF Services and Subsidy 

Agreement (the “Contract”) will be finally negotiated and signed within 

30 days of the date of receipt of the LOI. In the event that USFCo and 

the recipient of the LOI are unable to finalize the terms of the Contract 

within the 30 day period, USFCo shall be entitled to terminate 

negotiations, return the Performance Bond and issue another LOI to the 

Qualified Applicant that has submitted the next lowest USF Subsidy 

proposal for the USF Areas.  
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53.5 Once the Contract has been entered into with the USF Service Provider 

put forward by the winning Applicant, USFCo shall publish the results 

of the RFA Process including at least the following information: (i) 

name of each Applicant who submitted a Proposal; (ii) name of 

Applicants whose Proposals were rejected, and the reason(s) for their 

rejection; (iii) the USF Subsidy Proposal amounts as read out at the 

subsidy proposal opening; (iv) the name of the winning Applicant; and 

(v) a summary of the resulting Contract.  The information shall also be 

published on USFCo’s website and in the dgMarket and UNDB online 

and may be published in any other manner directed by USFCo or GoP.  

54. Performance Bond  

A USF Service Provider proposed by an Applicant to whom an LOI has been directed 

shall furnish the Performance Bond in accordance with this RFA Process and the USF 

Services and Subsidy Agreement.  The Performance Bond shall be prepared in the form 

of Schedule F to the USF Services and Subsidy Agreement, and shall be furnished within 

ten (10) days of the date of receipt of the LOI. 

55. Information Provided by USFCo 

55.1 The information contained in this RFA and any other information 

provided to Applicants during the Proposal process is intended to assist 

Applicants in the preparation of their Proposals. USFCo will ensure that 

all Applicants are provided with the same information during the 

Proposal process, in accordance with sections 33.5 and 33.6 of this RFA.  

55.2 USFCo has made and will continue to make reasonable efforts to include 

accurate and current information in this RFA and in any other 

documentation provided to Applicants and potential Applicants. 

However, neither USFCo nor any of its agencies, employees, 

representatives, advisors or consultants shall have any liability 

whatsoever to any Applicant or any of its shareholders or members or 

any other Person resulting from use of or reliance on any of the 

information so provided.  Applicants are encouraged to undertake their 

own verification of any information supplied by USFCo prior to use of 

or reliance on that information. 

56. Communications, Comments and Requests for Clarification 

56.1 All deliveries, notices or other communications made by USFCo to 

Applicants in connection with the Proposal process shall be sent by fax, 

e-mail or personal delivery to the registered office of the Applicant, as 

specified at the time the Applicant registered with USFCo pursuant to 

this RFA Process. 

56.2 All deliveries, notices or other communications made by Applicants to 

USFCo in connection with the Proposal process, except for submission 

of the Proposal itself, shall be sent in writing by e-mail or personal 
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delivery, unless otherwise specified by USFCo, to the contact person and 

address specified in section 9.1.  

56.3 Subject to section 48.1, during the period between the deadline for 

submissions of Proposals and the award of the USF Subsidy, no 

Applicant, no USF Service Provider proposed by an Applicant and no 

party interested in a Proposal shall be permitted to discuss the merits of 

any Proposal with any representative of USFCo. Any communications, 

or attempted communications, in contravention of this section shall be 

grounds for immediate disqualification. 

56.4 Applicants are expected to carefully examine all instructions, forms and 

annexes in this RFA. Failure to furnish all information required by this 

RFA or the submission of a Proposal that does not comply with the RFA 

in all respects may result in disqualification of the Proposal. 

56.5 A prospective Applicant requiring any clarification of this RFA or the 

draft USF Services and Subsidy Agreement may pose one or more 

questions to USFCo in writing by e-mail or personal delivery up to 

twenty one (21) days prior to the closing date for Proposals. USFCo will 

respond in writing to such written questions following the pre-proposal 

meeting described in section 33 above. Written questions received by 

USFCo less than twenty one (21) days prior to the closing date will not 

be answered.  

56.6 A prospective Applicant may make comments on the structure and 

contents of this RFA or the draft USF Services and Subsidy Agreement. 

Such comments should be sent in writing by e-mail or personal delivery 

to USFCo up to twenty one (21) days prior to the closing date for 

Proposals. USFCo will respond in writing to such written comments 

following the pre-proposal meeting described in section 33 above. 

USFCo will not respond to written comments received by USFCo less 

than twenty one (21) days prior to the closing date.  

56.7 To assist in the examination and evaluation of Proposals, USFCo may, at 

its discretion, ask any Applicant for a clarification of its Proposal. Any 

clarification submitted by an Applicant in respect to its Proposal that is 

not in response to a request by USFCo shall not be considered. USFCo’s 

request for clarification and any response shall be in writing. Subject to 

sub-section 48.5, no change in the proposed USF Subsidy amount shall 

be sought, offered or permitted, except to confirm the correction of 

arithmetic errors discovered by USFCo in the evaluation of the 

Proposals. In responding to any request for clarification, Applicants may 

not attempt to change their Proposals, and any response that USFCo 

determines constitutes a change to an Applicant’s Proposal shall not be 

taken into account by USFCo in evaluating the Proposal. 
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57. Confidentiality of Proposals 

57.1 Except for the public opening of USF Subsidy Proposals pursuant to 

section 47, USFCo shall treat all Proposals received in relation to this 

RFA as confidential during the period before the award of the USF 

Services and Subsidy Agreement. 

57.2 USFCo and its agencies, employees, representatives, advisors or 

consultants shall take reasonable steps to protect Proposal related 

information from improper use or disclosure; however, liability for 

disclosure shall be subject to the limitation set out in section 61.3. 

57.3 Information relating to the examination, evaluation, comparison, and 

qualification of Proposals, and any recommendation of Contract award, 

shall not be disclosed by any representative of USFCo or GoP to 

Applicants or any other Persons not officially concerned with such 

process except as specifically permitted by sections 47, 48, and 53.5 of 

this RFA. 

58. USFCo Use of Proposals 

Subject to compliance with intellectual property laws of Pakistan, and section 57 above, 

USFCo shall have the right to use or reproduce ideas and information contained in a 

Proposal without notice or payment of any kind to the Applicant. 

59. Cost of Proposal and Bidding 

The Applicant shall bear all costs associated with the preparation and submission of its 

Proposal and USFCo will in no case be responsible for any such costs, regardless of the 

conduct or outcome of the Proposal process. 

60. Reservation of Rights 

60.1 USFCo reserves the right, in its sole discretion, to take any action, 

including amendment of this RFA, which it considers necessary to 

ensure that the RFA Process proceeds in a fair, open and transparent 

manner, in accordance with the laws of Pakistan and to meet the 

objectives of USFCo. 

60.2 USFCo reserves the right to modify or terminate the RFA Process at any 

time in its sole discretion.  

60.3 USFCo is not legally obligated to execute the USF Services and Subsidy 

Agreement. It may terminate the RFA Process or revoke an award of the 

USF Services and Subsidy Agreement at any time before the USF 

Services and Subsidy Agreement is executed. 
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61. Legal and Formal Requirements  

61.1 Governing Law - This RFA and any USF Services and Subsidy 

Agreement executed pursuant to this RFA shall be exclusively subject 

to, and interpreted in accordance with, the laws of Pakistan. 

61.2 Settlement of disputes - Any dispute, controversy or claim arising out 

of or in connection with this RFA document, or the breach, termination 

or invalidity thereof, shall be subject to the dispute resolution terms and 

processes set out in Annex 7 to this RFA.   

61.3 Limitation of Liability - Neither GoP nor any of its Ministries, 

agencies, employees, representatives, advisors or consultants, including 

USFCo and its officers, employees and contractors, shall incur any 

liability whatsoever to any Applicant or any USF Service Provider 

proposed by an Applicant, or any of their respective shareholders or 

members or any other Person, in connection with any damages, losses, 

expenses or injury whatsoever, including but not limited to loss of 

revenue, opportunity, or goodwill, resulting from participation in the 

RFA Process, including reliance of any person on the information set out 

in this RFA; it being understood and agreed that USFCo’s or GoP’s 

liability for damages shall, in any event, be limited to such amount as 

may have been actually paid by an Applicant or other person to 

participate in the RFA Process. 

61.4 Language - The Proposal, the accompanying documents, and all 

correspondence relating to this RFA shall be submitted in the English 

language. 
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Part IV 

Definitions 
 

62. Definitions 

In this Request for Applications (RFA), unless the subject matter or context otherwise 

requires, the following terms shall have the following meanings:  

“Act” means the Pakistan Telecommunication Act (Re-Organization) Act, 1996, XVII of 

1996, as amended, and any successor legislation; 

“Applicant” means any Person that registers itself with USFCo as an Applicant for 

purposes of this RFA, having obtained a copy of this RFA from USFCo;  

“Bank” means the bank which is providing the Loan and related financing for the project 

pursuant to section 2.2 of this RFA; 

“Basic Public Telephone Access Service” means the services that a USF Service 

Provider is obliged to provide under Section 14.1 and Schedule A of the USF Services 

and Subsidy Agreement; 

“Bid Bond” means the financial security for the bid, including any pay order or demand 

draft in the name of USFCo, that an Applicant must furnish to USFCo in accordance with 

section 39 of this RFA; 

“Borrower” means the GoP, as recipient of the funding descrived in section 2.1 of this 

RFA; 

“Compliance Checklist” means the form set out in Annex 5 to this RFA that Applicants 

must complete in accordance with section 44 of this RFA; 

“Consortium Applicant” means a group of Persons, including a joint venture, that 

submits a Proposal on behalf of its members, and that meets all elgibility requirements 

identified in section 38.1 of this RFA; 

 “Contract” means the USF Services and Subsidy Agreement signed with one or more 

successful Qualified Applicants on successful conclusion of the RFA Process; 

“Control” of a Person other than an individual means the ownership of at least 51% 

(fifty-one percent) of the voting interests in the subject Person; or the possession, directly 

or indirectly, of the power to direct or cause the direction of the management of that 

Person, whether through the ownership of shares, voting, securities, partnership or other 

ownership interests, agreement or otherwise; 

“Final Implementation Date” means the date identified in paragraph 5 of Schedule D of 

SSA; 

 “GoP” means the Government of Pakistan;  
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 “Interconnection Regulations” means any interconnection regulations, rules or 

guidelines that may be issued by PTA from time to time; 

“Internet Access Services” means the services that a USF Service Provider is obliged to 

provide under Section 14.1 and Schedule B of the USF Services and Subsidy Agreement; 

“Letter of Acceptance” means the letter described in section 53.3 of this RFA; 

“Letter of Intent” or “LOI” means the letter described in section 53.1 of this RFA; 

“Licence” means any telecommunications licence granted by the PTA to the USF 

Service Provider, or to any shareholder of the USF Service Provider that meets the 

requirements of section 35.2, which authorizes it to provide the USF Services, as that 

Licence may be amended; 

“Loan” means the funding received by the GoP, described in section 2.2 of this RFA; 

“Muza” means the smallest part of the revenue system recognized by the Population 

Census Organization; 

“Net worth” for the purposes of sections 35 means total assets minus total liabilities.  

 “Optional Services” means services that a USF Service Provider is authorized but not 

required to provide pursuant to the USF Services and Subsidy Agreement and any 

Licences held by a USF Service Provider; 

“Performance Bond” means the financial security for performance a USF Service 

Provider must furnish in accordance with section 54 of this RFA; 

“Person” means any individual, firm, company, corporation, partnership, joint venture or 

other consortium, government or governmental entity; 

“Point of Interconnection” or “POI” means a connection point between the networks of  

two telecommunications service providers;  

“Project Implementation Milestones” means the milestones for the roll-out of the USF 

Network and provision of the USF Services identified in Schedule D of the USF Services 

and Subsidy Agreement; 

“Proposal” means a proposal submitted by an Applicant in response to this RFA; 

“PSTN” means the public switched telecommunications network of Pakistan; 

“PTA” means the Pakistan Telecommunication Authority, a statutory body corporate 

established under Section 3 of the Act, and its predecessors and successors; 

“Public Call Office” means the Public Telephone facilities to be established by the USF 

Service Provider in accordance with Schedule A to the USF Services and Subsidy 

Agreement; 
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“Public Telephone” means any payphone, phone kiosk or other provisioning of 

telephones for public use in accordance with Schedule A to the USF Services and 

Subsidy Agreement; 

“Qualifications and Service Proposal” means Part 1 of the Proposal that Applicants 

must prepare in accordance with section 41.1(a) of this RFA;  

“Qualified Applicant” has the meaning ascribed thereto in section 34 of this RFA;  

 “Renewable Energy” means energy that is produced by alternative or renewable 

resources as compared to the conventional or that are replenished naturally, which do not 

deplete when consumed and are non-polluting and environmental friendly; 

“Renewable Energy Solution” means solutions, systems or set-ups generating power 

from Renewable Energy; 

“RFA” means this Request for Applications, including all annexes hereto, as amended or 

modified by USFCo; 

“Technical Auditor” means the Person appointed in accordance with the USF Services 

and Subsidy Agreement; 

“Telecenter” means the telephone, Internet and data service facilities to be established 

by the USF Service Provider in accordance with Schedule B to the USF Services and 

Subsidy Agreement; 

“USF Areas” mean the cities, towns, villages or Muzas identified in Schedule C of the 

USF Services and Subsidy Agreement as being mandatory for USF Network and USF 

Service coverage; 

“USF Contributor” means any Person who’s Licence includes identified USF 

Contribution requirements, and who is identified by PTA as being fully compliant with 

those requirements; 

“USF Network” means the licensed telecommunication system to be constructed by a 

USF Service Provider to provide USF Services pursuant to the USF Services and Subsidy 

Agreement; 

 “USF Rules” means the Universal Service Fund Rules, 2006 (as amended); 

“USF Service Provider” means the Person put forward by an Applicant that will provide 

the USF Services in accordance with the USF Services and Subsidy Agreement; 

“USF Services” means the Basic Public Telephone Access Services and Internet Access 

Services to be provided by a USF Service Provider pursuant to the USF Services and 

Subsidy Agreement; 

“USF Services and Subsidy Agreement” means the agreement, a draft of which is 

annexed as Annex 6 to this RFA, for the construction and roll-out of the USF Network, 
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provision of the USF Services and payment of the USF Subsidy to be granted pursuant to 

this RFA; 

“USF Subsidy” means the subsidy to be paid by USFCo to the USF Service Provider in 

accordance with the USF Services and Subsidy Agreement and includes USF Capex 

Subsidy and USF Opex Subsidy;  

“USF CAPEX Subsidy” means the subsidy to be paid by USFCo to the USF Service 

Provider on the USF Service Provider achieving the Project Implementation Milestones; 

“USF OPEX Subsidy” means the subsidy to be paid by USFCo to the USF Service 

Provider for meeting operational expenses as mentioned in Schedule D;  

“USF Subsidy Proposal” means Part 2 of the Proposal that Applicants must prepare in 

accordance with section 43 of this RFA; 

“USF Subsidy Proposal Form” means the form attached at Annex 1 of this RFA; and 

“USFCo” means the USF (Guarantee) Limited and its successors. 

 

End of Part IV  
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Annex 1: USF Subsidy Proposal Form 

 

RFA TO PROVIDE USF TELECOMMUNICATIONS SERVICES 

  

 

 

To: The Chief Executive Officer 

 USFCo 

 Fifth Floor, HBL Tower, Jinnah Avenue,  
 Islamabad 

 Pakistan 

 

Applicant’s USF Subsidy Proposal: 

The Applicant, [insert name of Applicant], hereby commits to assume all of the USF 

Service obligations identified in the RFA and USF Services and Subsidy Agreement in 

consideration for the award of the USF Services and Subsidy Agreement and payment of 

the amount of USF Subsidy indicated in the following table: 

Description Total cost of project 
Amount of Proposed USF Subsidy 

(in Pakistan rupees) 

USF Areas: 

As identified in Schedule C of 

USF Services and Subsidy 

Agreement. 

[Enter amount of total cost of 

Project, proposed for the USF 

Area.]  

{The amount must be set out in both 

words and numbers} 

 [Enter amount of USF Subsidy 

proposed for the USF Areas] 

 {The amount must be set out in both 

words and numbers} 

Break-up of Total cost & Proposed USF Subsidy 

{All amounts must be set out in both words and numbers.} 

USF Subsidy for capital cost 

excluding costs for Renewable 

energy set-up 

[Enter amount of total capital cost 

minus cost of Renewable Energy 

Solution] 

 [Enter amount of USF Subsidy 

proposed for capital cost minus cost 

of Renewable Energy Solution] 

USF Subsidy for Renewable 

Energy Solution 

[Enter amount of total cost of 

Renewable Energy Solution] 

 [Enter amount of USF Subsidy 

proposed for the USF Areas. The 

amount must be set out in both 

words and numbers.] 
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USF Subsidy for 

backhauling 

Year 1 
[Enter amount of total cost of 

backhauling for first year] 

 [Enter amount of USF Subsidy 

proposed for backhauling for first 

year] 

{This amount should not exceed 75% 

of the total cost of backhauling for 

first year mentioned on the left}  

Year 2 
[Enter amount of total cost of 

backhauling for second  year] 

 [Enter amount of USF Subsidy 

proposed for backhauling for first 

year] 

{This amount should not exceed 50% 

of the total cost of backhauling for 

second year mentioned on the left}  

Year 3 
[Enter amount of total cost of 

backhauling for third year] 

 [Enter amount of USF Subsidy 

proposed for backhauling for first 

year] 

{This amount should not exceed 25% 

of the total cost of backhauling for 

third year mentioned on the left}  

 

*USF Subsidy = USF CAPEX Subsidy + USF Subsidy for Renewable Energy Solution + USF 

Subsidy for backhauling 

1. In the event of any discrepancy between the USF Subsidy amount and total cost of the 

Project set out in words and numbers, the amount set out in words shall govern. 

2. This USF Subsidy Proposal shall remain valid in accordance with section 50 of the RFA.  

 

Signature: _________________________ Print Name: _________________________ 

in the capacity of [insert title/position of individual signing] duly authorized to sign for and on 

behalf of [insert name of Applicant]. 

Dated this ______ day of ______________________________, 2010. 

 

 

Witness Signature: _________________________ Print Name: _________________________ 

Dated this ______ day of ______________________________, 2010. 
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Annex 2: Bid Bond Form 

 

To: The Chief Executive Officer 

 USFCo 

 Fifth Floor, HBL Tower, Jinnah Avenue, 
 Islamabad 

 Pakistan 

 

WHEREAS the Universal Service Fund, hereinafter called the “USFCo”, has issued the Request 

for Applications to Provide Universal Service Fund (USF) Telecommunications Services, 

hereinafter called the “RFA”, dated [insert date];  

AND WHEREAS the Universal Service Fund Telecommunications Services, hereinafter called 

the “SERVICES”, shall be provided in accordance with a service agreement, hereinafter called 

the “AGREEMENT”, to be executed in accordance with the RFA, and any licence, hereinafter 

called the “LICENCE”, issued by the PTA that authorizes provision of the SERVICES; 

AND WHEREAS [insert name of Applicant], hereinafter called the “APPLICANT”, is 

submitting a proposal, hereinafter called the “PROPOSAL”, dated [insert date of Proposal] to 

provide the “SERVICES”; 

KNOW ALL PEOPLE by these presents that we [insert name of bank] having our registered 

office at [insert address of bank], hereinafter called the “BANK”, are bound unto the USFCo by 

the amount of PKR [1,500,000] willingly and truly to be paid out to the said USFCo upon 

entering any of the conditions specified below. The BANK binds itself, its successors and 

assigns by these presents sealed with the common seal of the BANK this [insert day] day of 

[insert month], 2009. 

The conditions of this obligation are: 

1. If the APPLICANT withdraws its PROPOSAL prior to execution of the AGREEMENT; 

2. If the APPLICANT, having been notified of the acceptance of the PROPOSAL by the 

USFCo during the period of validity of the PROPOSAL, fails or refuses to furnish the 

Performance Bond of the specified amount and correct validity and the Letter of 

Acceptance in accordance with the instructions given in the Letter of Intent issued by the 

USFCo; 

3. If after the issuance of the Letter of Intent the USFCo determines that APPLICANT is 

disqualified pursuant to section 51.1 of the RFA; or 

4. The APPLICANT does not execute the AGREEMENT within any identified time period 

after completing final AGREEMENT negotiations. 
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We undertake to pay to the USFCo up to the above amount upon receipt of its first written 

demand without the USFCo having to substantiate its demand, provided that in its demand the 

USFCo will note that the amount claimed by it is due to the occurrence of one or more of the 

aforementioned conditions, specifying the condition or conditions that have occurred. 

This guarantee will remain valid for 210 days from the closing date of submission of the 

PROPOSAL (i.e. until [insert expiry date]) and any demand in respect thereof should reach the 

BANK not later than the above date.  

 

Signature and Seal of BANK: 

 

 

Date: 
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Annex 3: World Bank Eligibility Guidelines  

(Will only be applicable if funding is from World Bank) 

Note: The text in this Annex is an extract of the procurement section of the following URL:  

http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/PROCUREMENT/0,,pagePK:842

71~theSitePK:84266,00.html 

 

Eligibility for the Provision of Goods, Works and Services in Projects Financed 

by the World Bank 

Current Policy 

  

In November 2003, the World Bank approved revisions to the Guidelines: Procurement under 

IBRD Loans and IDA Credits and Guidelines: Selection and Employment of Consultants by 

World Bank Borrowers. These guidelines, which became effective in May 2004 do not contain 

procurement restrictions based on nationality. As stated in paragraph 1.6 of the Guidelines, 

persons or entities from any country are eligible to participate in Bank-financed 

procurement for all loans or credits for which the invitation to negotiate was issued after 

May 1, 2004.  
 

Exceptions to this are noted in paragraph 1.8 of the procurement guidelines. 

 

According to these exceptions, persons or entities of a Country, or goods and services that have 

their origin in a Country may be excluded if: 

 

Para 1.8 (a) (i): as a matter of law or official regulation, the Borrower’s Country prohibits 

commercial relations with that Country, provided that the Bank is satisfied that such 

exclusion does not preclude effective competition for the supply of the Goods or Works 

required; or  

 

Para 1.8 (a) (ii): by an Act of Compliance with a Decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s 

Country prohibits any import of goods from that Country or any payments to persons or 

entities in that Country. 

 

Additional Requirements 

The Contractor and its sub-contractors shall have the nationality of an eligible country. It is 

considered that a Contractor or sub-contractor has the nationality of a country if he is a citizen or 

http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/PROCUREMENT/0,,pagePK:84271~theSitePK:84266,00.html
http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/PROCUREMENT/0,,pagePK:84271~theSitePK:84266,00.html
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is constituted, incorporated or registered and operates in accordance with the rules and laws of 

this country.  

All goods and services to be provided under the Contract and financed by the Bank shall have 

their origin in eligible countries. For the purposes of this clause, “origin” means the country 

where the goods were extracted, harvested, cultivated, produced, made, manufactured or 

processed, or, when affected by processing, manufacturing or mounting, become a new item 

commercially recognized as differing substantially from the basic features of its components.  

The origin of goods and services is distinct from the nationality of a bidder or Contractor. 
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Annex 4: Form of Letter Regarding Compliance with Licence(s) 

[Month] [Day], 2009 

The Chief Executive Officer 

USFCo 

Fifth Floor, HBL Tower, Jinnah Avenue, 
Islamabad 

Pakistan 

 

Dear Sir: 

Re: [insert name of proposed USF Service Provider or Person falling within one of the 
categories listed in section 36.2(b) of the RFA] 

 Compliance with Conditions of Telecommunications Licence(s) 

 

 [insert name of proposed USF Service Provider or Person falling within one of the categories 

listed in section 36.2(b) of the RFA] is the holder of the following telecommunications licences 

issued by the PTA: 

[list all PTA issued licences, including appropriate licence identification and date] 

[insert name of proposed USF Service Provider or Person falling within one of the categories 

listed in section 36.2(b) of the RFA] remains in substantial compliance with all terms and 

conditions of the licence(s) issued by the PTA, and otherwise remains in good standing with the 

PTA. 
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Yours very truly, 

[insert name of proposed USF Service Provider or Person falling within one of the categories 

listed in section 36.2(b) of the RFA] 
 

Per: 

 

 

___________________________________________ 

(Signature) 

 

[insert name and title of person signing letter] 

[insert phone number of person signing letter] 

[insert postal and e-mail address of person signing letter] 

 

 

 

cc: Director General (Licensing), Pakistan Telecommunication Authority 
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Annex 5: Compliance Checklist 

1. Compliance Sheet 

 

A complete compliance sheet for each clause of RFA/SSA/Annexe/Schedules shall be 

provided as softcopy and as signed hardcopy in the following format 

 
Document Clause No. Compliance 

(FC/PC/NC/NA) 

Proposal Page 

Reference 

Remarks in case of Partially 

or Not Complied 

RFA 

    

    

    

SSA 

    

    

    

Schedules  

    

    

    

Annexes 

    

    

    

Note:  FC- Fully Complied, PC – Partially Complied, NC – Not Complied, NA – Not 

Applicable. 

A detailed compliance sheet template will be provided along with softcopy of RFA 

documents at the time of registration.   

 

 

2. Design Parameters 

 

Following table of design parameters1 shall be filled up for the proposed solution   

 

ITEM VALUE 

Network Technology  

Spectrum (Access Network)  

Spectrum (Satellite)  

Vendor of Access Network  

BTS count  

                                                 
1
 Applicants proposing a USF Network solution that is not GSM or CDMA based should provide equivalent network 

design and performance information. 
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RF Repeater count  

Transmission Repeater count  

Microwave frequency  

Microwave Media (BTSs count)  

Capacity for Microwave Media  

Satellite Media (BTSs count)  

Capacity for Satellite Media  

Data technology (and 

upstream/downstream rates)
2 

 

Voice mErlang/Sub  

Voice MHT (Sec)  

Network Size in Erlang  

Network Size in Subscribers  

Telecenter count  

Public Call Office (PCO) Count  

Renewable Energy Solution 

Technology 

 

Renewable Energy Solution 

(BTS Count) 

 

Commercial Power  (BTS Count)  

DG with capacities  (BTS Count)  

Battery Backup time   

Battery Life   

 

 

 

3. Additional Information 

 

Following information shall also be provided. 

 

a) Softcopy of MapInfo work space that includes the following layers: 

 

i) BTS Location with information (columns) as follows: 

 

                                                 
2
 Applicants must provide design assumptions and related information to demonstrate that the USF Network will 

meet the 50 kbps Internet data transfer rates identified in Schedule B,  for both upstream and downstream traffic, 

assuming  1% active (non dormant) data sessions among all subscribers. 
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S.No BTS 

Name 

L
atitu

d
e 

L
o

n
g

itu
d

e 

Configuration 

(Omni, 444 

or 333) 

E
rlan

g
s 

S
u

b
scrib

ers 

H
eig

h
t 

Backhaul Type 

(VSAT/Satellite 

or MW) 

Backhaul 

Capacity 

(E1s) 

1          

2          

 

ii) Repeater locations with details same as for BTSs 

 

iii) Footprint prediction with legends like 

 

 

 

 

 

 

 

 

 

b) Softcopy of Link Budget analysis sheet for reverse and forward links (if applicable) 

for the technology/frequency being used 

c) Sample brochures of the Customer Premises Equipment (CPE) compatible with the 

proposed access network 

 

Legend dBm  dBm 

Green -65 <=x  

Yellow -75 <=x< -65 

Orange -85 <=x< -75 

Blue -95 <=x< -85 

Grey -102 <=x< -95 

White No Coverage 
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UNIVERSAL SERVICE FUND SERVICES AND SUBSIDY AGREEMENT 

 

THIS AGREEMENT is made as of [Month] [Day], 2010; 

B E T W E E N: 

USF, a company listed under the Companies Ordinance 1984 having its principal office at Fifth 

Floor, HBL Tower, Jinnah Avenue, Islamabad through its Chief Executive Officer, (hereinafter 

referred to as “USFCo”) 

 

- and - 

[] 

(hereinafter referred to as “USF Service Provider”). 

WITNESSES THAT: 

WHEREAS USFCo wishes to ensure the supply of certain USF Services to certain 

unserved and under-served areas and to facilitate the implementation of a USF Network to 

provide such services; 

AND WHEREAS the USF Service Provider has been selected by USFCo through 

competitive process to construct the USF Network and provide the USF Services in certain 

unserved and under-served areas; 

AND WHEREAS the USF Service Provider wishes to construct the USF Network and to 

provide USF Services upon and subject to the terms and conditions hereinafter set forth; 

NOW THEREFORE, the parties hereto agree as follows: 

ARTICLE ONE - INTERPRETATION 

1.01 Definitions 

In this Agreement, unless something in the subject matter or context is inconsistent 

therewith:  

 “Act” means the Pakistan Telecommunication Act (Re-Organization) Act, 1996 (XVII of 

1996) as may be amended, and any successor legislation; 

“Business Day” means a day other than a Saturday, Sunday or statutory holiday in 

Pakistan; 

“Companies Ordinance” means the Companies Ordinance, 1984 as may be amended, 

or any successor legislation;   
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“Constating Instruments” includes any certificate of incorporation, certificate of 

continuance, memorandum and articles of association, by-laws, regulations or other 

instrument by which a body corporate is incorporated or continued under the Companies 

Ordinance or that governs or regulates the affairs of a body corporate; 

 “Control” of a Person that is not an individual means the ownership of at least 51% 

(fifty-one percent) of the voting interests in the subject Person; or the possession, directly 

or indirectly, of the power to direct or cause the direction of the management of that 

Person, whether through the ownership of shares, voting, securities, partnership or other 

ownership interests, agreement or otherwise;  

“Customer Service Agreement” has the meaning ascribed thereto in Section 2.03(d); 

“Effective Date” means the effective date of this Agreement, as recorded on the first 

page hereof; 

“Final Implementation Date” means the date identified in paragraph 5 of Schedule D; 

“Force Majeure Certification” has the meaning ascribed thereto in Section 13.01(c)(i); 

“Force Majeure Event” has the meaning ascribed thereto in Section 13.01(h); 

“Force Majeure Notice” has the meaning ascribed thereto in Section 13.01(a); 

“GoP” means the Government of Pakistan;  

“Indemnification Notice” has the meaning ascribed thereto in Section 12.01(b); 

“Internet Access Services” means the services that the USF Service Provider is obliged 

to provide under Section 2.03(a) and Schedule B; 

“Internet Applications Service” has the meaning ascribed thereto in Schedule B; 

“Licence” means any telecommunications licence granted by the PTA to the USF 

Service Provider, prior to the Effective Date, which authorizes it to provide the USF 

Services; 

“Muza” means the smallest part of the revenue system recognized by the Population 

Census Organization; 

“Optional USF Services” means services that the USF Service Provider is authorized 

but not required to provide pursuant to this Agreement and any Licence; 

“Parties” means USFCo and the USF Service Provider, and “Party” means any one of 

them; 

“Performance Bond” has the meaning ascribed thereto in Section 6.01; 

“Person” means any individual, firm, company, corporation, partnership, joint venture or 

other consortium, government or governmental entity; 
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“Private Internet Access Service” has the meaning ascribed thereto in Schedule B; 

 “Private Services” has the meaning ascribed thereto in Section 9.01(a)(v); 

“Private Voice Telephony” has the meaning ascribed thereto in Schedule A; 

“Project Implementation Milestones” means the milestones for the roll-out of the USF 

Network and provision of the USF Services, and related schedule for payment of the USF 

Subsidy, set out in Schedule D; 

“Project Implementation Milestone Certification” has the meaning ascribed thereto in 

Schedule D; 

“Project Implementation Milestone Notice” has the meaning ascribed thereto in 

Schedule D; 

“Proposal” means the proposal submitted by the USF Service Provider, or the company 

or joint venture that incorporated the USF Service Provider, in response to the RFA; 

“PTA” means the Pakistan Telecommunication Authority, a statutory body corporate 

established under section 3 of the Act, and its predecessors and successors; 

“Public Call Office” means the Public Telephone facilities to be established by the USF 

Service Provider in accordance with Schedule A; 

“Public Telephone” means any payphone, phone kiosk or other provisioning of 

telephones for public use in accordance with Schedule A; 

“Public Voice Telephony” has the meaning ascribed thereto in Schedule A; 

“Public Internet Access” has the meaning ascribed thereto in Schedule B; 

“Relationship Executive Committee” has the meaning ascribed thereto in Section 

10.01(d)(i); 

“Relationship Liaison Committee” has the meaning ascribed thereto in Section 

10.01(c)(i); 

“Relationship Manager” has the meaning ascribed thereto in Section 10.01(b)(i); 

“RFA” means the Request for Applications document issued by USFCo on 18 January, 

2010, including all annexes thereto, as amended or modified by USFCo; 

 “Renewable Energy” means energy that is produced by alternative or renewable 

resources as compared to the conventional or that are replenished naturally, which do not 

deplete when consumed and are non-polluting and environmental friendly; 

“Renewable Energy Solution” means solutions, systems or setups generating power 

from Renewable Energy; 
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“Report” means a Report required in accordance with Section 9.01; 

“Technical Amendment” has the meaning ascribed thereto in Section 13.02(a); 

“Technical Auditor” means the person appointed in accordance with Section 8.01(a); 

“Telecenter” means the telephone, Internet and data service facilities to be established by 

the USF Service Provider in accordance with Schedule B; 

“Telephony Services” means the services that the USF Service Provider is obliged to 

provide under Section 2.03(a) and Schedule A; 

“Term” means the term of the Agreement identified in Section 15.01; 

“USF Areas” means the cities, towns, villages or Muzas identified in Schedule C as 

being mandatory for USF Network and USF Service coverage; 

“USFCo” means the USF (Guarantee) Limited, a body corporate established by the 

Government of Pakistan, and its successors; 

“USF Contributor” means any Person whose License includes identified USF 

Contribution requirements, and who is identified by PTA as being fully compliant with 

those requirements; 

“USF Network” means the licensed telecommunication system consisting of the 

telecommunications network facilities to be deployed by the USF Service Provider to 

provide USF Services pursuant to this Agreement; 

“USF Rules” means the Universal Service Fund Rules, 2006 (as amended); 

“USF Services and Subsidy Agreement” or “Agreement” means this agreement and 

all amendments made hereto by written agreement between the parties; 

 “USF Service Provider” means the Party, other than USFCo, identified on the first page 

of this Agreement (referred to as the “Contractor” in the USF Rules); 

“USF Services” means the Telephony Services and the Internet Access Services; 

“USF Subsidy” means the subsidy to be paid by USFCo to the USF Service Provider in 

accordance with the USF Services and Subsidy Agreement and includes USF Capex 

Subsidy and USF Opex Subsidy;  

“USF CAPEX Subsidy” means the subsidy to be paid by USFCo to the USF Service 

Provider on the USF Service Provider achieving the Project Implementation Milestones; 

and 

“USF OPEX Subsidy” means the subsidy to be paid by USFCo to the USF Service 

Provider for meeting Operational expenses as mentioned in Schedule D.  
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1.02 Headings 

The division of this Agreement into Articles and Sections and the insertion of a table of 

contents and headings are for convenience of reference only and do not affect the construction or 

interpretation of this Agreement.  The terms “hereof”, “hereunder” and similar expressions refer 

to this Agreement and not to any particular Article, Section or other portion hereof. Unless 

something in the subject matter or context is inconsistent therewith, references herein to Articles, 

Sections and Schedules are to Articles and Sections of and Schedules to this Agreement. 

1.03 Extended Meanings 

In this Agreement words importing the singular number only include the plural and vice 

versa, words importing any gender include all genders. 

1.04 Currency 

All references to currency herein are to Pakistan rupees (PKR), unless stated otherwise in 

this Agreement.  

1.05 Schedules 

The following are the Schedules annexed hereto and incorporated by reference and 

deemed to be part hereof: 

Schedule A – Telephony Services, Availability & Quality Specifications 

Schedule B – Internet Access Services, Availability & Quality Specifications 

Schedule C – USF Areas  

Schedule D – USF Project Implementation and Subsidy Payment Schedule 

Schedule E – Material Events of Default  

Schedule F – Performance Bond  

Schedule G – Environment Management Framework 

Schedule H – Technical Proposal 

Schedule I – Financial Proposal 

Schedule J – Bid Clarifications 

  

ARTICLE TWO - PROVISION OF USF NETWORK AND USF SERVICES 

2.01 General 

Subject to the provisions of this Agreement, the USF Service Provider will construct the 

USF Network and provide the USF Services, and USFCo will provide the USF Subsidy to assist 

in meeting the costs of constructing the USF network for providing the USF Services in the USF 

Areas. 

2.02 Implementation of the USF Network 

(a) The USF Service Provider shall implement the USF Network powered by 

Renewable Energy Solution as a source, in accordance with the Project 
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Implementation Milestones, and Final Implementation Date, identified in 

Schedule D. 

(b) In implementing the USF Network, the USF Service Provider shall comply with 

all planning and approvals processes, and applicable environmental guidelines 

including those identified in Article 17 and Schedule G. 

2.03 Provision of USF Services 

(a) The USF Service Provider shall provide the USF Services in accordance with the 

service specifications and requirements identified in Schedules A and B.  

(b) The USF Service Provider shall provide the USF Services in the USF Areas 

identified in Schedule C as being mandatory for USF Network and USF Service 

coverage in accordance with the network and service roll-out requirements 

identified in Schedule D. 

(c) In addition to the USF Services, the USF Service Provider may provide any other 

services authorized by the Licence or another PTA-issued licence held by the USF 

Service Provider in Pakistan. 

(d) The USF Services shall be provided by the USF Service Provider pursuant to an 

agreement (the “Customer Service Agreement”) with each subscriber or user of 

the USF Services. The Customer Service Agreement shall be in a form approved 

by the PTA. 

2.04 Service Availability and Quality 

The USF Service Provider shall provide the USF Services in accordance with the quality 

of service requirements identified in Schedules A and B any quality of service requirements 

identified in the USF Service Provider’s Licence and any quality of service regulations issued by 

PTA. 

2.05 Facilities Access and Sharing 

(a) As required pursuant to Rule 27 of the USF Rules, the USF Service Provider shall 

share the USF Network infrastructure and facilities with at least one requesting 

USF contributor, on a first come first served basis and at cost based rates and at 

rates based on reasonable cost.  

(b) Where the USF Service Provider and USF contributor requesting facilities access 

are not able to successfully negotiate the terms of access, following a reasonable 

period of good faith negotiation, either party may request the assistance of the 

PTA in resolving the disputed terms.  

(c) In determining whether rates for infrastructure sharing are based on reasonable 

cost, or to assist in resolving any other dispute regarding the terms of facilities 

access, USFCo shall be entitled to disclose information obtained by it pursuant to 

Section 16.01 to the PTA. 
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(d) The USF Service Provider shall also comply with any facilities sharing 

requirements set out in regulations, guidelines, decisions or orders issued by the 

PTA. 

2.06 USF Service Charges 

(a) The USF Service Provider’s charges for the USF Services shall not exceed the 

USF Service Provider’s National or Regional tariffs for the same or equivalent 

services provided in urban locations that are not included in the USF Areas. To 

determine compliance with this Section 2.06, reference shall be made to the 

PTA’s then-current records of USF Service Provider tariffs.   

(b) For Public Voice Telephony or Public Internet Access services (as those services 

are defined in Schedules A and B), or for any other USF Services which are not 

subject to a National or Regional tariff filed by the USF Service Provider, service 

charges in the USF Areas shall not exceed the maximum charges for equivalent 

services in the closest major population centre not included in the USF Areas. 

ARTICLE THREE - OWNERSHIP AND CONTROL 

3.01 Ownership and Operation of USF Network 

(a) The USF Services shall be provided primarily over network transmission and 

access facilities (i.e. wires, fibre optic lines, cables, wireless base-stations, 

satellite stations, microwave repeaters, etc.) owned and operated by the USF 

Service Provider.  

(b) The USF Service Provider may extend the reach or capability of its USF Network 

by acquiring facilities or services from another network operator on a resale basis, 

that is by transmission over the networks of other operators or by means of leased 

line services acquired from other telecommunications operators. 

(c) Regardless of whether the USF Services are provided in accordance with Sections 

3.01(a) or (b), the obligations hereunder to implement the USF Network and to 

provide the USF Services remain entirely those of the USF Service Provider.  

3.02 Change of Control of USF Service Provider 

For so long as the Performance Bond provided by the USF Service Provider pursuant to 

Section 6.01 remains in place, the prior written consent of USFCo will be required for 

any change of Control of the USF Service Provider.  

ARTICLE FOUR - IMPLEMENTATION AND SERVICE FAILURES 

4.01 Failure to Meet Project Implementation Milestone Schedule 

(a) Unless a Force Majeure Certification has been issued to certify that a Force 

Majeure Event has caused the failure, then failure to meet the Final 
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Implementation Date identified in Schedule D may, at the sole discretion of 

USFCo, result in the imposition of one or more of the penalties set out below:  

(i) loss of eligibility for all or part of the USF Subsidy; 

(ii) forfeiture of all or part of the Performance Bond;  

(iii) payment of liquidated damages equal to one-half of one percent (0.5%) of 

the USF Subsidy amount payable for the work that is delayed, and such 

half percent shall be payable per every week the failure continues; 

(iv) repayment of any USF Subsidy amounts previously paid to the USF 

Service Provider; 

(v) payment of liquidated damages equal to all or part of USFCo’s estimate of 

the costs of providing the USF Services in the USF Areas left unserved 

due to the failure, provided that the total amount of such liquidated 

damages shall not exceed the amount of the USF Subsidy payable to the 

USF Service Provider for the provision of the USF Services in the USF 

Areas. 

(b) Such penalty or penalties shall be specified in a written notice delivered by 

USFCo to the USF Service Provider in accordance with Section 16.11. The 

penalty or penalties shall become effective in the manner specified in such notice. 

4.02  Failure to Maintain Service Availability and Quality Specifications 

(a) Unless a Force Majeure Certification has been issued to certify that a Force 

Majeure Event has caused the failure, then failure of the USF Service Provider to 

maintain the Service Availability and Quality Specifications for the USF Services 

as set out in Schedule A or B may, at the sole discretion of USFCo, result in the 

imposition of one or more of the penalties set out below: 

(i) loss of eligibility for all or part of the USF Subsidy; 

(ii) forfeiture of all or part of the Performance Bond;  

(iii) repayment of any USF Subsidy amounts previously paid to the USF 

Service Provider;  

(iv) taking possession of USF Network equipment and the exercise of any 

other remedies or rights by USFCo under the equipment lien created 

pursuant to Section 6.02. 

(b) Such penalty or penalties shall be specified in a written notice delivered by 

USFCo to the USF Service Provider in accordance with Section 16.11. The 

penalty or penalties shall become effective in the manner specified in such notice. 
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4.03 Additional Penalties or Remedies 

The penalties described in Sections 4.01 and 4.02 are in addition to any other penalties or 

remedies that may otherwise be available to USFCo under this Agreement or the laws of 

Pakistan. 

ARTICLE FIVE - PAYMENT OF THE USF SUBSIDY 

5.01 Payment of USF Subsidy 

USFCo shall pay the USF Service Provider the USF Subsidy in accordance with the 

subsidy instalment payments identified in Schedule D. 

ARTICLE SIX - PERFORMANCE SECURITY 

6.01 Performance Bond 

(a) The USF Service Provider shall furnish USFCo with an irrevocable bank 

guarantee in the form specified in Schedule F / F (1), or other form of 

performance guarantee acceptable to USFCo (the “Performance Bond”).   

(b) The maximum amount of the Performance Bond shall be 40% of the USF Capex 

Subsidy to the USF service provider. The validity of the Performance Bond will 

be 5 years, however the USF Service Provider shall have the option to submit a 

single Performance Bond valid for 5 years or successive five annual Performance 

Bonds with minimum one year validity in accordance with Schedule “F” or F/1.  

In case USF Service Provider opts for successive five annual Performance Bonds 

option then it shall : 

1. submit first Performance Bond as per requirements of this RFA with 

validity of one year; 

2.  submit second Performance Bond of same value with minimum one year 

validity,  one month before the expiry date of the first  Performance Bond. 

Similarly it shall submit third, fourth and fifth performance bond annually, 

provided that the expiry date of the fifth performance Bond shall be the 

same as the expiry date of the 5 year Performance  Bond would have 

been;. 

3. be entitled, after submitting the new Performance Bond, to get released 

previous Performance Bond from USFCo within 05 days of the effective 

date of the new Performance Bond ; 

4. not have the right to expect or demand a reminder from USFCo regarding 

expiry of any of the Performance Bonds or submission of new 

Performance Bond; and 

5. not object to encashment of Performance Bond by USFCo in its custody 

because of late  or  non-submission of new Performance Bond..  
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(c) The Performance Bond shall be issued by a commercial bank recognised by State 

Bank of Pakistan, having a branch office in Pakistan, and that is otherwise 

acceptable to USFCo.   

(d) The Performance Bond shall be maintained for the period identified in Schedule F 

or in F (1), commencing from the Effective Date.   

(e) The Performance Bond shall be forfeited, in whole or in part, by the USF Service 

Provider as provided for in Article Four. 

6.02 Equipment Lien 

As required pursuant to Rule 26(6) of the USF Rules, all equipment deployed by the USF 

Service Provider in implementing the USF Network shall be subject to a lien exercisable by 

USFCo pursuant to the documented terms of the lien and Section 4.02 (a) (iv). The equipment 

lien shall have a maximum value equal to the total value of the USF Capex Subsidy. The USF 

Service Provider shall execute any documents required to substantiate the lien or to support its 

enforceability. 

ARTICLE SEVEN - INSURANCE 

7.01 Insurance 

The USF Service Provider shall maintain or cause to be maintained on behalf of itself and 

all subcontractors to whom the USF Service Provider has subcontracted (in relation to the 

implementation or operation of the USF Network or provision of the USF Services) at all 

times during the Term of this Agreement, in a form and with insurers acceptable to 

USFCo, the following types of insurance:  

(a) Commercial General Liability Insurance – Commercial general liability 

insurance covering liability imposed by law or assumed under contract arising 

from bodily injury, death or property damage including loss of use, with 

minimum combined limits of not less than PKR 50,000,000/- [Rupees Fifty 

Million only] per occurrence. Such policy or policies shall be on an occurrence 

basis and shall provide coverage for full legal defence costs, premises and 

operational liability, and blanket broad form contractual liability and property 

damage coverage (including malicious property damage). The policy or policies 

shall name USFCo as additional insured. 

(b) Property Insurance – Property insurance covering property and assets used to 

operate the USF Network including Renewable Energy Solution and provide the 

USF Services on a blanket form basis for all risks of physical loss or damage, 

with minimum limits equal to the full replacement cost value of the property. The 

basis of loss settlement shall be replacement cost with like kind and quality. 
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7.02 General 

(a) All insurance provided for in Section 7.01 shall be effected with valid and 

enforceable policies issued by insurance companies that are licensed to do 

business in Pakistan. 

(b) All policies shall be endorsed to contain an agreement by the insurer that the 

coverage will not be cancelled or materially changed to the detriment of USFCo, 

without at least 30 days’ prior written notice to USFCo. 

(c) Within 30 days of the Effective Date, the USF Service Provider shall have the 

insurance specified herein in full force and effect and shall provide USFCo with 

certificates of insurance as evidence of such insurance in such form and scope 

acceptable to USFCo. Such proof of insurance shall be updated to maintain its 

accuracy, within 14 days of any change in coverage. The USF Service Provider 

shall notify USFCo promptly and in writing in the event of any termination, 

expiry, lapse or change in insurance coverage. 

(d) The insurance requirements herein do not limit or modify any liability that would 

otherwise exist or create any liability that would otherwise not exist under this 

Agreement in the absence of such insurance requirements. 

7.03 Changes in the Insurance Industry 

The Parties agree that should any change in the insurance industry materially impact the 

USF Service Provider’s ability to obtain the insurance and insurance coverage levels set 

forth in this Article Seven, the Parties will assess such impact and, if deemed necessary 

by the Parties, negotiate in good faith any amendments to this Article Seven to account 

for such insurance industry changes, provided however, that nothing herein shall require 

USFCo to approve of any such amendment. 

ARTICLE EIGHT - TECHNICAL AUDITOR  

8.01 Appointment of Technical Auditor 

(a) Within 60 days following the Effective Date, USFCo shall appoint a person as the 

“Technical Auditor” under this Agreement. 

(b) The Technical Auditor may be an external consultant who shall be a person of 

demonstrated telecommunications engineering expertise. 

(c) Where the Technical Auditor is an external consultant, USFCo shall enter into an 

agreement (the “Technical Auditor Agreement”) with the Technical Auditor. The 

Technical Auditor Agreement shall: 

(i) define the role of the Technical Auditor in accordance with this 

Agreement; 



.   
Services & Subsidy Agreement 

 

 

- 12 - 

(ii) prescribe the methodology, tests and reporting structure to be used by the 

Technical Auditor in performing his or her role; 

(iii) set out the fees to be payable, and expenses to be reimbursable, to the 

Technical Auditor; and 

(iv) contain any other provisions that USFCo determines necessary to give 

effect to the appointment and for the performance of the functions of the 

Technical Auditor identified in this Agreement. 

Once executed, USFCo shall make a copy of the Technical Auditor Agreement 

available to the USF Service Provider. 

(d) USFCo shall be solely responsible for the selection of Technical Auditor and for 

any fees to be payable, and expenses to be reimbursable, to the Technical Auditor. 

(e) If the Technical Auditor resigns or otherwise ceases to perform the intended 

functions before the end of this Agreement, or if USFCo decides to replace the 

Technical Auditor at any time, USFCo shall appoint a replacement Technical 

Auditor who, for all purposes of this Agreement, shall from and after such 

appointment perform the functions of the Technical Auditor. 

(f) If the Technical Auditor has been replaced during the execution of the project 

USFCo will inform the USF Service Provider about this change. 

8.02 Role of Technical Auditor 

The Technical Auditor shall perform the following functions, in accordance with this 

Agreement and the Technical Auditor Agreement: 

(a) making a determination as to whether or not any of the USF Network Project 

Implementation Milestones identified in Schedule D have been met, which may 

include, but is not limited to, one or more of the following: 

(i) making a determination as to whether or not the USF Services meet the 

service specifications and requirements identified in Schedules A and B; 

(ii) verifying that all USF Network is powered by Renewable Energy Solution 

as a (primary or secondary) source; 

(iii) issuing a Project Implementation Milestone Certification to the Parties to 

indicate that a Project Implementation Milestone has been completed in 

accordance with Schedule D; and 

(iv) issuing an indication in writing to the Parties that a Project 

Implementation Milestone has not been completed in accordance with 

Schedule D; and 
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(b) making a determination as to whether or not a Force Majeure Event exists in 

accordance with Article Thirteen, which may include, but is not limited to, one or 

more of the following: 

(i) issuing a Force Majeure Certification in accordance with Article Thirteen; 

(ii) issuing an indication in writing to the Parties that a Force Majeure Event 

has not occurred in accordance with Article Thirteen; and 

(iii) proposing a Technical Amendment made in accordance with Article 

Thirteen. 

8.03 Cooperation with Technical Auditor 

The USF Service Provider shall co-operate with the Technical Auditor, in 

performing his or her functions pursuant to this Agreement and the Technical Auditor 

Agreement, including by: 

(a) providing access to all USF Network facilities and systems, including for 

equipment testing purposes, statistical data collection, reporting etc; and 

(b) providing any information regarding the USF Network or the USF Services 

requested by the Technical Auditor, and related access to technical personnel of 

the USF Service Provider. 

ARTICLE NINE - REPORTING  

9.01 Reports 

(a) The USF Service Provider shall provide to USFCo, within 60 days of the 

Effective Date and for each calendar quarter (three months) thereafter throughout 

the Term of this Agreement, a report (the “Report”), which shall include: 

(i) a detailed USF Network implementation plan and network description 

with details of Renewable Energy Solution; 

(ii) detailed report on the achievement of the Project Implementation 

Milestones set out in Schedule D, which should also highlight the risks 

and bottlenecks during the implementation phase with their proposed 

measures and the forecasted project progress against the milestones set out 

in Schedule D; 

(iii) a report on the achievement of the quality of service and other service 

requirements for the USF Services set out in Schedules A and B, including 

details regarding service maintenance and the time required to repair 

service outages; 

(iv) a report on general demand for and usage of the USF Services, and the 

USF Service Provider’s current charges for the USF Services; 
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(v) a report on demand for the Private Voice Telephony and Private Internet 

Access services (altogether the “Private Services”), indicating:  

(I) technical capacity and readiness of the USF Network to 

provide the Private Services; 

(II) the USF Service Provider’s marketing and distribution plan 

for the Private Services; 

(III) the number of requests received by the USF Service 

Provider for the Private Services; 

(IV) the number of requests received by the USF Service 

Provider for the Private Services that remain outstanding; 

and 

(V) the average time it takes for the USF Service Provider to 

fulfil a request for the Private Services; and 

(vi) such other information as determined by the Relationship Liaison 

Committee. 

(b) The Reports shall be filed by the USF Service Provider with USFCo within 30 

days of the end of the relevant quarter. 

(c) The Reports shall be in a form satisfactory to the USFCo. Any disputes regarding 

the form of the reports shall be handled in accordance with Article Ten. 

ARTICLE TEN - DISPUTE RESOLUTION 

10.01 Dispute Escalation Process 

(a) The Parties shall act reasonably in interpreting this Agreement and the Schedules 

hereto. In the event of a dispute under this Agreement, the Parties will first engage 

in the dispute escalation processes identified in this Section 10.01. The Parties 

also agree to use reasonable good faith efforts to resolve all disputes.  

(b) Resolution by Relationship Managers 

(i) Each of the Parties will appoint managers (each a “Relationship 

Manager”) within 30 days of the Effective Date. Each Relationship 

Manager will be familiar with this Agreement and related documentation. 

If a Party replaces or reassigns its Relationship Manager, that Party will 

immediately notify the other Party of the change. 

(ii) Either Party may refer a dispute to the Relationship Managers by 

preparing a written notice describing the nature of the dispute and 

summarizing related information (the “Dispute Notice”). The Relationship 

Managers will meet within three Business Days of receipt of the Dispute 
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Notice to review the information with the objective of resolving the 

dispute. 

(c) Resolution by Relationship Liaison Committee 

(i) A committee (the “Relationship Liaison Committee”) will be formed by 

the Parties and shall consist of an equal number of representatives 

appointed by each of the Parties. 

(ii) If the Relationship Managers are unable to resolve the dispute within ten 

Business Days of the receipt of the Dispute Notice, either Relationship 

Manager may refer the matter to the Relationship Liaison Committee by 

written notice to the other Relationship Managers. Within five Business 

Days of the Relationship Liaison Committee’s receipt of such referral, the 

Relationship Liaison Committee shall meet with the objective of resolving 

the dispute. A representative of each of the Parties shall co-chair each 

meeting. Minutes of each meeting will be taken. 

(iii) The Relationship Liaison Committee will have the discretion to form 

additional committees or subcommittees for any purpose it deems 

appropriate, with the ultimate objective of resolving the dispute.  

(iv) The Relationship Liaison Committee or any additional committees or 

subcommittees formed by the Relationship Liaison Committee in relation 

to the dispute will, at either Parties’ reasonable request, meet as often as 

reasonably required with the objective of resolving the dispute. Minutes of 

all meetings will be taken. 

(d) Resolution by Relationship Executive Committee 

(i) A committee (the “Relationship Executive Committee”) will be formed by 

the Parties and shall include USFCo’s Chief Executive Officer and the 

USF Service Provider’s []. [title of appropriate executive officer of 

winning bidder to be inserted] 

(ii) If the Relationship Liaison Committee is unable to resolve the dispute 

within fifteen Business Days of the receipt of the Dispute Notice, either 

Party may refer the matter to the Relationship Executive Committee by 

written notice to the other Party. Within five Business Days of the 

Relationship Executive Committee’s receipt of such referral, USFCo’s 

Chief Executive Officer will meet with the USF Service Provider’s [] 

with the object of resolving the dispute. Minutes of the meeting shall be 

taken. 

(iii) If the Relationship Executive Committee is unable to resolve the dispute 

within fifteen Business Days of the receipt of the Dispute Notice, then 

either Party may: 
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(I) refer the dispute to the Appeal Committee in accordance 

with Section 10.02; or 

(II) commence arbitration or court proceedings in accordance 

with Section 10.03. 

10.02 Referral to Appeal Committee 

Any dispute that has not been resolved by application of the Disputes Escalation Process 

described in Section 10.01 may be referred to the Appeal Committee to be constituted pursuant 

to Rule 31 of the USF Rules. 

10.03 Arbitration or Court Proceedings 

Any dispute that has not been resolved by application of the Disputes Escalation Process 

described in Section 10.01, or that is not pending before the Appeal Committee pursuant to 

Section 10.02, may become the subject of arbitration or court proceedings commenced by either 

Party in accordance with applicable rules and procedures. 

10.04 Dispute Resolution Costs 

The Parties shall be responsible for their own dispute resolution costs, unless the 

arbitrator or court orders otherwise. 

10.05 Exemption from Dispute Resolution Processes 

Notwithstanding anything to the contrary in this Agreement: 

(a) Neither Party will be required to use the dispute escalation process described in 

Section 10.01 for disputes requiring injunctive relief or other urgent relief. 

(b) The dispute resolution processes described in this Article Ten apply only to 

disputes arising under this Agreement. They do not apply to disputes arising 

under any licence, the Act or any other regulatory matters, which shall be dealt 

with by PTA in accordance with the Act and applicable PTA regulations and 

procedures. 

(c) Nothing in this Article Ten derogates from PTA’s rights or powers under the Act. 

The provisions of Article 10 are subject to the Act and any regulations made there 

under. For greater certainty, if and to the extent there are conflicts in the 

interpretation or application of any of the provisions of this Article 10 with the 

provisions of the Act or related regulations, the Act and regulations shall prevail. 

ARTICLE ELEVEN - REPRESENTATIONS AND WARRANTIES 

11.01 Mutual Representations and Warranties 

Each of the USF Service Provider and the USFCo represents and warrants to the other 

that: 
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(a) it is duly organized and validly existing under the laws of Pakistan; 

(b) that it has all right and authorization, and has obtained all consents necessary or 

desirable to execute, deliver and perform this Agreement; 

(c) nothing in this Agreement, nor the performance of any obligations thereunder, 

will conflict with such party’s Constating Instruments, any law or any other 

person’s rights; and 

(d) to the best of its knowledge, there are no pending suits threatened against such 

party that would affect the USF Services or the performance of obligations under 

this Agreement. 

11.02 Representations and Warranties of USF Service Provider 

The USF Service Provider further represents and warrants to USFCo that: 

(a) unless the USF Service Provider obtains USFCo’s prior written approval, all 

telecommunications facilities and equipment installed by the USF Service 

Provider in its USF Network shall be new when first installed and shall comply 

with Pakistani type-approval requirements and internationally recognized 

standards; 

(b) the USF Network constructed by it and the USF Services provided by it shall at 

all times comply with all applicable Pakistani laws and regulations including, but 

not limited to, telecommunications, environmental, import and export regulations; 

(c) all telecommunications facilities, equipment and Renewable Energy Solution 

installed by the USF Service Provider in its USF Network will be maintained by 

the USF Service Provider in good working order, ordinary wear and tear 

excepted; 

(d) the USF Network constructed by it and the USF Services provided by it will meet 

or exceed the specifications identified in the Proposal; 

(e) it has, and will have (either by itself, or in conjunction with its affiliates, or its 

subcontractors), the skills, qualifications, expertise and experience necessary to 

construct and operate the USF Network and perform and manage the USF 

Services in accordance with this Agreement; 

(f) all representations and warranties made in the Proposal as to facts materially 

related to the USF Network and USF Services, including facts pertaining to the 

USF Service Provider’s corporate structure, organization, operations, general 

skills and capabilities relevant to the USF Network and USF Services, remain true 

and correct and will be observed by the USF Service Provider in all material 

respects; and 
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(g) the USF Service Provider is under no current obligation or restriction, nor will it 

knowingly assume any such obligation or restriction, that does or would in any 

way interfere or conflict with the operation of this Agreement. 

ARTICLE TWELVE - INDEMNIFICATION 

12.01 Indemnification 

(a) The USF Service Provider hereby indemnifies and agrees to save harmless 

Universal Service Fund, USFCo and GoP from any and all claims, damages, 

judgments, liens, suits, costs and expenses of any nature or kind whatsoever that 

may be successfully claimed or asserted by any person against USFCo arising out 

of, or in connection with, the implementation or operation of the USF Network or 

the supply or failure to supply the USF Services. 

(b) The USF Service Provider’s obligation to indemnify and hold USFCo harmless is 

contingent on USFCo giving the USF Service Provider prompt notice of any 

event giving rise to such a claim (an “Indemnification Notice”) and giving the 

USF Service Provider the authority to conduct the defence of any legal action 

arising therefrom, provided however that USFCo may assist the USF Service 

Provider in such defence at its own expense and retain additional counsel at its 

own expense to observe or participate in any such litigation. 

ARTICLE THIRTEEN - FORCE MAJEURE 

13.01 Force Majeure 

(a) If and to the extent that a Party’s performance of any of its obligations pursuant to 

this Agreement is prevented, hindered or delayed by reason of a Force Majeure 

Event and such non-performance, hindrance or delay could not have been 

prevented by reasonable foresight or precautions, and cannot reasonably be 

circumvented through the use of alternate sources, work-around plans or other 

means, then the non-performing, hindered or delayed Party may give written 

notice (a “Force Majeure Notice”) to the other Party. 

(b) A Force Majeure Notice shall contain reasonable particulars of the Force Majeure 

Event in question and the effect of such Force Majeure Event as it relates to the 

obligations of the non-performing, hindered or delayed Party hereunder. 

(c) Within 10 Business Days of receipt of the Force Majeure Notice, the other Party 

shall either: 

(i) certify in writing (a “Force Majeure Certification”) to the non-performing, 

hindered or delayed Party that a Force Majeure Event has occurred; or 

(ii) indicate in writing to the non-performing, hindered or delayed Party that a 

Force Majeure Event has not occurred, providing reasons for this 

conclusion. 
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(d) Where the other Party has issued a Force Majeure Certification in response to a 

Force Majeure Notice in accordance with Section 13.01(c), the Parties may agree 

to amend this Agreement in such a way that adapts to the circumstances of the 

Force Majeure Event while providing similar value for money as the original 

Agreement and achieving the objective of extending USF Network facilities and 

USF Services into rural communities that do not then have access to such types 

and capacities of telecommunications facilities and services. 

(e) Where the other Party has not issued a Force Majeure Certification in response to 

a Force Majeure Notice in accordance with Section 13.01(c), the non-performing, 

hindered or delayed Party may give a copy of the Force Majeure Notice to the 

Technical Auditor, provided that it notifies the other Party in writing that it has 

elected to do so. 

(f) Within 10 Business Days of receipt of the Force Majeure Notice, the Technical 

Auditor will either: 

(i) issue a Force Majeure Certification indicating to the Parties that a Force 

Majeure Event has occurred and whether a Technical Amendment to this 

Agreement is required in accordance with Section 13.02; or 

(ii) indicate in writing to the Parties that a Force Majeure Event has not 

occurred, providing reasons for this conclusion. 

(g) Where a Force Majeure Certification has been issued in response to the Force 

Majeure Notice of either Party, such non-performance, hindrance or delay, as 

applicable, of those obligations affected by the Force Majeure Event will not 

constitute a default hereunder by that Party for as long as such Force Majeure 

Event continues and such Party continues to use its reasonable commercial efforts 

to re-commence performance whenever and to whatever extent possible without 

delay, including through the use of alternate sources, workaround plans or other 

means. 

(h) For the purpose of this Agreement, “Force Majeure Event” means any of the 

following events beyond the control of the Parties: 

(i) With respect to the obligations of both parties: 

(I) lightning, storms, earthquakes, landslides, floods, tsunami, 

washouts and other Acts of God; 

(II) strikes, lockouts or other industrial disturbances of the 

party; 

(III) civil disturbances, sabotage, war, blockades, insurrections, 

terrorist actions, vandalism, riots, epidemics; 

(IV) any law, order proclamation, regulation, ordinance, demand 

or requirement of any governmental authority; 
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(V) any other material event that could reasonably be 

considered to be force majeure by reason that it is beyond 

the control of the Party affected; and 

(ii) With respect to the obligations of the USF Service Provider alone, 

substantial or material fires, explosions, breakage of or other accidents to 

plant, machinery, equipment or other facilities of the USF Service 

Provider; 

but does not include the inability of either Party to obtain financing or any other 

financial inability on the part of either Party.  

13.02 Technical Amendments 

(a) Where the Technical Auditor issues a Force Majeure Certification to the Parties in 

accordance with Section 13.01, indicating that a Force Majeure Event has 

prevented the implementation, activation or operation of the USF Network or the 

provision of the USF Services in certain parts of the USF Areas described in 

Schedule C or in accordance with the implementation and payment schedule 

described in Schedule D, the Technical Auditor may prepare proposed 

amendments to one or more of Schedules C and D, and submit the proposed 

amendments (a “Technical Amendment”) in writing to the Parties. 

(b) If the Technical Auditor submits a Technical Amendment in accordance with 

Section 13.02(a), then one or more of the following Schedules to this Agreement 

may also be the subject of amendments to be proposed by the Technical Auditor, 

to the extent that, in the professional opinion of the Technical Auditor, such 

further amendments are required by the Technical Amendment: 

(i) Schedule A – Telephony Services, Availability and Quality Specifications; 

(ii) Schedule B – Internet Access Services, Availability and Quality 

Specifications; 

(iii) Schedule F – Performance Bond. 

(c) Notwithstanding any other provisions of this Article, any Technical Amendment 

must be prepared by the Technical Auditor in accordance with the following: 

(i) the Technical Auditor shall consult with USFCo and the USF Service 

Provider prior to submitting the Technical Amendment; 

(ii) the Technical Amendment shall, in the professional opinion of the 

Technical Auditor, provide similar value for money as the original 

Schedule C and other Schedules to this Agreement, and achieve 

substantially the same universal service objectives; and 

(iii) the Technical Amendment shall not increase the costs of implementing the 

USF Network or providing the USF Services. 
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(d) Any dispute regarding a Technical Amendment submitted by the Technical 

Auditor shall be handled in accordance with Article Ten. 

13.03 No Payment for Unperformed Services 

(a) If the USF Service Provider fails to construct the USF Network or provide the 

USF Services in accordance with this Agreement due to a Force Majeure Event, 

any USF Subsidy payments will be adjusted in a manner such that USFCo is not 

responsible for any payment for a Project Implementation Milestone that the USF 

Service Provider fails to meet.  

(b) Where a Project Implementation Milestone is only partially completed due to a 

Force Majeure Event for which a Force Majeure Certification has been issued, 

and the Force Majeure Event is likely to continue for a substantial period of time, 

the payment for such Project Implementation Milestone for the period of the 

Force Majeure Event will be adjusted on an equitable basis taking into account, 

among other things, the length of the resulting delay and the progress achieved 

towards the Project Implementation Milestone. 

13.04 Duration of Force Majeure Event Beyond Six Months 

Notwithstanding anything to the contrary in this Agreement, if a Force Majeure Event 

during which the USF Service Provider is unable to complete one or more Project 

Implementation Milestones in accordance with this Agreement, lasts for more than six months, 

then: 

(a) subject to section 13.03(b), USFCo will have no obligation whatsoever to pay part 

of the USF Subsidy for the uncompleted work or any future work of the USF 

Service Provider under this Agreement; and  

(b) the USF Service Provider may be deemed by USFCo to be in material breach of 

this Agreement in accordance with section 15.03, at USFCo’s sole discretion; 

however, USFCo shall not be entitled to exercise any of the remedies identified in 

Sections 4.01 and 4.02 in connection with the circumstances of the Force Majeure 

event.  

ARTICLE FOURTEEN - CONFIDENTIALITY 

14.01 Confidentiality 

Except as specifically provided for in this Agreement or as required by applicable laws or 

regulation, or, neither USFCo nor the USF Service Provider, nor any of their respective 

employees, agents, servants or subcontractors may disclose any confidential or trade secret 

information provided by one to the other with respect to the USF Network or the USF Services 

or any other matter pertaining to this Agreement without  the prior written consent of the other. 

Each party must retain such information in strict confidence for the benefit of the other party, 

provided that the foregoing will not apply to any information that either party establishes as 

being already in the public domain or already known to the party receiving the information, 

without violation of this Agreement. 
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ARTICLE FIFTEEN - TERM AND TERMINATION 

15.01 Term 

This Agreement commences on the Effective Date and continues for a term of ten (10) 

years ending on [], 2020 (the “Term”).  

15.02 Termination – Bankruptcy, Winding Up, Etc. 

(a) This Agreement and the rights and obligations of each Party contained herein may 

be terminated by USFCo giving notice to the USF Service Provider forthwith 

upon the happening of any of the following events of default: 

(i) where the USF Service Provider takes any action in respect of liquidation 

or winding up, or makes an assignment for the benefit of creditors, or if a 

winding up, bankruptcy or similar petition under the Companies 

Ordinance is filed or presented by the USF Service Provider in respect of 

its properties or assets, or a judgment or order is entered by any court of 

competent jurisdiction approving any such petition or petition seeking the 

reorganization, arrangement or composition of or in respect to the USF 

Service Provider or its debts or obligations, or if a custodian or receiver or 

receiver and manager or any other official with similar powers be 

appointed for the USF Service Provider or a substantial portion of its 

properties or assets and such appointment is not dismissed or discharged 

within 30 days thereof; or 

(ii) where a winding up, bankruptcy or similar petition with respect to an 

enforced liquidation of the USF Service Provider is presented or filed 

against it unless the same is dismissed or discharged within 30 days, 

during which grace period execution thereunder is effectively stayed. 

(b) If an event of default pursuant to Section 15.02(a) occurs and USFCo wishes to 

terminate this Agreement, USFCo must give the USF Service Provider notice of 

its decision to terminate within 60 days of such default coming to its attention. 

15.03 Termination – Material Breach 

(a) Subject to Section 15.03(b), if any Party commits a material breach of this 

Agreement, the Parties agree that the other Party not in default has the right to 

terminate the Agreement; provided that the Party not in default gives the other 

Party who is in default not less than 30 days prior written notice of the default 

complained of during which period the Party alleged to be in default has an 

opportunity to cure the same and if the default is cured within such period, the 

other Party is not entitled to terminate the Agreement. 

(b) Schedule E is a list of defaults which the Parties acknowledge as constituting 

material events of default and for which the other party should be entitled to 

terminate the Agreement pursuant to this Section 15.03. 
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15.04 Termination – Remedies 

(a) On termination by the USFCo pursuant to Sections 15.02 or 15.03, the USFCo 

shall be entitled to exercise any of the remedies identified in Sections 4.01 and 

4.02 that are applicable in the circumstances of the performance failure leading to 

the termination. 

(b) On termination by the USF Service Provider pursuant to Section 15.03, the USF 

Service Provider shall be entitled to payment of all USF Subsidy instalments 

payable pursuant to Schedule D for Project Implementation Milestones achieved 

prior to the effective date of termination. 

(c) The provisions of this Article Fifteen as to termination do not limit or restrict the 

rights of either party, to seek other remedies or take measures that may be 

otherwise available to it at law or equity in connection with the enforcement and 

performance of obligations under this Agreement. 

ARTICLE SIXTEEN - GENERAL 

16.01 Records, Audit and Inspection 

(a) The USF Service Provider shall maintain all records required for preparation of 

the reports described in Section 9.01. The USF Service Provider shall also 

maintain complete records of its network plans, contracts entered into, expenses 

incurred in connection with the implementation of the USF Network and the 

provision of the USF Services, and any other records required for compliance 

with its obligations under this Agreement. 

(b) USFCo shall have the right to send its auditors or other appointed representatives, 

on at least 24 hours prior notice, to the USF Service Provider’s places of business 

for the purpose of auditing or otherwise inspecting the information and records of 

the USF Service Provider pertaining in any way to the performance of this 

Agreement. 

16.02 Time of the Essence 

Time is of the essence of this Agreement. 

16.03 Expenses 

Each of the Parties hereto will pay their respective legal and accounting costs and 

expenses incurred in connection with the preparation, execution and delivery of this Agreement 

and all documents and instruments executed pursuant hereto and any other costs and expenses 

whatsoever and howsoever incurred. 

16.04 Public Announcements 

No public announcement or press release concerning this Agreement will be made by the 

USF Service Provider without the prior consent and approval of USFCo. 
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16.05 Benefit of the Agreement 

This Agreement will enure to the benefit of and be binding upon the respective heirs, 

executors, administrators, successors and permitted assigns of the Parties hereto. 

16.06 Entire Agreement 

This Agreement constitutes the entire agreement between the Parties hereto with respect 

to the subject matter hereof and cancels and supersedes any prior understandings and agreements 

between the Parties hereto with respect thereto. There are no representations, warranties, terms, 

conditions, undertakings or collateral agreements, express, implied or statutory, between the 

Parties other than as expressly set forth in this Agreement. 

16.07 Severability 

If any provision of this Agreement is determined to be invalid or unenforceable in whole 

or in part, such invalidity or unenforceability will attach only to such provision or part thereof 

and the remaining part of such provision and all other provisions hereof will continue in full 

force and effect. In the event of any such invalidity or unenforceability, the Parties agree to 

engage in good faith efforts to determine any amendments to the Agreement required to preserve 

its intended purpose and effect. 

16.08 Amendments and Waiver 

No modification of or amendment to this Agreement is valid or binding unless set forth in 

writing and fully executed by both of the Parties hereto and no waiver of any breach of any term 

or provision of this Agreement is effective or binding unless made in writing and signed by the 

Party purporting to give the same and, unless otherwise provided, is limited to the specific 

breach waived. 

16.09 Assignment 

This Agreement may not be assigned by the USF Service Provider without the prior 

written consent of USFCo. 

16.10 Subcontractors and Other Suppliers 

Subject to Section 13.01, the USF Service Provider shall remain responsible for the due 

performance of this Agreement regardless of its engagement of subcontractors or other suppliers.  

16.11 Notices 

Any demand, notice or other communication to be given in connection with this 

Agreement must be given in writing and must be given by personal delivery or such other 

method as agreed to by the Relationship Liaison Committee, addressed to the recipient as 

follows:  

To USFCo:  
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USFCo 

Fifth Floor, HBL Tower, Jinnah Avenue, 

Islamabad 

Pakistan 

  

Attention: Chief Executive Officer 

To USF Service Provider: 

[insert corporate name and address] 

  

Attention: [insert title] 

or to such other address or individual as may be designated by notice given by either Party to the 

other. Any demand, notice or other communication given by personal delivery will be 

conclusively deemed to have been given on the day of actual delivery thereof. 

16.12 Governing Law 

(a) This Agreement is governed by and construed in accordance with the laws of 

Pakistan. 

(b) Notwithstanding anything to the contrary in this Agreement: 

(i) nothing in this Agreement derogates from USFCo’s rights or powers under 

the Act or any rules or regulations made thereunder; 

(ii) the provisions of this Agreement are subject to the Act, any rules or 

regulations made thereunder, and any Licence; and 

(iii) for greater clarity, if and to the extent there are conflicts in the 

interpretation or application of any of the provisions of this Agreement 

with the provisions of the Act, or any rules or regulations made 

thereunder, the provisions of the Act shall prevail. 

ARTICLE SEVENTEEN - COMPLIANCE WITH ENVIRONMENTAL LAWS AND 

IMPLEMENTATION OF ENVIRONMENTAL MANAGEMENT FRAMEWORK (EMF).   

17.01  

It shall be the responsibility of the USF Service Provider to comply with all 

Federal, provincial or local environmental laws, rules and regulations including 

laws relating to Alternate or Renewable Energy applicable in Pakistan, including, 

without limitation, the laws referred to in the Environmental Assessment by the 

World Bank Consultant which is attached as Schedule G.   
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17.02  

The USF Service Provider shall also comply with the Environmental Management 

Framework (EMF) and related processes described in Schedule G.   

[end of Agreement] 
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IN WITNESS WHEREOF the Parties have executed this Agreement. 

 

  USFCo  

     

  Per:   

   [insert name],  Chief Executive Officer  

    c/s 

 

 

    

  USF SERVICE PROVIDER  

     

  Per:   

   [insert name and title]  

    c/s 

 

 

    

SIGNED, SEALED AND DELIVERED  )   

in the presence of:  )   

  )   

  )   

Witness for USFCo  ) [insert name]  

  )   

  )   

Witness for USF Service Provider  ) [insert name]  
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SCHEDULE A 

Basic Public Telephone Access Services:  Availability and Quality Specifications 

 

1. Telephony Services 

(a) The USF Service Provider shall provide Basic Public Telephone Access Service 

in all of the cities, towns, villages or Muzas identified in Schedule C as being 

mandatory for USF Network and USF Service coverage. For the purposes of this 

Schedule A, Basic Public Telephone Access Service means the provision of: 

(i) two-way live voice telephone service; and  

(ii) international telephony service. 

(b) For the purposes of this Schedule A, the PSTN includes the networks of PTCL, all 

licensed providers of Local Loop (“LL”) and Wireless Local Loop (“WLL”) 

services, all licensed providers of Long Distance International (“LDI”) services, 

and all licensed providers of Mobile Cellular services. 

(c) The Telephony Services are further defined as follows: 

(i) Public Voice Telephony – Each city, town, village and Muza with a 

population greater than  2,000 people or as  identified in Schedule C shall 

be provided with at least one Public Call Office compliant with relevant 

ITU voice quality recommendations and standards and also in accordance 

with the following: 

a) Each Public Call Office shall be equipped with at least one (1) 

Public Telephones. “Public Telephones” include payphones, phone 

kiosks or any other provisioning of telephones for public use in 

accordance with Section 3 of this Schedule A. 

b) The Public Voice Telephony service must interconnect, either 

directly or via the network of another operator, with the PSTN, and 

provide incoming and outgoing local direct dial calling and 

national direct dial long distance calling, including access to 0800 

services.  

c) The Public Voice Telephony service must also provide 

international direct dial long distance calling. Unless the USF 

Service Provider is authorized by PTA to provide Long Distance 

International (LDI) services, the USF Network must interconnect 

with the network of an authorized provider of such services to 

provide international direct dial long distance calling. 
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(ii) Private Voice Telephony – Private voice telephony service, including 

incoming and outgoing local direct dial calling and national and 

international direct dial long distance calling shall be provided throughout 

the USF Areas described in Schedule C as being mandatory for USF 

Network and USF Service coverage, in accordance with the Project 

Implementation Milestones and the following:  

a) The availability of the Private Voice Telephony service shall be 

effectively advertised to the public in the USF Areas, and the USF 

Service Provider must invite requests for service and publish its 

service plan and tariffs. 

b) Subscriber contracts for the Private Voice Telephony service shall 

be of a standard form approved in advance by the PTA. 

c) Once the USF Services are available in a coverage area, the USF 

Service Provider shall fulfill requests for the Private Voice 

Telephony service within a period of ten (10) Business Days from 

receipt of the request. 

d) Subscriber terminal or customer premises equipment required to 

make use of the voice telephony service shall be as affordable 

(including installation or service charges if any) to the public as 

that of common subscriber terminals for voice telephony available 

in urban areas of the country. 

(iii) Operator and National Emergency Services – The Telephony Services 

provided by the USF Service Provider in the USF Areas shall provide 

access to an operator service and an emergency response service, which 

are either compatible with or connected to the operator and emergency 

response services provided by other licensed service providers, and which 

meet any other requirements for such services identified by the PTA. 

2. Service Availability  

(a) The Telephony Services shall become available in in all of the cities, towns, 

villages and Muzas identified in Schedule C as being mandatory for USF Network 

and USF Service coverage in accordance with the USF Project Implementation 

Milestones identified in Schedule D. 

(b) The USF Service Provider shall ensure that the Telephony Services are 

maintained and continued, and meet applicable service requirements and quality 

of service standards, throughout the Term of the Agreement. 
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3. Public Telephone Availability  

(a) The USF Service Provider shall ensure that each Public Telephone is available to 

any member of the public to make calls for a minimum of 12 hours during 

reasonable daytime, afternoon and early evening hours (for example, 08:00 to 

20:00 hours), seven days per week, and that these hours of operation are 

sufficiently communicated to the public. 

(b) Where a Public Telephone does not have access to the electrical power grid, the 

USF Service Provider must provide an alternate source of power for the Public 

Telephone. The alternate source of power must be sufficient to meet the actual 

demand for local, national long distance and international long distance calling 

services during the required hours of operation specified in Section 3(a) of this 

Schedule A.  

4. Quality of Service 

(a) Quality Criteria for Telephony Services – The USF Service Provider shall meet 

all quality of service requirements for the Telephony Services identified in the 

USF Service Provider’s Licence(s), or otherwise established by the PTA. 

(b) Quality of Service Reporting for Telephony Services – Quality of service 

reports for the Telephony Services shall be provided in accordance with Section 

9.01 of the Agreement and any requirements for quality of service reporting 

established by the PTA. 
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SCHEDULE B 

Internet Access and Data Services, Availability and Quality Specifications 

1. Internet Access Services 

(a) The USF Service Provider shall provide the Internet Access Services, in 

USF areas mentioned in schedule C. 

(b) The Internet Access Services are defined as follows: 

(i) Public Internet Access and Fax Service – Each such city, town, 

village or Muza with a population greater than 10,000 people 

identified in Schedule C shall be provided with Internet and fax 

service at a minimum of one Telecenter, in accordance with the 

following: 

a) The Telecenter must be: 

i) available to the public; 

ii) staffed and open to the public for a minimum of 

twelve hours per day and seven days per week; 

iii) equipped with at least one computer (equipped with 

printer, and adequate supply of paper and necessary 

backup power arrangement) available for public 

access to the Internet services illustrated in Section 

1 (b) (iii); and 

iv) equipped with Public Telephones providing access 

to Public Voice Telephony service in accordance 

with Schedule A 

b) Public Internet Access shall be:  

i) provided for both incoming and outgoing Internet 

traffic; 

ii) available from each computer at the Telecenter; and 

iii) at the data rates specified in Section 2 (i) of this 

Schedule B. 

c) Each Telecenter shall also provide fax transmission and 

reception services.  Such services, known as Public Fax 

Service, shall include: 
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i) the ability to transmit an image of written or graphic 

printed material to any destination PSTN telephone 

number that is able to receive such an image in a 

manner compliant with appropriate ITU standards; 

and 

ii) the ability to receive fax transmissions in a manner 

compliant with appropriate ITU standards. 

(ii) Private Internet Access Service –The USF Service Provider must 

offer Private Internet Access Service. Each subscriber of this 

service shall be provided with access to the Internet: 

a) for both incoming and outgoing Internet traffic; 

b) available from one or more computers at the subscriber’s 

premises; 

c) at the data rates specified in Section 2(i) of this Schedule B; 

d) based on appropriate ITU standards; and  

e) available to all Persons requesting Private Internet Access 

Service, provided such Persons  are located within five (5) 

kilometres of any Telecenter established pursuant to 

Schedules A or B.  

(iii) Internet Applications Service – Each subscriber of Internet 

Access Service, which includes Public Internet Access Service and 

Private Internet Access Service, shall be provided with access to 

common Internet applications, including: 

a) “email service”, meaning a service that provides 

subscribers with an e-mail address from which they can 

receive and transmit e-mail to e-mail servers throughout the 

public global Internet. 

b) “web browsing service”, meaning a service that allows 

subscribers to access information on the World Wide Web. 

c) “file transfer service”, meaning a service that provides 

subscribers with the ability to download files from Internet 

sites that comply with DNS addressing standards. 

d) “Domain Name System (DNS) service”, meaning a service 

that allows subscribers to access Internet sites. 
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(iv) Subscriber Technical Support – Each subscriber to Private 

Internet Access Service, and each user of Public Internet Access 

Service, shall be provided with technical support in accordance 

with the following:  

a) initial and ongoing technical support, which will assist 

users: 

i) in configuring computer hardware and software 

settings as necessary in order to use the Internet 

Access Services; and 

ii) in resolving technical problems that they experience 

when using the Internet Access Services. 

b) Subscribers to Private Internet Access Service shall also be 

provided with a Helpline number (the “Subscriber 

Technical Support Hotline”) that subscribers can call to 

report any trouble they are experiencing with the service 

and obtain real-time technical assistance to resolve the 

trouble they are experiencing.  

2. Minimum Service Requirements 

(a) The Public Internet Access and the Private Internet Access Services may 

be provided by any network technology which can provide a minimum 

data transfer rate of 50kbps (upstream and downstream). 

3. Service Provision 

(a) Subject to the other provisions of this Schedule B, the USF Service 

Provider shall fulfill all requests for Private Internet Access Service: 

(i) within one month from receipt of the request; or 

(ii) where significant upgrades to the infrastructure of the USF 

Network are required to fulfill the request, such as the installation 

of additional wireless equipment or the laying of transmission lines 

to the subscriber’s premises, no later than three months from 

receipt of the request. 

4. Telecenter Availability  

(a) The USF Service Provider shall ensure that each Telecenter is available to 

any member of the public to utilize Telecenter Services for a minimum of 

12 hours during reasonable daytime, afternoon and early evening hours 
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(for example, 08:00 to 20:00 hours), seven days per week, and that these 

hours of operation are sufficiently communicated to the public.  

 

5. Service Availability  

(a) The Internet Access Services shall become available in the USF Areas in 

accordance with the USF Project Implementation Milestones identified in 

Schedule D and the requirements of this Schedule B. 

(b) The Service Provider shall ensure that the Internet Access Services are 

maintained and continued, and meet applicable service standards and 

quality of service requirements, throughout the term of the Agreement. 

(c) The availability of the Internet Access Services shall be effectively 

advertised to the public in the USF Areas, and the USF Service Provider 

shall publish its service plans and tariffs. 

(d) Subscriber contracts for the Internet Access Services shall be of a standard 

form approved in advance by the PTA. 

6. Quality of Service 

Quality Criteria for Services – In addition to the service requirements identified in this 

Schedule B, the Internet Access Services shall be provided in accordance with all quality 

of service requirements specified in the USF Service Provider’s Licences, and any other 

quality of service requirements established by the PTA. 
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SCHEDULE D 

USF Project Implementation and Subsidy Payment Schedule 

1. The USF Subsidy shall consist of a total subsidy payment of Pakistan rupees [insert total 

amount of USF Subsidy], payable by USFCo to the USF Service Provider in specific 

instalments in accordance with this Schedule D. All USF Subsidy instalment payments 

shall be payable in PKR. 

2. The USF Subsidy instalments shall be paid by a form of bank instrument selected by 

USFCo in its sole discretion, but all payments by USFCo to the USF Service Provider 

shall comply with all applicable laws, rules and regulations. 

3. The USF Service Provider shall send USFCo a written confirmation of receipt of all USF 

Subsidy instalments. 

 USF CAPEX Subsidy Payment Schedule 

4. Subject to the provisions of Article Thirteen of the Agreement and this Schedule D, the 

USF Subsidy, excluding portion of USF Subsidy for Backhauling, shall be payable in 

accordance with following schedule of payments. The payments shall include an initial 

mobilization payment and the Project Implementation Milestones and amounts identified 

in the following tables: 

Project Mobilization 
Payment 

Instalment  

Payable 

 
(percentage 

of USF 

Subsidy) 

Total Amount 

to be Paid  

1. Payable within fifteen (15) Business 

Days of Effective Date. 
 

20% PKR [xxx] 

 

 

Milestone 

Number 
Project Implementation Milestone Instalment  

Payable 

 
(percentage 

of USF 

Subsidy) 

Total Amount 

to be Paid  

1. Demonstration that the USF Network 

provides coverage of, and that the USF 

Services are available to, at least 25% 

of the total unserved villages identified 

in Schedule C. 
 

20 % PKR [xxx] 



 

 

 

.   
Schedule D to SSA 

 

 

2 

 

2. Demonstration that the USF Network 

provides coverage of, and that the USF 

Services are available to, at least 50% 

of the total unserved villages identified 

in Schedule C. 
 

20 % PKR [xxx] 

3. Demonstration that the USF Network 

provides coverage of, and that the USF 

Services are available to, at least 75% 

of the total unserved villages identified 

in Schedule C. 
 

20 % PKR [xxx] 

4. Demonstration that the USF Network 

provides coverage of, and that the USF 

Services are available to, 100% of the 

total unserved villages identified in 

Schedule C. 
 

20 % PKR [xxx] 

5. Timing of completion of each of the Project Implementation Milestones set out in the 

table above shall be at the discretion of the USF Service Provider. However, the USF 

Service Provider must achieve all four (04) Project Implementation Milestones as per 

following: 

a. First Milestone must be achieved within six (6) months of the Effective Date. 

b. Rest three Milestones must be achieved within twelve (12) months of the 

Effective Date (the “Final Implementation Date”). 

6. For the purposes of the Project Implementation Milestones set out in the table above, 

“available” means that the services are fully operational and are accessible by at least 

sixty per cent (60%) of the total population in each of the identified villages in 

accordance with the Agreement, including, but not limited to, the service requirements 

and quality of service standards identified in Schedules A and B. For individuals to be 

included in the 60% calculation, the Public Call Offices established pursuant to 

Schedules A and B must be no further than five (5) kilometres from those individuals. 

7. The USF Service Provider shall provide each of USFCo and the Technical Auditor with a 

notice in writing (a “Project Implementation Milestone Notice”) upon completion of each 

Project Implementation Milestone. 

8. Within 15 Business Days of receipt of a Project Implementation Milestone Notice, the 

Technical Auditor shall either: 

(a) certify in writing (a “Project Implementation Milestone Certification”) to the 

Parties that the Project Implementation Milestone has been completed; or 
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(b) indicate in writing to the Parties that the Project Implementation Milestone has 

not been completed, providing reasons for this conclusion. 

9. Where the USF Service Provider disputes any notice from the Technical Auditor that a 

Project Implementation Milestone has not been completed, the dispute will be resolved in 

accordance with Article 10 of the Agreement. 

10. Each instalment of the USF Subsidy will be paid to the USF Service Provider within 45 

Business Days of USFCo receiving a written Project Implementation Milestone 

Certification from the Technical Auditor certifying that the USF Service Provider has 

completed the relevant Project Implementation Milestone. 

USF OPEX Subsidy payment Schedule 

11. Subject to the provisions of Article Thirteen of the Agreement and this Schedule D, the 

USF OPEX Subsidy against backhaul services shall be payable as follows:  

 

Serial Number Due date Payable Amount Maximum 

Amount to be 

Paid  

Year 1 

After completion of six 

months from the date of 

Final Implementation Date 

50% amount of USF 

Subsidy proposed for 

backhauling for first 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

PKR [xxx] 

After completion of 12 

months from the date of 

Final Implementation Date 

50% amount of USF 

Subsidy proposed for 

backhauling for first 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

PKR [xxx] 

Year 2 

After completion of 18 

months from the date of 

Final Implementation Date  

50% amount of USF 

Subsidy proposed for 

backhauling for second 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

PKR [xxx] 

After completion of 24 

months from the date of 

Final Implementation Date  

50% amount of USF 

Subsidy proposed for 

backhauling for second 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

PKR [xxx] 

Year 3 
After completion of 30 

months from the date of 

Final Implementation Date  

50% amount of USF 

Subsidy proposed for 

backhauling for third 

PKR [xxx] 



 

 

 

.   
Schedule D to SSA 

 

 

4 

 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

After completion of 36 

months from the date of 

Final Implementation Date  

50% amount of USF 

Subsidy proposed for 

backhauling for third 

year in “Annex 1: USF 

Subsidy Proposal Form” 

to RFA 

PKR [xxx] 

 Total  PKR [xxx] 

 

12. The Opex subsidy quoted at the time of bidding shall not be the final Opex Subsidy price. 

The quoted Opex Subsidy will be used only for evaluation of the lowest bid and shall be 

the maximum subsidy allowed on account of back hauling costs. Opex Subsidy will 

however be paid as per actual, subject to the maximum capping as explained above. 

13. Payment of the Opex subsidy shall be based on actual backhaul expenses, verified by the 

USF SP’s invoice and counter verified by the USF SP’s vendor’s invoice. Such 

documents will be presented by the USF SP for claiming the Opex Subsidy.  

14. In case of force majeure, same payment schedule shall be followed, however, the final 

implementation date (for the amount of work under force majeure) shall be the revised 

final implementation date (Original Final Implementation Date + extension due to Force 

Majeure) verified by the Technical Auditor. 



.   
Schedule E to SSA 

 

 

- 1 - 

 

SCHEDULE E 

Material Events of Default 

 

1. Breach by USF Service Provider 

(a) Each of the following shall be deemed to be a material breach by the USF Service 

Provider for which USFCo will be entitled to terminate this Agreement in 

accordance with Article Fifteen: 

(i) Failure by USF Service Provider to meet the Final Implementation Date 

identified in paragraph 3 of Schedule D. 

(ii) The accumulation of  liquidated damages under clause 4.01 (a) (iii) equal 

to ten percent (10%) of the USF Subsidy amount payable for the affected 

Project Implementation Milestone(s); 

(iii) Repeated failure to meet the USF Service Availability and Quality 

Specifications set out in Schedules A and B, the cumulative effect of 

which significantly affects public use or enjoyment of the USF Services in 

the USF Areas. 

(iv) The occurrence of a change in ownership or Control of the USF Network 

that is contrary to Article Three. 

(v) Failure by the USF Service Provider to maintain its incorporation in and 

under the Companies Ordinance or to comply with eligibility requirements 

for Pakistani companies that are established under applicable Pakistani 

laws. 

(vi) Any misconduct of the USF Service Provider, or any other Person on the 

USF Service Provider’s behalf, described in section 52 of the RFA. 

(vii) Failure of the USF Service Provider to adequately address any matters 

identified by an applicable regulatory authority falling within the scope of 

the USF Services, to such regulatory authority’s reasonable satisfaction. 

(viii) The USF Service Provider commits any other material breach of this 

Agreement which breach is not capable of being cured. 

2. Breach by USFCo 

(a) It shall be deemed to be a material breach by USFCo for which the USF Service 

Provider will be entitled to terminate this Agreement in accordance with Article 

Fifteen, where: 
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(i) The Technical Auditor fails to take any action in response to a Project 

Implementation Milestone Notice (reference: paragraphs 5 and 6 of 

Schedule D); or 

(ii) USFCo fails to pay undisputed payments of the USF Subsidy due to the 

USF Service Provider exceeding PKR 1,000,000. 
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SCHEDULE F 

 

Irrevocable Bank Guarantee 

 

 

Issuing Bank: ________________________ 
(insert name and address of issuing bank) 

 

Date of Issue:____________ 
 

Bank Guarantee No:______________ 

 

Maximum Amount of Bank Guarantee _________________________ (40% of subsidy 

amount) 
(insert amount, in PKR, in numbers and words) 

 

Applicant: ________________________  
(insert full legal name and address of the USF Service Provider) 

 

Beneficiary: 

Universal Service Fund  

5
th

 Floor, Habib Bank Tower 

Jinnah Avenue 

Islamabad 

 

 

On behalf of our client (the “Applicant”) we hereby issue in your favour this Irrevocable Bank 

Guarantee (the “IBG”) for the maximum amount identified above. 

 

The IBG is available with the Bank, and will be paid, against presentation of the following 

documents: 

1) The Beneficiary’s demand on the Bank in the form attached hereto as Appendix “A”, 

signed by the CEO of the Beneficiary, indicating the amount to be drawn under this IBG, 

the number of this IBG, the date of issue of this IBG, and the name of our Bank. 

2) This IBG for endorsement by us of the amount drawn and, on final drawing, for 

cancellation. 

 

This IBG is irrevocable and shall remain valid for 5 years up to and including the [date] day of 

[month], [year]  

 

 

 

Partial drawings are permitted. 
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We will honour each drawing made in conformity with the terms of this IBG without enquiring 

whether you have, as between you and the Applicant, the right to make such drawing and 

without recognizing any claim of the Applicant. 

 

This IBG shall be governed by and construed in accordance with the laws of Pakistan. We 

hereby irrevocably and unconditionally accept exclusive jurisdiction of the Courts at Islamabad.  

 

___________________________________ 

Issuing Bank 

___________________________________ 

Authorized Signing Officer 
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SCHEDULE F(1) 

 

Irrevocable Bank Guarantee 

 

 

Issuing Bank: ________________________ 
(insert name and address of issuing bank) 

 

Date of Issue:____________ 
 

Bank Guarantee No:______________ 

 

Maximum Amount of Bank Guarantee _________________________ (40% of subsidy 

amount) 
(insert amount, in PKR, in numbers and words) 

 

Applicant: ________________________  
(insert full legal name and address of the USF Service Provider) 

 

Beneficiary: 

Universal Service Fund  

5
th

 Floor, Habib Bank Tower 

Jinnah Avenue 

Islamabad 

 

 

On behalf of our client (the “Applicant”) we hereby issue in your favour this Irrevocable Bank 

Guarantee (the “IBG”) for the maximum amount identified above. 

 

The IBG is available with the Bank, and will be paid, against presentation of the following 

documents: 

3) The Beneficiary’s demand on the Bank in the form attached hereto as Appendix “A”, 

signed by the CEO of the Beneficiary, indicating the amount to be drawn under this IBG, 

the number of this IBG, the date of issue of this IBG, and the name of our Bank. 

4) This IBG for endorsement by us of the amount drawn and, on final drawing, for 

cancellation. 

 

1. This IBG is irrevocable and shall remain valid for 1 year up to and including the 

[date] day of [month], [year]  

 

 

Partial drawings are permitted. 
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We will honour each drawing made in conformity with the terms of this IBG without enquiring 

whether you have, as between you and the Applicant, the right to make such drawing and 

without recognizing any claim of the Applicant. 

 

This IBG shall be governed by and construed in accordance with the laws of Pakistan. We 

hereby irrevocably and unconditionally accept exclusive jurisdiction of the Courts at Islamabad.  

 

___________________________________ 

Issuing Bank 

___________________________________ 

Authorized Signing Officer 
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Appendix “A” 

 

To Irrevocable Bank Guarantee No. ______ 

 

Issued by __________________ Bank 

 
Drawn Under IBG No.: (insert IBG number and date) 

 

 

 

To: (insert came and address of Issuing Bank)  

  

 

 

The undersigned hereby demands that (Name of Issuing Bank) pay to the order of the 

undersigned the sum of Pakistan rupees ___________________________ under the IBG 

described above. 

 

 

Dated: (insert date)  

 

 

Universal Service Fund  

 

___________________________ 

CEO 
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Executive Summary 

The World Bank (WB) is planning to fund the Rural Telecommunications and e-

Services Project in various parts of Pakistan.  In line with the WB safeguard policies 

and national regulations, an environmental assessment has been carried out for the 

proposed project.  This document presents the process and outcome of this 

assessment.   

The project‘s long-term development objectives are to foster private sector led growth 

within a competitive market environment, and promoting and accelerating 

widespread access to information and communication technology (ICT) services, 

particularly in rural areas.  The project will focus primarily on accelerating access by 

using targeted subsidies for rural expansion, strengthening the legal, policy, 

regulatory and spectrum management and monitoring functions, and expansion of e-

services.   

The proposed project consists of three main components.  The first component aims 

to increase access in rural areas, by expanding rural communications through 

assistance in setting up the Universal Service Fund Company (USFC), making the 

USFC operational, and delivery of targeted subsidies to private operators on a 

competitive basis.  The second component will strengthen Ministry of Information 

Technology (MoIT) in policy making, legal issues, and capacity building of Pakistan 

Telecommunication Authority (PTA) and Frequency Allocation Board (FAB), including 

enhancement of radio frequency monitoring and management, which will result in 

further sector improvements.  The third component will accelerate e-services 

development, including support for expanding and deployment of e-services under 

the USF Policy.     

The Pakistan Environmental Protection Act of 1997 is the apex environmental 

legislation in the country, whereas the Operational Policy (OP) 4.01 provides the 

WB‘s safeguard framework relevant to the proposed project.  

The environmental assessment of the proposed project was carried out using a 

screening matrix, which was tailor-made addressing the particular nature of the 

activities.  The key adverse environmental impacts of the project thus identified 

included, water contamination, loss of agriculture, land acquisition issues, gender 

issues and health concerns during the project‘s construction and operation stages. 

Though the significance of all of the potential impacts is expected to be low, an 

environmental management framework (EMF) has been developed to mitigate the 

adverse environmental impacts described above and to further improve the 

environmental performance of the project.  The EMF proposes a two-tier 

organizational structure with the overall environmental management responsibility 

assigned to USFC, and the on-site implementation role given to the 

contractors/operators.  EMF includes environmental guidelines which will need to be 

followed during different project phases.  In addition, a Resettlement Policy 

Framework (RPF) has also been developed in accordance with OP 4.12, in order to 

address the involuntary resettlement issues that may arise during the project.   
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The present environmental assessment confirmed that the project would not result in 

any significant and/or lasting environmental impacts, provided that the guidelines 

given in this document are followed.  It was also concluded that the present 

assessment was sufficient, and no further EA action would be needed, in accordance 

with the national regulatory requirements as well as WB OP 4.01. 
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Acronyms 

AJK Azad Jammu and Kashmir 

EA Environmental Assessment 
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EIA Environmental Impact Assessment  

EMF Environmental Management Framework 

EPA Environmental Protection Agency 
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GoP Government of Pakistan 

ICT Information and Communication Technology 

IEE Initial Environmental Examination 
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LDI Long distance and international 
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PAPs Project affected people 

PTA Pakistan Telecommunication Authority 

RPF Resettlement Policy Framework 
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USFC Universal Service Fund Company  

VSAT Very small aperture terminals 
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1. Introduction 

The World Bank (WB) is planning to fund the Rural Telecommunications and e-

Services Project in various parts of Pakistan.  In line with the WB safeguard policies 

and national regulations, an environmental assessment has been carried out for the 

proposed project.  This document presents the process and outcome of this 

assessment.   

1.1 Background  

Pakistan, like many other countries, recognizes the potential of information and 

communications technology (ICT) infrastructure, applications and services to 

enhance competitiveness, productivity, and improve the efficiency and capability of 

institutions.  

Since 2003, the Government of Pakistan (GOP) has implemented significant 

telecommunications reforms which have led to effective liberalization of all market 

segments and privatization of the fixed line incumbent.  The market structure has 

evolved into a multi-operator environment, with eight major operators, some twenty 

Wireless Local Loop (WLL) operators (4 of which have commenced operations), 

multiple very small aperture terminals (VSAT), Internet and other value-added-

service providers.  Sixteen long-distance and international (LDI) licenses have been 

issued of which all except two are operational.  The regulatory environment has also 

evolved with the 1996 Telecommunication Reorganization Act and the establishment 

of an independent regulator in 1997, the Pakistan Telecommunication Authority 

(PTA), and subsequent amendment in 2005, the interconnection, tariff and licensing 

regimes are now conducive to competition.  In addition, there are 4 major policies 

that have been introduced in the sector, i.e. deregulation, mobile, broadband and the 

universal service fund (USF) policy.   

Despite some positive developments, operators are finding that there is still limited 

business profitability when it comes to providing services in rural areas, compared 

with the attractiveness of adding new subscribers in urban areas.  The aggregate 

teledensity of fixed and mobile in rural areas is only about 1.4 percent compared with 

a national average teledensity of about 28 percent in 2006.  Almost 30 percent of the 

rural population is still not covered and there is a significant unmet demand with 

about 33 million un-served people. 

GOP intends to work as a catalyst to motivate and incentivize licensed operators to 

penetrate into rural areas which are currently perceived to be unprofitable.  The 

effective utilization of the Universal Service Fund (USF) will aim to go beyond the 

provision of voice communications to include broadband and Internet access, as well 

as the provision of e-services to citizens through ICT access points such as 

telecenters.  Improved rural access to ICTs would facilitate integration of rural areas 

into the formal economy by providing citizens and entrepreneurs with better tools for 

communication, obtaining information, and facilitating commerce. 
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The USF Policy, prepared by the Ministry of Information Technology and 

Telecommunications (MOIT), was finalized and approved in October 2006.  In this 

document, the GOP has set an ambitious target to achieve 5 percent teledensity in 

rural areas by 2010 together with other targets, such as, 1.6 million broadband 

subscribers.  Under the USF policy framework, it is planned that USF funded service 

providers will aim to achieve 5 percent teledensity in their coverage areas within 

three years.  An autonomous company, the USF Company (USFC), has been 

established to manage the utilization of the USF.      

The proposed project seeks to operationalize the USFC, in order to achieve the 

targets set by the USF Policy mentioned above. 

1.2 Project Description 

Project Objectives 

The project‘s long-term development objective is to promote and accelerate 

widespread access to information and communication technology (ICT) services 

among the rural population through an incentive program designed to encourage 

participation of private operators in the rural market segment.  The project will focus 

primarily on accelerating access by using targeted subsidies for rural expansion, and 

capacity-building in policy, regulatory and spectrum management and monitoring 

functions.  

The expected benefits of the project include: 

 Wider availability of and access to telephony and broadband services in rural 
and unserved areas.  This will facilitate better communications, increase 
access to information for rural populations and extend opportunities to share 
in economic growth. 

 Increased Internet access points, through the participation of private 
companies, for citizens in rural and unserved areas to access e-services. 

 As a result of improved policies and regulatory framework, increased 
competition is expected which will result in the availability of high quality 
telecommunications infrastructure and services. 

 Improvements in the management and monitoring of the radio spectrum, a 
valuable national resource, leading to increased and efficient use of new 
wireless technologies for communications. 

Project Components 

The proposed project would have three main interrelated components aimed at 

achieving the above project development objectives.  The first component will 

increase access in rural areas, by expanding rural communications through 

assistance in setting up the Universal Service Fund (USF) as a Company, making 

the USF operational, and delivery of targeted subsidies to private operators on a 

competitive basis.  The second component will strengthen MoIT in policy making, 

legal issues, and capacity building of PTA and Frequency Allocation Board (FAB), 

including enhancement of radio frequency monitoring and management, which will 

result in further sector improvements.  The third component will accelerate e-services 



Rural Telecommunications and e-Services Project 

Environmental Assessment 3 

development, including support for expanding and deployment of e-services under 

the USF Policy.     

Physical Interventions 

The following project activities are likely to involve physical interventions: 

 Construction of buildings for the proposed facilities, such as telecentres, 
exchanges and monitoring stations 

 Laying of underground cables  

 Erection of pylons and towers 

 Operation of the facilities. 

These interventions may interact with various aspects of the environment.  The 

present study attempts to assess these interactions.   

1.3 Project Location 

The project will be located in the rural areas throughout Pakistan.   

1.4 Document Structure 

Section 2 (Regulatory Framework for Environmental Assessment) introduces the 

national regulatory requirements with respect to the environmental aspects 

associated with the proposed project, as well as the WB safeguard policies which 

may be triggered by the proposed activities.   

Section 3 (Environmental Assessment) describes the environmental assessment 

methodology which was employed while conducting the present assignment.  Also 

given in the section are the results of the assessment. 

Section 4 (Environmental Management Framework) provides the mechanism to 

manage the environmental issues that may arise during the proposed activities. 

Finally, Section 5 (Conclusions) summarizes the findings of the present assignment.  
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2. Regulatory Framework for Environmental 
Assessment 

This Section briefly describes the regulatory and policy framework relevant to the 

proposed project.   

2.1 National Legislation, Regulations and Policies 

There are several laws in Pakistan addressing the environmental aspects directly or 

indirectly.  The laws which are most relevant to the proposed project are briefly 

described below.   

2.1.1 Pakistan Environmental Protection Act, 1997 

Under the Pakistan Environmental Protection Act, 1997, no development project can 

be undertaken unless an initial environmental examination (IEE) or an environmental 

impact assessment (EIA) is conducted, and approval is received from the federal or 

relevant provincial EPA.   

The present environmental assessment is being carried out in response to this Act. 

2.1.2 Pakistan Environmental Protection Agency Review of IEE 
and EIA Regulations, 2000 

The Regulations primarily categorize the projects in two groups.  Project types listed 

in Schedule I are designated as potentially less damaging to the environment, and 

those listed in Schedule II as having potentially serious adverse effects.  Schedule I 

projects require an IEE to be conducted, provided they are not located in 

environmentally sensitive areas.  For the Schedule II projects, conducting an EIA is 

necessary.  

2.1.3 Land Acquisition Act, 1894 

The Land Acquisition Act (LAA) of 1894 amended from time to time has been the de-

facto policy governing land acquisition and compensation in the country.  The LAA is 

the most commonly used law for acquisition of land and other properties for 

development projects.  It comprises of 55 sections pertaining to area notifications and 

surveys, acquisition, compensation and apportionment awards and disputes 

resolution, penalties and exemptions. 

Land for the facilities under the proposed project may be acquired using this Act 

(alternatively, the land may be directly purchased or obtained on lease/rental basis). 

2.1.4 Pakistan Telegraph Act, 1885 

This law was enacted to define the authority and responsibility of the telegraph 

authority.  The law covers among other activities installation and maintenance of 

telegraph lines and poles.  The Act determines the mechanism to determine and 
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make payment of the compensation associated with the installation of telegraph lines 

and poles.  Under this Act, the land under the pole is not acquired (or purchased) 

from the owner.  The compensation is paid to the owner for any damage to structure, 

crop or tree that may exist at the location where pole is to be erected.   

The proposed pylons can be erected in accordance with this Act.  However, the land 

under the pylons will be acquired (in accordance with the LAA, directly purchased or 

leased) if there is loss of access, and productive use of the land by the 

landowners/affectees is impacted. 

2.1.5 Provincial Wildlife Protection Acts/Ordinances  

These provincial laws (for the four provinces of Pakistan) have been enacted to 

protect the wildlife resources directly and other natural resources indirectly.  These 

classify wildlife by degree of protection, ie, animals that may be hunted on a permit or 

special license, and species that are protected and cannot be hunted under any 

circumstances.  The Acts/Ordinances specify restrictions on hunting and trade in 

animals, trophies, or meat.  The Acts/Ordinances also define various categories of 

wildlife protected areas, ie, National Parks, Wildlife Sanctuaries and Game Reserve. 

The provisions of the Acts/Ordinances will be applicable to the proposed project.  

2.1.6 Antiquity Act, 1975 

The Antiquities Act of 1975 ensures the protection of cultural resources in Pakistan.  

The Act is designed to protect ‗antiquities‘ from destruction, theft, negligence, 

unlawful excavation, trade and export.  Antiquities have been defined in the Act as 

ancient products of human activity, historical sites, or sites of anthropological or 

cultural interest, national monuments, etc.  The law prohibits new construction in the 

proximity of a protected antiquity and empowers the Government of Pakistan to 

prohibit excavation in any area that may contain articles of archeological significance.   

The provisions of the Act will be applicable to the proposed project.  

2.2 WB Safeguard Policies 

The project has also been analyzed against the WB safeguard policies: OP 4.01 

(environmental assessment), OP 4.04 (natural habitat), OP 4.36 (forestry), OP 4.09 

(pest management), OP 4.11 (cultural property), OP 4.10 (indigenous people), 

OP 4.12 (involuntary resettlement), OP 4.37 (safety of dams), OP 7.50 (projects in 

international waters), and OP 7.60 (projects in disputed areas).   

These policies are briefly introduced below (the applicability of these policies for the 

proposed project is discussed in Section 3 of this document).   

2.2.1 Environmental Assessment (OP 4.01) 

The World Bank requires environmental assessment (EA) of projects proposed for 

Bank financing to help ensure that they are environmentally sound and sustainable, 
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and thus to improve decision making.  The OP defines the EA process and various 

types of the EA instruments.   

The Bank classifies the proposed project into one of four categories, depending on 

the type, location, sensitivity, and scale of the project and the nature and magnitude 

of its potential environmental impacts.  

(a) Category A:  A proposed project is classified as Category A if it is likely to have 

significant adverse environmental impacts that are sensitive, diverse, or 

unprecedented.  For a Category A project, the borrower is responsible for preparing a 

report, normally an EIA (or a suitably comprehensive regional or sectoral EA). 

(b) Category B:  A proposed project is classified as Category B if its potential adverse 

environmental impacts on human populations or environmentally important areas—

including wetlands, forests, grasslands, and other natural habitats—are less adverse 

than those of Category A projects.  These impacts are site-specific; few if any of 

them are irreversible; and in most cases mitigatory measures can be designed more 

readily than for Category A projects.  The scope of EA for a Category B project may 

vary from project to project, but it is narrower than that of Category A EA.  

(c) Category C: A proposed project is classified as Category C if it is likely to have 

minimal or no adverse environmental impacts.  Beyond screening, no further EA 

action is required for a Category C project.  

(d) Category FI: A proposed project is classified as Category FI if it involves 

investment of Bank funds through a financial intermediary, in subprojects that may 

result in adverse environmental impacts. 

2.2.2 Involuntary Resettlement (OP 4.12) 

Involuntary resettlement under development projects, if unmitigated, often gives rise 

to severe economic, social, and environmental risks.  OP 4.12 provides safeguards 

to address and mitigate these impoverishment risks.  

2.2.3 Natural Habitat (OP 4.04) 

The conservation of natural habitats, like other measures that protect and enhance 

the environment, is essential for long-term sustainable development.  Through this 

OP, the Bank therefore supports the protection, maintenance, and rehabilitation of 

natural habitats and their functions.   

2.2.4 Forestry (OP 4.36) 

The objective of this Policy is to assist the WB‘s borrowers to harness the potential of 

forests to reduce poverty in a sustainable manner, integrate forests effectively into 

sustainable economic development, and protect the vital local and global 

environmental services and values of forests. 
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2.2.5 Pest Management (4.09) 

Through this OP, the WB supports a strategy that promotes the use of biological or 

environmental control methods and reduces reliance on synthetic chemical 

pesticides. 

2.2.6 Safety of Dams (OP 4.37) 

The Policy seeks to ensure that appropriate measures are taken and sufficient 

resources provided for the safety of dams the WB finances.   

2.2.7 Projects on International Waterways (OP 7.50) 

This OP defines the procedure to be followed for projects the WB finances that are 

located on any water body that forms a boundary between, or flows through two or 

more states.   

2.2.8 Indigenous People (OP 4.10) 

This OP defines the process to be followed if the project affects the indigenous 

people.  The policy requires that the proponents will develop an Indigenous People 

Development Plan and get it approved by the Bank, if such groups are identified 

during the project implementation. 

2.2.9 Cultural Property (OP 4.11) 

The World Bank‘s general policy regarding cultural properties is to assist in their 

preservation, and to seek to avoid their elimination.  Under this OP, the Bank 

normally declines to finance projects that will significantly damage non-replicable 

cultural property, and will assist only those projects that are sited or designed so as 

to prevent such damage.  

2.2.10 Projects in Disputed Areas (OP 7.60) 

in accordance with this safeguard policy, the Bank may proceed with a project in a 

disputed area if the governments concerned agree that, pending the settlement of the 

dispute, the project proposed for country A should go forward without prejudice to the 

claims of country B.  
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3. Environmental Assessment 

This Section provides the process as well as outcome of the environmental 

assessment carried out for the proposed project. 

3.1 Environmental Assessment Methodology 

The present environmental assessment was carried out using a standard 

methodology, in line with the national regulations and WB safeguards described 

above.  The assessment was initiated with review of the project information.  

Subsequently, meetings were held with some key stakeholders, including the officials 

from MOIT, WB‘s consultant for the proposed project, a civil society organization and 

the Pakistan Environmental Protection Agency (Pak-EPA).   

Subsequent to the above, environmental assessment of the proposed project was 

carried out employing a screening matrix, which was tailor-made according to the 

specific needs of the project.   

The screening matrix examined the interaction of project activities with various 

components of the environment.  The project activities requiring physical intervention 

would include construction of buildings, laying of underground cables and erection of 

pylons; whereas the environmental parameters were broadly classified as physical, 

biological and social, and then each of these broad categories further divided into 

different aspects.  The potential impacts thus predicted were characterized as 

follows: 

 High negative (adverse) impact,  

 Low negative impact,  

 Insignificant impact,  

 High positive (beneficial) impact,   

 Low positive impact, and 

 No impact. 

The screening matrix for the proposed project is provided in Exhibit 2.1. 

3.2 Findings of Environmental Assessment 

Most of the proposed project activities do not involve physical interventions, which 

can potentially cause environmental degradation.  The activities which are likely to 

interact with the environment include construction of buildings for telecenters, 

exchanges and monitoring stations, laying of cables, and erection of pylons.  

Operation of these facilities can also cause some environmental degradation.   

The adverse impacts of the project activities are discussed below. 
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3.2.1 Concerns Associated with Siting of Telecentres/Exchanges 
and Pylons 

The siting of the proposed facilities such as telecentres, exchanges and pylons may 

cause the following adverse impacts:  

1. Loss of assets due to land take for the facility  

2. Loss of natural vegetation and habitat 

3. Damage or threat to any site of archeological, historical, cultural or religious 
significance 

4. Health hazard associated with the electromagnetic radiation. 

These concerns and their mitigation measures/strategies are discussed below.    

Loss of Assets 

These concerns can be adequately addressed by carefully selecting each site in 

consultation with the community, and following the procedure given below.  

In case of direct purchase of the land for telecenters or any other facility, the 

transaction will be made on the basis of ‗willing buyer – willing seller‘, on mutually 

agreed market-based price.  The title of the land will be transferred in accordance 

with the relevant rules and regulations.  The entire agreement will be documented 

and singed by all parties concerned.   

In case the land for the proposed facilities is acquired under the Land Acquisition Act 

(Section 2.1.3), the emergency clause will not be used.  The entire process will be 

documented and the title of the land will be duly transferred to the buyer.   

The land or premises for the proposed facility may also be acquired on lease or 

rental basis.  In such cases as well, the entire agreement will be documented.   

The land under the towers/pylons can also be acquired according to the procedures 

described above.  In case the land under the pylon or tower is acquired on 

lease/rental basis, the lease/rental amount will reflect the loss of income generating 

opportunities (whether one-time or permanent) associated with the affected land.  For 

example, if crops will be damaged under the tower/pylon only during the construction 

phase, a one-time crop compensation will be paid to the owner/grower.  However, In 

case the owner/cultivator cannot use that piece of land even after the construction 

phase, the lease/rental amount will reflect crop compensation for the entire 

lease/rental period.  The compensation amount will correspond to the entire area 

affected, including any periphery fencing, if any. 

An RPF has been developed for the proposed project and provided in Appendix A.  

RPF, developed in accordance with OP 4.12, provides resettlement principles and 

entitlement framework, in order to mitigate the potential impacts associated with land 

acquisition for the proposed activities.  
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Loss of Natural Vegetation/Habitat  

This concern can be addressed by avoiding sites having significant natural 

vegetation, and planting trees around the proposed facilities in case any tree cutting 

is involved during the construction activities.  Similarly areas protected by the wildlife 

protection acts should be avoided (see Section 2.1.5); in case this is not possible, a 

separate environmental study will be carried out for such facilities.  List of such areas 

in the country is provided in Exhibit B.1 of Appendix B.  Furthermore, if the 

proposed activities are carried out in the vicinity of the protected areas, the works will 

be carried out in consultation with the relevant Wildlife or Forest department.  

The trees that will need to be removed for establishing the proposed facilities will be 

counted and their type, age, size and approximate salvage price determined and 

documented.  Photographic record will also be maintained.  The trees planted 

at/around the proposed facilities will be at least five times the ones removed.   

Damage or Threat to Sites of Archeological, Historical, Cultural or Religious 
Significance   

This concern can also be addressed by avoiding sites of archeological, historical, 

cultural or religious significance (see Section 2.1.6).  List of such sites in the country 

is provided in Exhibit B.2 of Appendix B. 

Health Hazards of Radiation  

The health hazards associated with the electromagnetic radiation have been 

extensively studied.  The best understood biological effect of electromagnetic fields is 

to cause dielectric heating.  For example, touching an antenna while a transmitter is 

in operation can cause severe burns.  Birds sitting on very high-power antennas 

when transmission begins can be instantly cooked by the radiation energy. 

However, the consensus of the scientific community is that the power from the mobile 

phone base station antennas is far too low to produce health hazards as long as 

people are kept away from direct access to the antennas.  (See excerpts from 

detailed ‗Questions and Answers‘ on Electromagnetic Fields and Human Health, in 

Appendix C.)  Hence, the potential health impacts of the antennas erected during 

the proposed project can be avoided by installing the antennas in such a way that 

people do not have direct access to the antenna. 

3.2.2 Environmental Concerns during Construction Activities 

Some negative environmental impacts (ie, low negative impacts) are expected to be 

experienced during the construction of the proposed facilities.  These potential 

impacts may include: 

 Dust and noise pollution caused by the construction activities 

 Soil and water contamination caused by improper waste disposal 

 Water scarcity due to water consumption during construction (in water scarce 
areas) 

 Damage to agriculture in the adjacent areas. 
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However all of the above issues are temporary in nature and will disappear as soon 

as the construction is over.  Furthermore, due to the smallness of the individual 

building1, the magnitude of these impacts will be small.  Hence these impacts have 

been characterized as ‗low negative impacts‘ in Exhibit 2.1. 

The probability and consequence severity of these impacts should further be 

decreased by employing basic house keeping techniques – such as waste collection 

and appropriate disposal (discussed in Section 4.4). 

3.2.3 Environmental Concerns during Laying Underground Cable 

Some negative environmental impacts (ie, low negative impacts) are expected to be 

experienced during laying of the underground cables – both for connecting the 

exchanges and telecentres with the existing telecom network in the country, as well 

as for providing connections to the residential and commercial users.  These 

potential impacts may include: 

 Dust and noise pollution caused by the excavation and backfilling activities 

 Soil and water contamination caused by improper waste disposal 

 Water scarcity due to water consumption during construction (in water scarce 
areas) 

 Damage to agriculture during excavation and cable laying 

 Damage to topsoil during excavation 

 Blocked access. 

However all of the above issues are temporary in nature and will disappear as soon 

as the cabling laying is over.  Furthermore, due to the smallness of the individual 

cable laying activity2, the magnitude of these impacts will be small.  Hence these 

impacts have been characterized as ‗low negative impacts‘ in Exhibit 3.1. 

The probability and consequence severity of these impacts should further be 

decreased by employing basic house keeping techniques – such as waste collection 

and appropriate disposal, which are discussed in Section 4.4.  

3.2.4 Concerns during Operation of Proposed Facilities 

Following types of environmental and social concerns can potentially arise during 

operation of the proposed telecenters and exchanges:  

 Health concerns associated with drinking water sanitation facilities 

 Health concerns associated with radiation 

 Gender issues.  

                                                 
1
  The size of an average telecenter will be about 10 m  10 m; and that of an average exchange 

will be about 3 m  12 m.   
2
  Extended lengths of cables are unlikely to be laid during the proposed project, since radio link 

will be a preferred option for long distances.  Similarly, individual distribution networks 

within the villages (providing connections to individual subscribers) will be small. 
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These concerns are discussed below.   

Health Concerns Associated with Drinking Water and Sanitation 

Lack of access to clean drinking water and poor or no sanitation facilities at the 

telecenters and exchanges can pose a health risk to the employees, users of the 

facilities and the nearby community.  It is therefore recommended that the design of 

each telecenter and exchange building includes provision of clean drinking water and 

adequate toileting facilities. 

Health Concerns Associated with Radiation 

The health concerns associated with the electromagnetic radiation have already 

been discussed in Section 3.2.1 above.  If the mobile phone/wireless base station 

antennas are located in accordance with the relevant guidelines3, radiation generated 

by these antennas will not cause any significant health hazard for the population.  

(See excerpts from detailed ‗Questions and Answers‘ on Electromagnetic Fields and 

Human Health, in Appendix C.) 

Gender Sensitivities  

The gender sensitivities should be addressed during various phases of the project, in 

accordance with the local culture and customs.  The project staff should be 

sensitized on these aspects, and the capacity building program should include 

gender-related components.  

3.3 Review of Safeguard Policies 

The following table provides the applicability of the WB safeguard policies discussed 

in Section 2.2.   

Operational Policy Triggered  Notes 

Environmental Assessment 
(OP 4.01) 

Yes The proposed project is classified 
as Category B project, since the 
proposed activities are likely to 
cause some low level adverse 
impacts as discussed in 
Section 3.2. 

Involuntary Resettlement 
(OP 4.12) 

Yes To address the potential impacts 
associated with the involuntary 
resettlement during the proposed 
project, a Resettlement Policy 
Framework (RPF) has been 
prepared (see Appendix A). 

Forestry (OP 4.36) No The proposed project is not likely to 
affect any forest resources.  

Natural Habitat (OP 4.04) No The proposed project is not likely to 
affect any natural habitat.  Further, 
the protected areas (listed in 

                                                 
3
  MoIT is in the process of formulating the guidelines addressing the health impacts of 

electromagnetic radiation. 
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Operational Policy Triggered  Notes 

Exhibit B.1 of Appendix B) will be 
avoided while locating the proposed 
facilities. 

Pest Management (OP 4.09) No The proposed activities do not 
involve use of pesticides. 

Safety of Dams (OP 4.37) No The proposed activities do not 
involve construction of dams. 

Projects in International 
Waters (OP 7.50) 

No The proposed activities do not 
involve any work on or in any water 
bodies.   

Cultural Property (OP 4.11) No The proposed activities will not 
affect cultural sites.  The notified 
sites (listed in Exhibit B.2 of 
Appendix B) will be avoided while 
locating the project facilities.   

Indigenous People (OP 4.10) No The project will avoid areas where 
the existence of indigenous people 
is known or expected.  However if 
such groups are identified during 
the project implementation, the 
proponents will develop an 
Indigenous Peoples Plan or an 
Indigenous Peoples Planning 
Framework, in compliance with the 
OP and get it approved by the 
Bank. 

Projects in Disputed Area 
(OP 7.60) 

No Since the proposed activities are to 
be carried out in Pakistan only and 
doesn‘t include the AJK and 
Northern Areas.   
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Exhibit 3.1:  Screening Matrix 
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Siting of Buildings such as 
Exchanges and Telecentres  

N N N N N -1 N -1 -1 0 -1 -1 N N N N N -1 N 

Siting of Pylons N N N N N -1 N -1 -1 0 N -1 N N N N N -1 N 

Construction of Buildings  -1 -1 -1 -1 -1 0 N N -1 0 -1 -1 +1 0 -1 N -1 N N 

Erection of Pylons -1 -1 -1 -1 -1 0 N N -1 0 -1 -1 +1 0 -1 N -1 N N 

Laying of Underground Cables -1 -1 -1 -1 -1 -1 0 N -1 -1 -1 -1 +1 -1 -1 N -1 -1 N 

Operation of facilities N N -1 -1 -1 N N N N N N -1 +1 N -1 N -1 N N 

Key:  -2:  High negative impact;  -1: Low negative impact;  0:  insignificant/negligible impact;  +1: low positive impact; +2: High positive impact, N: no impact. 
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4. Environmental Management Framework 

In order to address the environmental concerns discussed in Section 3 above, an 

environmental management framework has been developed, which will be 

implemented during various phases of the project.  This framework will be made an 

integral part of the bidding documents, and will be included in the performance 

criteria of the contractors.   

4.1 Objective 

The objective of the environmental management framework (EMF) is to provide the 

mechanism to manage the environmental issues that may arise during the proposed 

activities.  EMF defines the roles and responsibilities of various stakeholders and 

also provides guidelines to be followed during the project implementation in order to 

improve the environmental performance of the proposed activities.  

4.2 Management Approach 

The overall responsibility of EMF implementation and for the environmental 

performance of the project would rest with USFC.  USFC would among its staff 

nominate an Environmental Coordinator (EC) who would be the focal point for all 

matters relating to the environmental issues during the project.   

All the contractors working for USFC for the construction activities will also be 

required to nominate environmental monitors (EM) among their site staff.  EM will be 

responsible for the implementation of EMF at the sites.  

Compliance to EMF will be made a contractual requirement for all the contractors 

engaged for the proposed activities.  For this purpose, a suitable clause can be 

added in the bidding document, such as:  ―Implementation of EMF (including the 

environmental guidelines provided in Exhibits 4.2 to 4.5 of EMF, as well as 

Appendices A and B of the Environmental Assessment report), attached as 

Annexure XX of the bidding documents, will be an integral part of the contractor‘s 

scope of work, and will be included in the performance criteria of the project‖. 

4.3 Roles and Responsibilities 

USFC’s Environmental Coordinator:  The EC will facilitate compliance to the EMF, 

the environmental guidelines presented in this EMF, and RPF (provided in 

Appendix A).  The EC will coordinate within USFC, with the contractors and the 

community for the implementation of the EMF.  The EC will also coordinate with other 

stakeholders, such as PTA, EPA or any NGO, as and when required. 

It is recommended that the General Manager Projects and Technology, USFC, be 

nominated as the Environmental Coordinator, who can delegate some of the 

functions – such as environmental monitoring – to other USFC staff.  
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Contractor’s EM:  The EM would be responsible for the on-site implementation of 

the guidelines and RPF.  The EM will coordinate with the EC and the community for 

the effective implementation of the EMF. 

The roles and responsibilities are tabulated in Exhibit 4.1. 

4.4 Environmental Guidelines 

The environmental guidelines are the key component of the EMF.  These guidelines 

list all the potential effects of each activity of the project and their associated 

mitigation measures.  These guidelines should be followed during the design, 

construction and operation of the proposed facilities.  The guidelines are presented in 

Exhibits 4.2 to 4.5. 

4.5 Environmental Monitoring 

The environmental monitoring will ensure that the guidelines discussed in 

Section 4.4 above and RPF are being adequately followed during the project 

execution.  The on-site monitoring will be conducted by the contractors‘ EM, whereas 

the periodic monitoring will be carried out by the USFC staff visiting the site to check 

the technical/contractual aspects.   

4.6 Environmental Trainings 

Environmental trainings will help enhance awareness level of the USFC staff and 

contractor staff on all matters relating to the environment.  These trainings will ensure 

that the requirements of the EMF are clearly understood and followed by the USFC 

and contractors throughout the project period.   

The primary responsibility for providing trainings to all project personnel will be that of 

the USFC.  The environmental training program will be finalized during the design 

stage of the project, and will be implemented before any site works are commenced.  

The training will be provided to the USFC staff and contractor staff.   

The environmental trainings will need to be provided on a regular basis, in order to 

inculcate environmental awareness and maintain clear understanding of EMF among 

the USFC staff and contractor staff.  The training program mentioned above will 

determine the frequency of the trainings.   

The scope of the training will cover environmental guidelines, RPF, general 

environmental and social awareness, waste disposal and effective house-keeping 

during the construction as well as operation activities, in order to minimize the 

environmental as well as social concerns of the project.   

Cost of the environmental trainings will need to be estimated at two levels.  Cost of 

the trainings to be provided by the USFC staff will need to be estimated at the project 

planning stage by USFC, whereas cost of the trainings to be provided by the EM 

should be estimated by each respective contractor, and included in his overall cost 

estimates.  
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4.7 Documentation 

The documentation requirements for the EMF implementation would also be simple.  

USFC would have the prime responsibility for generating various documents and 

maintaining their record.  USFC would develop easy-to-fill checklists, on the basis of 

the environmental guidelines and RPF discussed above.  The contractors would be 

required to fill these checklists and provide a copy to USFC, who would maintain a 

complete record of these filled checklists and any follow-up action taken on them. 

USFC would also maintain a complete record of the training modules developed, 

training programs conducted and the attendees of these trainings.  

4.8 EMF Budget 

The EMF budget will have two distinct components:  i) the cost associated with the 

activities to be carried out by USFC, such as providing environmental trainings to its 

own staff; and ii)  the cost associated with the activities carried out by each 

contractor.  These are discussed below. 

The environmental management cost associated with the activities carried out by 

USFC will need to be estimated at the project planning phase.  These costs will 

essentially correspond to the environmental trainings to be conducted by USFC, and 

documentation, mentioned in Sections 4.6 and 4.7, respectively.  USFC should not 

incur any additional cost associated with other aspects of the environmental 

management, since these activities will not be carried out by staff dedicated for this 

purpose. 

At the contractor level, the implementation cost of EMF will need to be estimated for 

each individual work package, which may comprise of a telecenter and its associated 

system/equipment such as pylon and underground cable.  The cost estimate will 

include, where applicable, the following aspects: 

 staff dedicated for environmental management, if any,  

 environmental trainings,  

 land acquisition in accordance with RPF,  

 compensation for any affected structure in accordance with RPF,  

 crop compensation in accordance with RPF,  

 documentation,  

 tree plantation, 

 environmental monitoring.  

The contractors will be responsible to include the above costs in their overall cost 

estimates.   
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Exhibit 4.1:  Roles and Responsibilities  

Organization Responsibility 

USFC (through the 
Environmental 
Coordinator) 

Overall responsible for the implementation of EMF 
and the environmental performance of the project. 

 Prepare cost estimates for environmental 
management of the project. 

 Develop environmental training modules and 
periodically conduct environmental trainings for the 
USFC staff, contractor staff and the community. 

 Maintain a complete record of the trainings (training 
modules developed, trainings conducted and 
attendees) 

 Prepare simple checklists on the basis of the 
environmental guidelines (Exhibits 4.2 to 4.5) 

 Ensure that the contractors fill the checklists on 
regular basis. 

 Review the filled checklists and determine any 
corrective action, if required. 

 Maintain a record of all the filled checklists, and the 
corrective actions planned/undertaken. 

 Periodically visit the construction sites, in order to 
monitor the filling of the checklists, and to determine 
their effectiveness. 

 Maintain a complete record of the above mentioned 
field visits. 

 Ensure that the environmental considerations for 
the building design/siting are adequately adhered 
(Exhibit 4.2). 

 Ensure that RPF (Appendix A) is being 
implemented.  

 Coordinate with any other stakeholder, such as the 
MOIT, PTA, any NGO, EPA or any other 
organization interested to know the environmental 
performance of the project.  

Contractor (through its 
Environmental Monitor) 

Prepare EMF cost estimates and include in the 
overall costing.  

 Participate in the environmental trainings conducted 
by USFC. 

 Implement the environmental guidelines in the field, 
during the construction activities. 
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Organization Responsibility 

 Fill the environmental checklists on regular basis, 
and provide copied to USFC. 

 Provide feed back to USFC on the effectiveness of 
the checklists and EMF. 

 Implement RPF. 

 Increase the environmental awareness among the 
contractor staff. 
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Exhibit 4.2:  Environmental Guidelines for Design Phase 

Technical Aspects 

 Design of the proposed buildings/other installations should adhere to all 
standard technical requirements.  

 Design of the proposed buildings and pylons should adhere to international 
best practice, in order to avoid adverse impacts on environment and human 
health. 

 The design should cater to the earth quake classification of the area. 

 The design should address the flood risks in the area. 

 Design should address soil erosion risk particularly in hilly areas. 

 Use of the local materials should be maximized. 

 The design of telecentres should include provision of water supply and 
sanitation services. 

 The design of telecentres should include adequate ventilation and 
illumination facilities. 

 The toilet design should address the water scarcity in the water-scarce 
areas.  

Social and Gender Aspects 

 The building should have separate toilets for men and women, where 
appropriate. 
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Exhibit 4.3:  Environmental Guidelines for Construction of 
Buildings and Pylons 

Facility Location 

 The location should be selected with consent of the community. 

 The facilities should not be constructed over any disputed land. 

 The wildlife protected areas should be avoided, when selecting the site for 
the telecentres and other project facilities.  In case such facilities are to be 
located inside such areas, a separate, site specific environmental study 
should be carried out.  Furthermore, if the proposed works are to be carried 
out in the vicinity of these sites, the relevant Wildlife or Forest deportment 
must be consulted before commencing the physical works.  See Exhibit B.1 
in Appendix B for these areas in the country). 

 The sites of archeological, historical, cultural or religious significance should 
be avoided.  If unavoidable, a separate, site specific environmental study 
should be carried out.  See Exhibit B.2 in Appendix B for these areas in the 
country. 

 The project will avoid areas where the existence of indigenous people is 
known or expected.  However if such groups are identified during the project 
implementation, the proponents will develop an Indigenous People 
Development Plan, in compliance with the OP and get it approved by the 
Bank. 

 The buildings should not be constructed on areas having any significant 
natural vegetation. 

 The buildings should be constructed on flat land as far as possible.   

 The pylons should be erected on flat land as far as possible.   

 Buildings and pylons should not be located in any natural drainage.   

 The health hazards of electromagnetic radiation associated with the mobile 
phone towers are negligible (see Appendix C).  However, to be on the safe 
side, such towers/pylons will not be located adjacent to sensitive receptors, 
such as schools and hospitals.  MOIT is in the process of formulating 
guidelines addressing the health hazards of the radiation.  The proposed 
installations should adhere to these guidelines.  

Land Acquisition 

 RPF should be implanted.  

 In case of direct purchase of the land for telecenters or any other facility, the 
transaction will be made on the basis of ‗willing buyer – willing seller‘, on 
mutually agreed market-based price.  The title of the land will be transferred 
in accordance with the relevant rules and regulations.  The entire agreement 
will be documented and singed by all parties concerned. 

 In case the land for the proposed facilities is acquired under the Land 
Acquisition Act, the emergency clause will not be used.  The entire process 
will be documented and the title of the land will be duly transferred to the 
buyer. 
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 Alternatively, the land/premises can also be obtained on rental basis.  The 
entire process should be properly documented. 

 Required documentation should be completed for the land purchase.  These 
would include preparation of a transfer deed on court papers (Stamp Paper) 
which should be signed by the owner(s) of the land and endorsed by the 
Patwari (land record clerk).  The transfer deed should then be registered by 
the Registrar.  Involvement of the District Government is also recommended 
in this process. 

 The land under the towers/pylons can also be acquired according to the 
procedures described above (ie, through direct purchase or in accordance 
with the Land Acquisition Act).   

 In case the land under the pylon or tower is acquired on lease/rental basis, 
the lease/rental amount will include the loss of income generating 
opportunities (whether one-time or permanent) associated with the affected 
land.  For example, if crops are damaged under the tower/pylon only during 
the construction phase, a one-time crop compensation will be paid to the 
owner/grower.  However, In case the owner/cultivator cannot use the 
affected piece of land even after the construction phase, the lease/rental 
amount will include crop compensation for the entire lease/rental period.  The 
compensation amount will correspond to the entire area affected, including 
any periphery fencing, if any.  The crop compensation will be estimated on 
the basis of prevailing market price of the affected crop. 

 In case the pylons are erected on the State land or in the existing right of 
way, requisite approvals from the concerned department/authority should be 
obtained.  Complete documentation record should be maintained. 

Construction Activities 

 Slope stabilization and soil erosion control measures should be taken where 
required, particularly in hilly terrain. 

 Damage to the adjacent property/crops/infrastructure should be avoided.  
Any such damage should be repaired by the contractor; otherwise, 
appropriate compensation should be paid to the affectees. 

 Water should be procured in consultation with the community in water scarce 
areas. 

 The community should be informed about the construction activities and 
associated safety hazards.   

 Protective fencing should be used where necessary. 

 Nighttime works should be avoided as far as possible. 

 Use of local material and local labour should be maximized as much as 
possible. 

 Local norms and customs should be respected.  Gender sensitivities should 
be appropriately addressed through awareness raising among the 
construction crew. 

 Should any archeological or historical sites or artifacts are discovered during 
the construction activities, the works will be stopped and the Department of 
Archeology, Government of Pakistan will be contacted for further advice. 
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 The trees that need to be removed for establishing the proposed facilities 
(telecenters, pylons and others) will be counted and their type, age, size and 
approximate salvage price determined and documented – before any 
physical work is carried out at the site.  Photographic record will also be 
maintained for the pre-project conditions.  The contractor will carry out tree 
plantation to compensate any such tree cutting during the project execution.  
The trees thus planted will be at least five times the ones removed.  The 
trees will be planted at/around the proposed facilities, or at any other suitable 
location in consultation with USFC and community.  The local tree species 
will be preferred.  

Waste Disposal  

 Appropriate waste disposal mechanism should be followed during the 
construction phase.  The construction waste would be disposed in a manner 
that does not contaminate surface or groundwater.   

 The recyclable waste should be sold to the recycling contractors; the 
biodegradable waste should be buried at an appropriate place; the left-over 
construction material should be sold to other users; and the remaining waste 
should be burnt at a place at a safe distance from the settlements. 
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Exhibit 4.4:  Environmental Guidelines for Underground Cable Laying 

Cable Route Selection 

 The wildlife protected areas should be avoided.  If unavoidable, a separate, 
site specific environmental study should be carried out.  Furthermore, if the 
proposed works are to be carried out in the vicinity of these sites, the 
relevant Wildlife or Forest deportment must be consulted before commencing 
the physical works.  See Exhibit B.1 in Appendix B for these areas in the 
country). 

 The sites of archeological, historical, cultural or religious significance should 
be avoided.  If unavoidable, a separate, site specific environmental study 
should be carried out.  See Exhibit B.2 in Appendix B for these areas in the 
country. 

 The project will avoid areas where the existence of indigenous people is 
known or expected.  However if such groups are identified during the project 
implementation, the proponents will develop an Indigenous People 
Development Plan, in compliance with the OP and get it approved by the 
Bank. 

 The route should avoid any significant natural vegetation. 

 The trees that need to be removed for cable laying will be counted and their 
type, age, size and approximate salvage price determined and documented 
– before any physical work is carried out at the site.  Photographic record will 
also be maintained for the pre-project conditions.  The contractor will carry 
out tree plantation to compensate any such tree cutting during the project 
execution.  The trees thus planted will be at least five times the ones 
removed.  The trees will be planted at/around the proposed facilities, or at 
any other suitable location in consultation with USFC and community.  The 
local tree species will be preferred. 

 The route will be selected inside the State land as far as possible.   

Acquisition of Temporary Right of Way 

 If the cable route passes through private land, the temporary right of way will 
be acquired from the owner(s) after paying the mutually agreed 
compensation.  The compensation amount will include damage to crops or 
orchards, if any.  

 The entire agreement for the compensation will be documented.  

Excavation and Backfilling Activities 

 Soil erosion control measures should be taken where required during 
excavation, particularly in hilly terrain. 

 The activities should not affect the natural drainage of the area. 

 Damage to the property/crops/infrastructure along the route should be 
avoided.  Any such damage should be repaired by the contractor; otherwise, 
appropriate compensation should be paid to the affectees. 
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 About 30 cm layer of topsoil in the cultivable areas should be stacked 
separately, and should be used as the top layer during backfilling, in 
consultation with the land owner/grower.   

 The cable trench should not be left uncovered for extended period of time.  
The excavation should only be carried out when all the required materials 
and manpower are available for cable laying.  Backfilling should be carried 
out as soon as possible.  

 The community should be informed in advance about the cable laying 
activities and associated safety hazards.   

 Access routes should not be blocked during the cable laying works.  If 
unavoidable, alternate routes should be identified in consultation with the 
affected community.  Also, the duration of such blockages should be 
minimized through astute planning. 

 Nighttime works should be avoided as far as possible. 

 Use of local material and local labour should be maximized as much as 
possible. 

 Local norms and customs should be respected.  Gender sensitivities should 
be appropriately addressed through awareness raising among the 
construction crew. 

 Should any archeological or historical sites or artifacts are discovered during 
the excavation, the works will be stopped and the Department of Archeology, 
Government of Pakistan will be contacted for further advice. 

Waste Disposal 

 Appropriate waste disposal mechanism should be followed during the 
construction phase.  The construction waste would be disposed in a manner 
that does not contaminate surface or groundwater.   

 The recyclable waste should be sold to the recycling contractors; the 
biodegradable waste should be buried at an appropriate place; the left-over 
construction material should be sold to other users; and the remaining waste 
should be burnt at a place at a safe distance from the settlements. 
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Exhibit 4.5:  Environmental Guidelines for the Operation Phase 

Health Concerns 

 The water supply at the facilities should be maintained hygienically. 

 The toilets should be kept functional.  

 Solid waste disposal system should be developed and maintained. 

 Awareness level should be raised among the staff regarding communicable 
diseases and the associated precautionary measures. 

Gender Issues 

 Separate toilets should be maintained for men and women where practical. 

 Awareness level should be developed on gender issues among the staff. 

General Issues 

 Environmental awareness should be enhanced among the staff. 

 Attempts should be made to raise the environmental awareness of the 
community in general, particularly on issues such as waste disposal.  
Posters at the telecenters can be fixed for this purpose. 
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5. Conclusions  

The project activities involving physical intervention and hence interaction with the 

environment include construction of buildings, erection of pylons and laying of 

underground cables.  However, these installations will be spread all over the country, 

and the individual activity will be quite small, thus causing minimal of the 

environmental impacts, and even these impacts will be mostly temporary in nature. 

In order to assess the above impacts, an environmental screening of the proposed 

project was carried out.  The screening confirmed that the project would not result in 

any significant and lasting environmental impacts.  The screening also concluded 

that the present assessment was sufficient, and no further EA action would be 

needed, in accordance with the national regulatory requirements as well as WB 

OP 4.01. 

In order to address the potentially adverse impacts of the project, particularly during 

the construction phase, an EMF has been developed, which will further improve the 

environmental performance of the project.  The EMF assigns roles and 

responsibilities, provides environmental guidelines, defines environmental training 

needs, and discusses cost budget for environmental management.  In addition, an 

RPF has also been developed in accordance with the provisions of OP 4.12, which 

addresses the potential impacts associated with involuntary resettlement.   
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Appendix A:  Resettlement Policy Framework (RPF) 

Resettlement Principles 

The basic resettlement principles and guidelines include the following: 

 The project affected people (PAPs) are defined as those who stand to lose 
land, houses, structures, trees, crops, businesses, income, livelihood or 
access to assets/livelihood as a consequence of the proposed project 
activities. 

 All PAPs are equally eligible for compensation and rehabilitation assistance, 
irrespective of land ownership status, to ensure that those affected by the 
project will be at least as well off, if not better off than they would have been 
without the Project.   

 Absence of title will not be a bar for PAPs to receive compensation and 
rehab assistance except for compensation for land.  Compensation for land 
will require a title. 

 The compensation packages will reflect replacement costs for all losses 
(such as lands, crops, trees, structures, businesses, income, etc.).   

 PAPs will be systematically informed and consulted about the project, and 
RPF will be made available to the affected persons and communities. 

 For land acquired under the LAA (1894), section 17(4) the 
emergency/urgency clause, will not be used in the absence of an 
emergency/urgency situation 

 For land purchased, the concept of willing buyer/willing seller at market price 
and with consensus of both parties will be used. 

 For land located under the pylons, compensation will be paid for crops and 
only if the land becomes inaccessible and out of productive use, it will be 
purchased/acquired.   

 All assets/infrastructure and livelihood negatively impacted will be 
compensated at replacement cost (salvage value will not be deducted).  

 All community and religious sites affected by the project activities will be 
compensated or rebuilt.   

 All public utilities affected/damaged by the project will be compensated.  

 All trees affected by the project will be compensated and affectees allowed to 
salvage the trees. 

Entitlement Framework 

The entitlement framework for the proposed project is provided below. 

Type of Loss 
Definition of Entitled 

Persons 
Entitlement Policy Responsibility 

Loss of 

agriculture 

Legal users with valid 

title, customary or 

Project affected people 

(PAPs) will be entitled to: 

Contractor 

through 
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Type of Loss 
Definition of Entitled 

Persons 
Entitlement Policy Responsibility 

land
4
 usufruct rights.    o Cash compensation 

for acquired land at 
market value. 
If LAA is used, an 
amount of 15% will be 
added to the market 
price, in accordance 
with the LAA 1894.  

Environmental 

Monitor (EM). 

Tenant, leaseholder and 

sharecropper 

PAPs will be entitled to: 

o Reimbursement for un-
expired lease. 

Contractor 

through EM. 

PAPs without valid title 

(vulnerable
5
 encroachers 

or squatters) 

PAPs will be entitled to:  

o Cash compensation 
for affected structures 
at replacement value. 

Contractor 

through EM. 

Loss of 

residential, 

commercial, 

industrial or 

institutional 

land 

Legal users with valid 

title, customary or 

usufruct rights.    

PAPs will be entitled to: 

o Cash compensation 
for acquired land at 
market value. 
If LAA is used, an 
amount of 15% will be 
added to the market 
price, in accordance 
with the LAA 1894. 

Contractor 

through EM. 

Tenant and leaseholder PAPs will be entitled to: 

o Reimbursement for un-
expired lease. 

Contractor 

through EM. 

PAPs without valid title 

(vulnerable encroachers 

or squatters) 

PAPs will be entitled to: 

o Cash compensation 
for affected structures 
at replacement value. 

Contractor 

through EM. 

Structures 

(residential, 

commercial, 

industrial or 

institutional) 

Owners of affected 

structure, with or without 

legal title, customary or 

usufruct rights 

PAPs will be entitled to: 

o Cash compensation 
for affected structures, 
or portion of the 
structure, at 
replacement value.  

o Allowance to cover the 
repair cost of the 
remaining structure. 

Contractor 

through EM. 

                                                 
4
  In case of land acquisition, Section 17 of the LAA will not be used, in the absence of the 

emergency/urgency. 
5
  Vulnerable: below poverty line. 
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Type of Loss 
Definition of Entitled 

Persons 
Entitlement Policy Responsibility 

Loss of 

common 

resources 

and facilities 

Communities/households o Replacement of the 
common property 
resources/facilities, in 
consultation with the 
affectees. 

o Access to equivalent 
resources/facilities.  

Contractor 

through EM. 

Loss of 

standing 

crops 

Households who 

cultivate the land 

PAPs will be entitled to: 

o Cash compensation 
equivalent to the 
market value of 
damaged crops. 

Contractor 

through EM. 

Loss of trees Owners of the affected 

trees (irrespective of the 

land title) 

PAPs will be entitled to: 

o Cash compensation 
equivalent to the 
market value of trees 
on the basis of type, 
age and productivity. 

Contractor 

through EM. 

Loss of public 

infrastructure 

Relevant agencies Compensation in cash at 

replacement cost to 

respective agencies, or 

Restoration/repair of the 

damaged infrastructure in 

a similar or better condition 

as before.  

Contractor 

through EM. 

Loss of or 

damage to 

religious sites 

(eg, 

mosques, 

graveyards, 

shrines)  

Community and affected 

households 

Replacement cost for 

religious sites.  Cost of 

removal of graves and all 

related costs for its 

relocation. 

Contractor 

through EM. 

 



Rural Telecommunications and e-Services Project 

Environmental Assessment  31 

Appendix B 

Exhibit B.1:  Wildlife Protected Areas  

Protected Area Name Area (ha) Classification Coordinates 

Balochistan    

Astola Island (Haft Talar)  Not 
recorded  

Unclassified  25/17 N. 63/50 E.  

Bund Khush Dil Khan  1,296  Wildlife Sanctuary  30/36 N. 66/45 E.  

Buzi Makola  145,101  Wildlife Sanctuary  Not Recorded  

Chagai-Seistan Desert  Not 
recorded  

Unclassified  29/18 N. 64/44 E.  

Chorani  19,433  Wildlife Sanctuary  Not Recorded  

Dhrun  167,700  National Park  Not Recorded  

Dureji  178,259   Wildlife Sanctuary  Not Recorded  

Ghurnzadi  6,649   Game Reserve  33/22 - 33/25 N. 71/03 - 
71/15  

Gogi  7,773   Game Reserve  Not Recorded  

Goth Raisani Game 
Reserve  

Not 
recorded  

Unclassified  Not Recorded  

Gut  165,992   Wildlife Sanctuary  Not Recorded  

Hazar Ganji-Chilttan  15,555   National Park  29/59 - 30/09 N. 66/24 - 
66/54  

Hingot  165,004   National Park  Not Recorded  

Jawani Beaches  Not 
recorded  

Unclassified  25/02 N. 61/45 E.  

Kachai Marai  6,143   Game Reserve  33/34 - 33/41 N. 71/09 - 
71/17  

Kachau  21,660   Wildlife Sanctuary  Not Recorded  

Kambran  211,433  ha Game Reserve  Not Recorded  

Karkhasa  4,049   Game Reserve  Not Recorded  

Kho-e-Geish  24,356   Wildlife Sanctuary  Not Recorded  

Khurkhera  18,345   Wildlife Sanctuary  Not Recorded  

Kolwah Kap  33,198   Wildlife Sanctuary  26/02 N 64/39 E.  

Pasni Coastline  Not 
Recorded  

Unclassified  25/15 N. 63/28 E.  

Raghai Rakhshan  125,425   Wildlife Sanctuary  27/20 N. 65/20 E.  

Ras Koh  99,498   Wildlife Sanctuary  28/50 N. 65/06 E. 

Sasnamana  6,607   Wildlife Sanctuary  Not Recorded  

Serajabad Game Reserve  Not Unclassified  Not Recorded  
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Protected Area Name Area (ha) Classification Coordinates 

Recorded  

Shashan  29,555   Wildlife Sanctuary  Not Recorded  

Shinawari  5,360   Game Reserve  33/29 - 33/25 N. 70/44 - 
70/49  

Wam  10,364   Game Reserve  30/27 N. 67/43 E. 

Zangi Nawar  1,060   Game Reserve  29/27 N. 65/47 E. 

Zawar Khan  3,887   Game Reserve  Not Recorded  

Ziarat Juniper  37,247   Wildlife Sanctuary  30/24 N. 67/44 E.  

 

Federal Territory 

   

Islamabad  69,800   Game Reserve  33/43 N. 73/05 E. 

Islamabad  7,000   Wildlife Sanctuary  34/43 N. 73/05 E. 

Margalla Hills  17,386   National Park  33/48 N.73/10 E.  

 

NWFP 

   

Agram Basti  29,866   Wildlife Sanctuary  36/06 - 36/19 N. 71/25 - 
71/38  

Ayubia  1,684   National Park  34/01 - 34/03 N. 73/22 - 
73/27  

Bagra  2,560   Game Reserve  33/56 - 33/59 N. 73/00 - 
73/05  

Bilyamin  7,090   Game Reserve  33/28 - 33/31 N. 71/11 - 
71/19  

Borraka  2,205   Wildlife Sanctuary  33/13 - 33/33 N. 71/11 - 
71/19  

Chitral Gol  7,750   National Park  33/51 - 33/56 N. 71/38 - 
71/46  

Darmalak  9,788   Game Reserve  33/24 - 33/27 N. 71/06 - 
71/19  

Drosh Gol  2,060   Game Reserve  35/30 - 35/32 N. 71/48 - 
71/51  

Gehrait Gol  4,800   Game Reserve  35/40 - 35/46 N. 71/45 - 
71/53  

Ghoranzadi  6,649   Game Reserve  Not Recorded 

Goleen Gol  49,750   Game Reserve  33/49 - 34/17 N. 71/57 - 
72/21  

Jabbar  13,288   Game Reserve  33/32 - 33/37 N. 71/47 - 
71/55  

Kacha Marai  5,300   Game Reserve  Not Recorded 

Kandar Dam  251   Unassigned (RW)  Not Recorded  
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Protected Area Name Area (ha) Classification Coordinates 

Kheshki Reservior  263   Unassigned (RW)  Not Recorded  

Makhnial  4,148   Game Reserve  33/46 - 35/49 n. 73/03 - 
73/09  

Malugul Dhand  405   Unassigned (RW)  Not Recorded  

Manglot  715   Wildlife Sanctuary  Not Recorded  

Manshi  2,321   Game Reserve  34/41 N. 73/25 E.  

Maraiwan  5,300   Game Reserve  Not Recorded  

Nizampur  780   Game Reserve  33/44 - 33/46 N. 71/59 - 
72/02  

Purit Gol/Chitral Chinar Gol  6,446   Game Reserve  35/27 - 35/35 N. 71/51 - 
71/55  

Qalandar Abad  8,490   Game Reserve  33/56 - 33/59 N. 71/12 - 
73/17  

Rakh Sardaran  4,200   Game Reserve  33/54 - 34/01 N. 72/44 - 
72/51  

Rakh Topi  17,600   Game Reserve  33/03 - 33/17 N. 71/35 - 
71/45  

Resi/Toibanda  5,908   Game Reserve  33/23 - 33/29 N. 71/47 - 
71/54  

Sewagali  1,820   Game Reserve  34/43 - 34/47 N. 71/12 - 
72/16  

Sheikh Buddin  15,540   National Park  32/15 - 32/25 N. 70/45 - 
71/10  

Shekwaki-Chukhtoo  11,379   Game Reserve  33/15 - 33/20 N. 71/17 - 
71/30  

Shina-Wari Chapri  1,000   Game Reserve  Not Recorded  

Sudham  11,500   Game Reserve  34/20 - 34/27 N. 72/06 - 
72/20 

Tanda Dam  405   Game Reserve  Not Recorded  

Ten/lsak Khumari  18,966   Game Reserve  33/14 - 33/21 N. 70/53 - 
71/07  

Thanadarwala  4,050   Game Reserve  32/14 - 32/18 N. 70/44 - 
70/53  

Toshi  1,545   Game Reserve  35/56 - 35/59 N. 72/25 - 
72/39  

Totalai  17,000   Game Reserve  34/09 - 34/21 N. 72/25 - 
72/39  

Zarkani  12,800   Game Reserve  31/44 - 31/57 N. 70/11 - 
70/21  

Askor Nallah  12,955   Game Reserve  Not Recorded  
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Protected Area Name Area (ha) Classification Coordinates 

 

Punjab 

   

Abbasia Reserve Forest  2,731   Wildlife Sanctuary  Not Recorded 

Bahawalpur R. F. Plantation  547   Wildlife Sanctuary  29/23 N. 71/39 E. 

Bajwat  5,795   Game Reserve  Not Recorded 

Bhagat Reserve Forest  251   Wildlife Sanctuary  Not Recorded 

Bhakkar Forest Plantation  2,124   Wildlife Sanctuary  31/37 N. 71/03 E. 

Bheni  2,068   Wildlife Sanctuary  Not Recorded 

Bhon Fazil  1,062   Game Reserve  Not Recorded 

Chak katora Reserve Forest  535   Wildlife Sanctuary  Not Recorded 

Chak Reserve Forest  2,158   Wildlife Sanctuary  Not Recorded 

Changa manga Plantation  5,063   Wildlife Sanctuary  31/05 N. 73/59 E. 

Chashma Barrage  33,082   Wildlife Sanctuary  32/27 N. 71/19 E. 

Chashma Lake  Not 
Recorded  

Unclassified  32/27 N. 71/19 E. 

Chaupalia  9,857   Game Reserve  Not Recorded 

Chichawatni Forest 
Plantation  

4,666   Wildlife Sanctuary  30/32 N. 72/42 E. 

Chinji  6,070   National Park  32/42 N. 72/22 E. 

Cholistan  660,921   Wildlife Sanctuary  29/59 N. 73/16 E. 

Cholistan  2,032,6   Game Reserve  29/23 N. 71/39 E. 

Chumbi-Surla  55,943   Wildlife Sanctuary  32/50 N. 72/46 E. 

Daluana  2,314   Game Reserve  Not Recorded 

Daman Reserve Forest  2,270   Wildlife Sanctuary  Not Recorded 

Daphar Reserve Forest  2,897   Wildlife Sanctuary  32/24 N. 73/08 E. 

Depalpur Plantation  2,928   Wildlife Sanctuary  30/40 N. 73/39 E. 

Diljabba-Domeli  118,101  Game Reserve  Not Recorded 

Fateh Major Forest 
Plantation  

1,255   Wildlife Sanctuary  Not Recorded 

Gatwala  5,883   Game Reserve  Not Recorded 

Hamot Reserve Forest  889   Wildlife Sanctuary  Not Recorded 

Head Islam/Chak Kotora  3,132   Game Reserve  29/49 N. 72/33 E.  

Head Qadirabad  2,850   Game Reserve  32/18 N. 73/29 E. 

Inayat Reserve Forest  4,211   Wildlife Sanctuary  Not Recorded  

Indo/Pak Border Belt  Not 
Recorded  

Game Reserve  Not Recorded  

Jalalpur Lake  42   Wildlife Sanctuary  32/32 N. 72/14 E.  
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Protected Area Name Area (ha) Classification Coordinates 

Jalalpur Sharif Forest  2,263   Wildlife Sanctuary  32/41 N. 73/32 E.  

Jauharabad Reserve Forest  399   Wildlife Sanctuary  32/17 N. 72/21 E.  

Kala Chitta  132,605   Game Reserve  N. 72/20 E.  

Kalabagh Game Reserve  1,550   Unclassified  34/04 N. 71/36 E.  

Kamalia Plantation  4,396   Wildlife Sanctuary  30/43 N. 72/43 E.  

Kathar  1,141   Game Reserve  33/45 N. 73/07 E.  

Khabbeke Lake  285   Wildlife Sanctuary  32/37 N. 72/14 E.  

Khanewal Plantation  7,217   Wildlife Sanctuary  30/18 N. 71/56 E.  

Kharar lake  235   Wildlife Sanctuary  30/52 N. 73/13 E.  

Kheri Murat  5,616   Game Reserve  Not Recorded  

Kot Zabzal  10,117   Game Reserve  Not Recorded  

Kotla issan Reserve Forest  2,178   Wildlife Sanctuary  Not Recorded  

Kundal Rakh  2,999   Wildlife Sanctuary  Not Recorded  

Kundian plantation  7,800   Wildlife Sanctuary  32/27 N. 71/29 E.  

Lal Suhanra  51,588   National Park 
(WHS)  

29/21 N. 71/58 E.  

Lohi Bher Forest  887   Wildlife Sanctuary  33/43 N. 73/05 E.  

Machu Plantation  4,109   Wildlife Sanctuary  Not Recorded  

Miranpur Reserve Forest  768   Wildlife Sanctuary  Not Recorded  

Mitha Tiwana Plantation  1,116   Wildlife Sanctuary  Not Recorded  

Namal lake  482   Game Reserve  32/40 N. 71/49 E.  

Pirawala kikarwala  506   Game Reserve  30/21 N. 72/02 E.  

Qadirabad Head Works  2,849   Game Reserve  32/18 N. 73/29 E.  

Rahri Bungalow  5,463   Game Reserve  Not Recorded  

Rajan Shah Plantation  2,110   Wildlife Sanctuary  Not Recorded  

Rakh Ghulaman  4,356   Wildlife Sanctuary  Not Recorded  

Rasool Barrage  1,138   Game Reserve  32/42 N. 73/33 E.  

Shorkot Forest Plantation  4,079   Wildlife Sanctuary  30/50 N. 72/04 E.  

Sodhi I 5,817   Wildlife Sanctuary  32/35 N. 72/17 E.  

Taunsa Barrage  6,566   Wildlife Sanctuary  30/42 N. 70/46 E.  

Tehra Plantation  339   Wildlife Sanctuary  Not Recorded  

Thal  71,275   Game Reserve  33/22 N. 70/33 E.  

Ucchali lake  942   Game Reserve  32/36 N. 72/13 E. 

Wathar Reserve Forest  1,874   Wildlife Sanctuary  Not Recorded  

 

Sindh 
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Protected Area Name Area (ha) Classification Coordinates 

Bijoro Chach  121   Wildlife Sanctuary  Not Recorded  

Cut Munarki Chach  405   Wildlife Sanctuary  Not Recorded  

Deh Akro/Nara Canal  20,000   Wildlife Sanctuary  ? 27/42 N. 68/52 E.  

Deh jangisar  314   Game Reserve  Not Recorded  

Deh Khalifa  429   Game Reserve  Not Recorded  

Deh Sahib Saman  349   Game Reserve  Not Recorded  

Dhoung Block  2,098   Wildlife Sanctuary  Not Recorded  

Dograyon lake  648   Wildlife Sanctuary  Not Recorded  

Dosu Forest  2,312   Game Reserve  Not Recorded  

Drigh Lake  164   Wildlife Sanctuary 
(RW)   

Not Recorded  

Ghamot  27,283   Game Reserve  Not Recorded  

Ghondak Dhoro  31   Wildlife Sanctuary  Not Recorded  

Gullel Khon  40   Wildlife Sanctuary  Not Recorded  

Gulsher Dhand  24   Wildlife Sanctuary  Not Recorded  

Hab Dam  27,219   Wildlife Sanctuary  25/05 N. 67/00 E.  

Hadero lake  1,321   Wildlife Sanctuary  24/50 N. 67/53 E.  

Hala  954   Game Reserve  25/48 N. 68/25 E.  

Haleji Lake  1,704   Wildlife Sanctuary 
(RW)  

24/49 N. 67/44 E.  

Hawks Bay/Sandspit 
Beaches  

324   Wildlife Sanctuary  Not Recorded  

Hilaya  324   Wildlife Sanctuary  Not Recorded 

Indus River  44,200   Game Reserve  28/24 N. 69/45 E. 

Keti Bunder South  8,948   Wildlife Sanctuary  24/08 N. 67/27 E.  

Keti Bunder North  23,040   Wildlife Sanctuary  24/08 N. 67/27 E.  

Khadi  81   Wildlife Sanctuary  Not Recorded  

Khairpur Game Reserve  Not 
Recorded  

Unclassified  27/32N . 68/47 E. 

Khanpur  Not 
Recorded  

Unclassified  Not Recorded  

Khat Dhoro  11   Wildlife Sanctuary  Not Recorded  

Khipro  3,885   Game Reserve  25/49 N. 69/21 E.  

Kinjhar (Kain) Lake  13,468   Wildlife Sanctuary 
(RW)  

29/54 N. 70/57 E.  

Kirthar  308,733   National Park  25/44 - 27/15 N. 67/10.E  

Kot dinghano  30   Wildlife Sanctuary  Not Recorded  
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Protected Area Name Area (ha) Classification Coordinates 

Lakht  101   Wildlife Sanctuary  26/36 N. 67/53 E.  

Langh (lungh) Lake  19   Wildlife Sanctuary  27/30 N. 68/03 E. 

Mahal Kohistan  70,577   Wildlife Sanctuary  Not Recorded  

Mejiran  24   Wildlife Sanctuary  Not Recorded  

Mando Dero  1,234   Game Reserve  Not Recorded  

marho kohn  162   Wildlife Sanctuary  Not Recorded  

Miani Dhand  57   Wildlife Sanctuary  25/27 N. 68/23 E.  

Mirpur Sakro  777   Game Reserve  24/32 N. 67/38 E.  

Mubahat Dero  16   Wildlife Sanctuary  Not Recorded  

Munarki  12   Wildlife Sanctuary  Not Recorded  

Nara  109,966   Game Reserve  27/42 N. 68/52 E.  

Nara Desert  223,590   Wildlife Sanctuary  Not Recorded  

Norang  243   Wildlife Sanctuary  Not Recorded  

Pai  1,969   Game Reserve  Not Recorded  

Pir Mahfooz Game Reserve  Not 
Recorded  

Unclassified  Not Recorded  

Pir Pagara Game Reserve  Not 
Recorded  

Unclassified  Not Recorded  

Runn of Kutch  320,463   Wildlife Sanctuary  Not Recorded  

Sadnani  84   Wildlife Sanctuary  Not Recorded  

Samno Dhand  23   Wildlife Sanctuary  Not Recorded  

Shah Lanko  61   Wildlife Sanctuary  Not Recorded  

Surjan,Sumbak,Eri & 
Hothiano 

40,632   Game Reserve  25/25 N. 67/55 E.  

Takkar  43,513   Wildlife Sanctuary  27/15 N. 68/49 E.  

Tando Matha Khan  5,343   Game Reserve  Not Recorded  

Source:  Guidelines for Sensitive and Critical Areas.  Government of Pakistan.  1997. 
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Exhibit B.2:  Sites of Archeological and Historical Significance  

Sindh Province 

Badin District 

1. Ruins of old city at Badin. 

Dadu District 

2. Tomb of Yar Muhammad Khan Kalhora and its adjoining Masjid near Khudabad, Dadu. 

3. Jamia Masjid, Khudabad, Dadu. 

4. Rani Kot Fort, Dadu. 

5. Amri Mounds, Dadu. 

6. Lakhomir-ji-Mari, Deh Nang opposite Police outpost, Sehwan, Dadu. 

7. Damb Buthi, Deh Narpirar at the source of the pirari (spring), south of Jhangara, 
Sehwan, Dadu. 

8. Piyaroli Mari, Deh Shouk near pir Gaji Shah, Johi, Dadu. 

9. Ali Murad village mounds, Deh Bahlil Shah, Johi, Dadu. 

10. Nasumji Buthi, Deh Karchat Mahal, Kohistan, Dadu. 

11. Kohtrass Buthi, Deh Karchat about 8 miles south-west of village of Karchat on road 
from Thana Bula Khan to Taung, Dadu. 

12. Othamjo Buthi Deh Karchat or river Baran on the way from the Arabjo Thano to Wahi 
village north-west of Bachani sandhi, Mahal, Kohistan, Dadu. 

13. Lohamjodaro, Deh Palha at a distance of 30 chains from Railway Station but not within 
railway limits, Dadu. 

14. Pandhi Wahi village mounds, Deh Wahi, Johi, Dadu. 

15. Sehwan Fort, Sehwan, Dadu. 

16. Ancient Mound, Deh Wahi Pandhi, Johi, Dadu. 

17. Ancient Mound, Deh Wahi Pandhi, Johi, Dadu. 

Hyderabad District 

18. Tomb of Ghulam Shah Kalhora, Hyderabad. 

19. Boundary Wall of Pucca Fort, Hyderabad. 

20. Old office of Mirs, Hyderabad Fort, Hyderabad. 

21. Tajar (Treasury) of Mirs, Hyderabad Fort, Hyderabad. 

22. Tomb of Ghulam Nabi Khan Kalhora, Hyderabad. 

23. Buddhist Stupa, (Guja) a few miles from Tando Muhammad Khan, Hyderabad. 

24. Haram of Talpur Mirs, Hyderabad. 

25. Enclosure containing Tombs of Talpur Mirs, Hyderabad. 

26. Tower (Now used as water tank), Hyderabad Fort, Hyderabad. 

27. Two Mosques and a Tomb, Tando Fazal, Hyderabad. 

28. Tomb of Sarfaraz Khan Kalhora, Hyderabad. 

29. Nasar-ji- Mosque, Mohalla Jhambhas, Nasarpur, Hyderabad. 

30. Kiraiji Masjid, Mohalla Misri, Nasarpur, Hyderabad. 

31. Mai Khairiji Masjid, Mohalla Memon, Hyderabad. 

32. Mosque of Mirs, Hyderabad, ward ―E‖, Hyderabad. 

33. Enclosure containing Tombs of Talpur Mirs, Hyderabad. 

Karachi District 

34. Wazir Mansion, birthplace of Quaid-e-Azam Muhammad Ali Jinnah, Karachi new 
Naham Road, Bundar quarters, Kharadar, Karachi. 
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35. Chaukhandi Tombs, near Landhi on National Highway, Karachi. 

36. Lakho Shaikh (Baluch) Graveyard, Kharkhro, Karachi. 

37. Khaliq Dina Hall and Library, M.A. Jinnah Road, Karachi. 

38. Jam Bijar Fort (or Banbhore), Mirpur Sakro, Karachi. 

39. Frere Hall, Karachi. 

40. Flag Staff House (Quaid-e- Azam House Museum), Karachi. 

41. Mausoleum of the Quaid-e-Azam Muhammad Ali Jinnah, Karachi. 

Khairpur District 

42. Diji ki Takri mound, remains of earliest fortified town, Deh Ghaunro near Kot Diji Fort. 
Khairpur. 

43. Fort at Kot Diji, Kot Diji, Khairpur. 

44. Maro Waro Dhoro mound situated on sand hill, Deh Naro Dhoro 2 miles east of Tando 
Masti Khan, Khairpur. 

Larkana District 

45. Jhukar mound, Mithadaro, Larkana. 

46. Moenjodaro, Buddhist monastery and prehistoric remains around Moenjodaro, 
Larkana. 

47. Moenjodaro, Buddhist Stupa and prehistoric remains underneath, Moenjodaro, 
Larkana. 

48. Tajjar Building, Jinnah Bagh, Larkana. 

49. Tomb of Shah Baharo, Larkana. 

50. Square Tower, near Dhamrao, Larkana. 

51. Dhamrao Dero (three groups), Deh Dhamrao, Deh 67 Nasrat, Larkana. 

Nawabshah District 

52. Buddhist Stupa, Village Mir Rukan, Nawabshah. 

53. Tomb of Nur Muhammad Kalhora, Deh of Village Nur Muhammad, 17 miles from 
Daulatpur, Nawabshah. 

54. Qubbo Mir Shahadad, Shahpur, Nawabshah. 

55. Bhiro Bham Mound, Tepa Chibore, Nawabshah. 

Sanghar District 

56. Brahmanabad (Mansura) locally known as Dalo Raja-ji-Nagri, Jamara, Tehsil Sinjhoro. 
Deh Dalore, Sanghar. 

57. Mound Thulh, Deh Kot Bujar, Sanghar. 

58. Graveyard, Tehsil Shahdadpur, Sanghar. 

 

Sukkur District 

59. Mir Masum‘s Minar and tomb, Sukkur. 

60. Satyan-jo-than, Rohri, Sukkur. 

61. Bakkar Fort entire area including the walls and tombs of Hazrat Sadruddin Muhammad 
(occupied by the Army), between Lands down and Sukkur bridges, Sukkur... 

62. Mumalji Mari, mound, Taluka Ghotki, Deh Mathelo, Sukkur. 

63. Stone Tool Factory area Rohri, Sukkur. 

Tharparkar District 

64. Birth place of Akbar the Great (Small Building 9‘ x 9‘) near the town of Umerkot, 
Tharparkar. 

65. Buddhist Stupa (Kahujodaro), Mirpurkhas, Tharparkar. 

66. A stone mosque with white marble pillars, Bhodesar, Tharparkar. 
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67. Temple-I, Bhodesar, Tharparkar. 

68. Temple-II, Bhodesar, Tharparkar. 

69. Fort Naokot, Tharparkar. 

70. Fort Umerkot, Tharparkar. 

71. Gori Temple, 14 miles north-west of Virawah, Tharparkar. 

72. Temple-IV, Bhodesar, Tharparkar. 

73. Mound at Bhiro, Sherwah, Tharparkar. 

74. Mound at Shadi Pali, Deh Khuda Bux, Tharparkar. 

75. Jain Temple, Virawah, Tharparkar. 

76. Brick Tomb of Arzi Khokhar, Ghitori, Goth, Deh No. 24, Tharparkar. 

77. Tomb of Mir Khan s/o Karam Khan Talpur, Ghitori Goth, Deh No. 24, Tharparkar. 

78. Tomb of Mir Jado, Ghitori Goth, Deh No. 24, Tharparkar. 

79. Tomb of Mir Murad Khan, Ghitori Goth, Deh No. 24, Tharparkar. 

80. Tomb of Musa Khan, Ghitori Goth, Deh No. 24, Tharparkar. 

81. Tomb of Mir Raio, Ghitori Goth, Deh No. 24, Tharparkar. 

82. Tomb of Shaheed Kapri Baloch, Ghitori Goth, Deh No. 24, Tharparkar. 

83. A tomb (name not known) north-west of Shaheed Kapri Baluch, Ghitori Goth, Deh No. 
24, Tharparkar. 

84. Tomb of bricks, west of S.No. 81 above (name not known), Ghitori Goth, Deh No. 24, 
Tharparkar. 

85. Stone tomb west of S. No. 82 above (name not known), Ghitori Goth, Deh No. 24, 
Tharparkar. 

86. Tombs of Mir Fateh Khan and Mir Mirza Khan Ghitori Goth, Deh No. 24, Tharparkar. 

87. Tomb of females of Mir dynasty, Ghitori Goth, Deh No. 24, Tharparkar. 

88. Tomb of females of Mir dynasty, Ghitori Goth, Deh No. 24, Tharparkar. 

89. Tomb of Aulia Pir Ghitori Badshah Qureshi, Ghitori Goth, Deh No. 24, Tharparkar. 

90. Tomb and a Mosque, Ghitori Goth, Deh No. 24, Tharparkar. 

91. Old ruined Mosque, Ghitori Goth, Deh No. 24, Tharparkar. 

Thatta District 

92. Brick dome to the north-east of tomb of Mubarak Khan (tomb of Fateh Khan‘s sister), 
Makli Hill, Thatta. 

93. Tomb of Mubarak Khan son of Jam Nizamuddin, Makli Hill Thatta. 

94. Tomb and compound wall of yellow stone to the south of Jam Nizamuddin, Makli Hill, 
Thatta. 

95. Tomb and enclosure to the south-west of S. No. 92. Makli Hill, Thatta. 

96. Tomb and enclosure to the west of the above tomb S. No. 93, Makli Hill, Thatta. 

97. Brick dome to the south of the tomb S. No 94, above Makli Hill, Thatta. 

98. Sultan Ibrahim and other tombs also but wrongly known a Amir Khalil Khan‘s tomb, 
Makli Hill, Thatta. 

99. Tomb and compound wall of yellow stone to the south of Mirza Muhammad Baqi 
Tarkhan tomb (wrongly called Mirza Isa Khan‘s tomb), Makli Hill, Thatta. 

100. Brick enclosure of Mirza Baqi Baig Uzbak‘s tomb, south of the tomb of Nawab Isa Khan 
the younger, Makli Hill, Thatta. 

101. Dabgir Masjid, Makli Hill, Thatta. 

102. Graveyard, Makli Hill, Thatta. 

103. Goth Raja Malik graveyard known as Maqam Qadar Shah, Deh Raja Malik, Thatta. 

104. Sonda graveyard, village Sonda, Thatta. 
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105. Jam Nizmuddin‘s tomb, Makli Hill, Thatta. 

106. Baradari, Makli Hill, Thatta. 

107. Tomb of Amir Sultan Muhammad son of Amir Hajika, Makli hill, Thatta. 

108. Tomb of Nawab Isa Khan, the younger Makli Hill, Thatta. 

109. Mirza Tughral Baig‘s tomb, Makli Hill, Thatta. 

110. Tomb of Mirza Jani and Mirza Ghazi Baig, Makli Hill, Thatta. 

111. Stone enclosure containing tombs of Nawab Isa Khan, Makli Hill, Thatta. 

112. Mirza Muhammad Baqi Tarkhan‘s tomb (wrongly called Mirza Isa Khan‘s tomb) Makli 
Hill, Thatta. 

113. Stone tomb with a dome on stone pillars by the side Mirza Jani Baig‘s tomb, Makli Hill 
Thatta. 

114. Brick masjid and enclosure near Nawab Shurfa Khan‘s tomb (supposed to be the tomb 
of Sayyed Amir Khan), Makli Hill, Thatta. 

115. Stone tomb with enclosure to the south of tomb of Mirza Muhammad Baqi Tarkhan, 
Makli Hill, Thatta. 

116. Tomb of Mirza Muhammad Isa Turkhan I, Makli Hill, Thatta. 

117. Brick tomb near the tomb of Qulia pir, Makli Hill, Thatta. 

118. Tomb with superstructure on stone pillars to the north of tomb of Jam Nizamuddin, 
Makli Hill, Thatta. 

119. Brick structure to the north of tomb of Jam Nizamuddin, Makli Hill, Thatta. 

120. Two pavilions on stone pillars over the tombs to the southwest of tomb of Jam 
Nizamuddin. One is the tomb of Jam Sikandar Shah, Makli Hill, Thatta. 

121. Kalan Kot, Makli Hill, Thatta. 

122. Nawab Amir Khan‘s mosque, Makli Hill, Thatta. 

123. Building with two domes near the Civil Hospital, Thatta, Makli Hill, Thatta. 

124. Jama Masjid, Makli Hill, Thatta. 

125. Sasian-Jo-Takar (Mirpur Sakro, Thatta. 

126. Jama Masjid, Thatta. 

 

NATIONAL MONUMENTS 

1. Mausoleum of the Quaid-e-Azam Muhammad Ali Jinnah, Karachi. 

2. Wazir Mansion, Quaid-e-Azam‘s birth place, Karachi. 

3. Khaliq Dina Public Hal and Library, Karachi. 

4. Flag Staff House (Quaid-e-Azam House Museum), Karachi. 

WORLD HERITAGE MONUMENTS ON UNESCO LIST. 

1. Mohenjodaro, District Larkana. 

2. Makli Hill, Thatta. 

 

Punjab Province 

Attock District 

1. Lala Rukh‘s tomb, Hasan Abdal, Attock. 

2. Begum ki Sarai, on left bank of Indus River near Attock fort, Attock. 

3. Saidan Baoli, Hatti, Attock. 

4. Hakim‘s tomb, Hasan Abdal, Attock. 

5. Chitti Baoli, Pindi Suleman Makhan, Attock. 

6. Attock Fort, Attock. 

7. Attock tomb, on G.T. Road near Ziarat Hazrat Baba Sahib, Attock. 
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8. Behram ki Baraddari, Attock. 

9. Tope and Mnastery (Buddhist remains), 5 miles east of Hasan Abal Baoli Pind, Attock. 

10. Kallar (temple) or Sassi da Kallara, village Shah Muhammad Wali, Tesil Talagang, Attock. 

11. Site at Garhi, village Malak Mala, 6 miles east of hasan Abal, Attock. 

12. Inderkot mosque, Fateh Jang, Inderkot, Attock. 

13. Buddhist site (Behari Colony) Hasan Abddal Town, Behari Colony, Attock. 

Bahawalpur District 

14. Tomb of Abu Hanifa, Uchh Sharif, Bahawalpur. 

15. Tomb of Bibi Jawidi, Uchh Sharif, Bahawalpur. 

16. Tomb of Nuria, Uchh Sharif, Bahawalpur. 

17. Tomb of Bhawal Halee, Uchh Sharif, Bahawalpur. 

18. Tomb of Musa Pak Shaheed, Uchh Sharif, Bahawalpur. 

Dera Ghazi Khan District 

19. Ghazi Khan‘s Tomb, Mohalla Zaminaran, Village Chirotta, Ddera Ghazi Khan. 

20. Ther Dallu Roy, Dajal, Ddera Ghazi Khan. 

Fasialabad District 

21. Wangar Wala Tibba, Chak No. 742, Tehsil Taoba Tek Singh, Faisalabad. 

Gujranwala District 

22. Baraari in Sherawala garen, Gujranwala city. 

23. Tomb of Abdul Nabi Kotli Maqbara, Gujranwala. 

Gujrat District 

24. Akbari Baoli in fort Gujrat city. 

25. Bahar Wali, Baoli Kharian Town, Gujrat. 

26. Tomb of Shaikh Ali Baig, locally calle Hanjeera, Village Hailan, Tehsil Phalia, Gujrat. 

Jhang District 

27. Shahi Masi, Chiniot, Jahng. 

28. Tomb of Shah Burhan, Chiniot, Jhang. 

Jhelum District 

29. Rohtas Fort, 5 miles from Dina Railway Station, Jhelum. 

30. Ruined Temple with gateway, Melot, Jhelum. 

31. Raja Mansigh‘s Haveli Rohtas, Jhelum. 

32. Hill measuring 25 ft. long and 190 ft. broad, Murti in Tehsil Pind Dadan Khan, Jhelum. 

33. Two ancient teples, Bhagan Wala, 11 miles from Haranpur Railway Station, Jhelum. 

34. Ruins of Nandana, For Bhagan Wala, Jhelum. 

35. Sardar of Hari Singh‘s Haveli, Katas, Jhelum. 

36. Ruined Buddhist Stupa area around it, Katas, Tehsil Pind Dadan Khan, Jhelum. 

37. Satghara temple Village Katas, Tehsil Pind Dadan Khan, Jhelum. 

Khanewal District 

38. Tomb of Khali Walid, village Kabirwala, Khanewal. 

Lahore District 

39. Tomb of Ali Mardan Khan and Gateway, Lahore. 

40 .Buddo‘s tomb, Lahore. 

41. Sarvwala Maqbara, Lahore. 

42. Huzuri Bagh Baradari, Lahore. 

43. Dai Anga‘s tomb, Lahore. 



Rural Telecommunications and e-Services Project 

Environmental Assessment  43 

44. Shalamar Garden, including baradari, gateway, kiosks, pavilions, well, Naqqar Khana, 

asmani well and garden, Lahore. 

45. Old Fort, Lahore. 

46. Buddho ka Awa, Lahore. 

47. One kos minar, Lahore. 

48. Roshani gate, Lahore. 

49. Mirza Kamran‘s baradari, Lahore. 

50 Tomb of Dr. Muhammad Iqbal, Lahroe. 

51. Tomb of Dr. Muhammad Iqbal, 34-A, Mcleod Road, Lahore. 

52. Chauburji, Mazang, Lahore. 

53. Gulabi Bagh gatweay, Begumpura, Lahore. 

54. Qutbudddin Aibak‘s tomb, Anar kali street, Lahore. 

55. Tiledd gatweay and two bastions, Nawankot, Lahore. 

56. Two kos minars, Minola, 6 miles from Jullo, Lahore. 

57. Tomb of Shaikh Mosa, Ahangar, mosque and house, Mcleod Road, 35, Chiraghan Street, 
Lahore. 

58. Tomb of (erroneously called) Zebun-Nisa, Nawankot, Lahore. 

59. Naddira Begum‘s tomb and tank, Mian Mir, Lahore Cantonment, Lahore. 

60. Hujra Mir Mehdi (Janazegah), Kot Khawaja Saeed, Lahore. 

61. Tomb of Prince Parwaiz, Kot Khawaja Saeed, Lahore. 

62. Tomb of Nawab Bahadur Khan, Mughalpura near Railway crossing, B-II, South of railway 

carriage shop, Lahore. 

63. Javedd Manzil, Allama Iqbal Road, Lahore. 

64. Jahangir‘s tomb and compound, Shahdara, Lahore. 

65. Akbari Sarai an mosque, Shahdara, Lahore. 

66. Tomb of Asif Khan and compound, Shahdara, Lahore. 

67. Tomb of nur Jeha, Shahdara, Lahore, 

68. Tomb of Mahabat Khan and boundary wall, Baghbanpura, Lahore. 

69. Samadh of Rajit Singh, Karakh Singh and Nau Nihal Singh, Lahore. 

70. Tomb of Anarkali, Lahore. 

71. Baradari and Samadh of Maharaja Sher Singh, Lahore. 

72. Badshahi mosque, Lahore. 

73. Wazir Khan‘s mosque, Lahore. 

74. Chitta gate, Chowk Wazir Khan inside elhi Gate, Lahore. 

75. Another gate to northeast of Wazir Khan‘s mosque, Chowk Wazir Khan, Lahore. 

76. Well of Raja Dina Nath, Chowk Wazir Khan, Lahore. 

77. Masti gate, Lahore. 

78. Bhati gate, Lahore. 

79. Sheranwala gate, Lahore. 

80. Kashmiri gate, Lahore. 

81. Lahori known as Lahori gate, Lahore. 

82. Delhi gate, Lahore. 

83. Wazir Khan‘s hammams inside Delhi gate, Chowk Wazir Khan, Lahore. 

84. Haveli Nau Nihal Singh including garden, quarters, latrine etc. inside Bhati gate, Kucha 

Nau Nihal Singh, Lahore. 

85. Tomb of Khawaja Sabir (Nawab Nusrat Khan) inside Railway Mechanical Workshop, 
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Mughalpura, Lahore. 

86. Tomb of French Officer‘s ddaughter, Kuri Bagh, Lahroe. 

87. Wazir Khan‘s baradari, oldd Anarkali, Behind Lahore Museum, Lahore. 

88. Samadh of Jhingar Shah Suthra (Suthron ka Asthan) Suthron, Teshl Lahore, Lahore. 

89. Samadh of Bhai Wasti Ram Tixali gate near Shahi Qila, Lahore. 

90. A Mughal period tomb, Tehsil Lahore Singhapura, oppsite Police Post, Lahore. 

91. Jani Khan‘s tomb, Baghbanpura, Lahore. 

92. Dai Anga‘s mosque, Naulakha, Lahore. 

93. Mosque with glazed tiles work, Bagumpura, Lahore. 

94. Mosque of Nawab Zakariya Khan, Bagumpura, Lahore. 

95. Inayat Bagh, opposite Shalamar Garden, Bagumpuura, Lahore. 

96. Angori bagh, opposite Shalamaer Garen Bagumpura, Lahore. 

97. Mariam Zammani mosque, insie Masti gate, Lahore. 

Mianwali District 

98. Shershah‘s baoli, Wah Buchhran, Mianwali. 

99. A buddhist Stupa with a surrounding area on River Inddus to the north of Village Rokhari, 

Mianwali. 

Multan District 

100. Sawi Masjid an graves, Kotla Tole Khan, Multan. 

101. Tombs of Petrick Alexander Vana, Andrew & William Anderson, Old Fort, Multan. 

102. Shrine of Rukne Alam, Old For, Multan. 

103. Tomb of Shah Ali Akbar‘s mother, Sura Miana, Multan. 

104. Tomb of Shams Tabriz, Sura Miana, Multan. 

105. Tomb of Shah Ali Akbar, Sura Miana, Multan. 

106. Tomb of Shah Yousuf Gardezi, Multan. 

107. Mound Ratti Khari, Head Bust 133 village Bhatianwala, Teshil Kaberwala, Multan. 

108. Tobm of Shah Hussain Soozai, near Abdal Road, Multan. 

109. Tomb of Mai Mehraban, Mohallah Kirialoghana, Multan. 

110 Ruined mosque Village Sargana, Multan. 

111. Maryala Moun, Chak No. 267/IOR, Multan. 

Muzaffargarh District 

112. Tomb of Thar Khan Nahar, Sitpur, Musaffargarh. 

113. Mosque of Tahar Khan Nahar, Sitpur, Muzaffargarh. 

114. Tomb of Sheikh Sadan Shaheedd, Village Sadan, Muzaffargarh. 

Rawalpini District 

115. Tope or stupa (Buddhist), Mankiyala, Rawalpindi. 

116. Top or stupa (Buddhist) Bhallar, Rawalpindi. 

117. Pharwala fort Pharwala, Rawalpindi. 

118. Losar baoli, Wah Cantonment, Rawalpindi. 

119. Bhir Moun,Taxila, Mauza Majawer, Rawalpindi. 

120. The area or Track known as Babar Khan, Taxila, Babar Khan, Rawalpindi. 

121. Kalawansite, Mauza Karawal, Rawalpindi. 

122. Chirtope site, Taxila, Chirtope, Rawalpindi. 

123. Sirkap site, Mauza Gangu Bahaddur, Rawalpindi. 

124. Giri remains, Mauza Khuram Gujjar, Rawalpindi. 
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125. Mohra Maradu site, Taxila, Rawalpindi. 

126. Rewat fort, Village Rewat, Rawalpindi. 

127. Nicholson Column, Margala Pass, Rawalpindi. 

128. Kos minar, Milestone 102, G.T. Road, Rawalpindi. 

129. Kos Minar, near Golara Railway Station, Rawalpindi. 

130. Farudgh-e-Shahan-e-Mughalia, tank and garden Wah, Rawalpindi. 

131. Ratta Pind, Village Gangu Bahadur, Rawalpindi. 

Sahiwal District 

132. Mounds, Harappa, Saiwal. 

133. Mir Chakar‘s tomb, Satghara, Sahiwal. 

134. Tomb of Syyed Daud Kirmani, Shergah, Sahiwal. 

Sargodha District 

135. Three temple inside fort, Amb Sargodha. 

136. Site of ancient city, Bhera, Sargodha. 

137. Site of ancient city, Vijjhi, 2 milles southwest of Miani known as Sabzal Pind, Sargodha. 

138. A red sandstone teple, Sodhi Zerin, Sargodha. 

Sheikhupura District 

139. Sheikhupura fort, east of Sheikhupura town, Sheikhupura. 

140. Baoli and mosque, Jandiala Sher Khan, Sheikhupura. 

141. Tank and tower, Sheikhupura. 

142. Tomb of Abdullah Shah, Jandiala Sher Khan, Sheikhupura. 

143. Mound Mian Ali Sahib, Mian Ali Faqiran, Sheikhupura. 

144. Tibba (Mound), Kala Shah Kaku, Sheikhupura. 

145. Tomb of Noor Muhammad, Jandiala Sher Khan, Sheikhupura. 

146. Tomb of Hafiz Barkhurdar, Jandiala Sher Khan, Sheikhupura. 

Sialkot District 

147. Tibba Jolian, Sialkot. 

 

Balochistan Province 

1. Pirak mound, Village Kolachi, Kachhi. 

Kalat District 

2. Nindo Damb, Ornach Valley, Tehsil Wadh, Kalat. 

Kharan District 

3. Fort wall of Jalawar Pass, Jhalawar, Kharn. 

4. Fort of Azad Khan (Kharan Fort), Kharan twon, Kharan. 

5. Pally Kalat, Washbohi, Kharan. 

6. Nauroze fort, Nauroze Kharan. 

7. Aneient tomb, Jhalawar, Kharan. 

8. Har-o-Goke, Garuk, Kharan. 

Lasbella District 

9. Ancestral graveyard of Jam of Lasbella, Babrs, Lasbella. 

10. Tomb of General Muhammad Ibn-e-Haroon, Bela town, Lasbella. 

11. Tombs at Hinidan, Pir Mubarakm Lasbella. 

12. Chowkhundi (Rumi) graves, Bhawani Sarai, 5 miles from Hub Chowki, Lasella. 

Loralai District 



Rural Telecommunications and e-Services Project 

Environmental Assessment  46 

13. Tordheri site, Tordheri, Loralai. 

14. High cound, Dabarkot, Loralai. 

15. Pre-historie mound, Harian Haider Zai, Loralai. 

Nasirabad District 

16. Damb Judeir or Judeir-jo-daro, Deh Jodher No.2 between Jhatpat and Dera Murad 

Jamali, Nasirabad. 

Quetta District 

17. Mound No. 2, Village Samangali, west side of Airport, Quetta. 

18. Mound No.1, Village Kotwal Near Killi Gul Muhammad, Quetta. 

19. Mound No. 3, Damb Sadat, 14 miles from Quetta, Quetta. 

20. Mound No. 5, Ahmad Khan Zai, Quetta. 

22. Mound No. 7, Kachlak on Chaman Road, Quetta. 

23. Mound NO. 8, Village Samali (Dosak-i-Khasyan), Quetta. 

24. Mound No. 9, Village Metar Zai, Quetta. 

25. Mound No. 10, Shaikh Manda on Chaman Road, Quetta. 

26. Mound No. 11, Village Vauhisar, Quetta. 

Sibi District 

27. Quaid-i-Azam Residency Building, Ziarat, Sibi. 

NATIONAL MONUMENT 

Ziarat Residency, Ziarat. 

 

NWFP 

Abbottabad District 

1. Jandial, A,B,C,D, (excavated remains), Tafikian, Abbottabad. 

2. Sirsukh city, Marchabad, Abbottabad. 

3. Jaulian site, Jaulian, Abbottabad. 

4. Piplan site, Jaulian, Abbottabad. 

5. Garhian (Lal Chak) stupa and monastery, Garhian, Abbottabad. 

6. Badalpur stupa and monastery, Badalpur, Abbottabad. 

7. Ancient stie, Bhamala, Abbottabad. 

8. Tofikian mound, Tofikian, Abbottabad. 

9. Therr Bajran Sites B,C,D, Tofikian, Abbottabad. 

10. Pind Ghakhran mound, Pind Ghakhran, Abbottabad. 

11. Mirpur mound, Mirpur, Abbottabad. 

12. Tope iste (mound), Jaulian, Abbottabad. 

13. Bhera (mound) Bhera, Abbottabad. 

14. Chitti site, Chitti, Abbottabad. 

15. Tarnawa Chitti site A & B, Tarawa, Abbottabad. 

16. Burj or Tuma site, Garamthun, Abbottabad. 

17. Bhari Dheri, Kutehra, Abbottabad. 

18. Dana Wali, Kutehra, Abbottabad. 

19. Tope site, Kamalpur, Abbottabad. 

20. Part of site, Dobandi, Abbottabad. 

21. Zuro Dheri, Village Shin kiari, Abbottabad. 

Bannu District 
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22. Akra (A) mound, near Village Bhart, Bannu. 

23. Akra (B) mound, near Village, Vhart, Bannu. 

24. Sheri Khan Tarakai, Village Jani Khel Wazir, Bannu. 

25. Ghundai, Village Bakka, Khel Wazir, Bannu. 

Buner District 

26. Ranighat Totalai, Buner. 

Dera Ismail Khan District 

27. Northern Kafir Kot, ancient fort and temple, Umer Khel, D.I.Khan. 

28. Graveryard including four tombs at Lal Mohra Sharif, Lunda Pahar, D.I.Khan 

29. Rehman Dheri, Hisam, D.I.Khan. 

31. Southern Kafir Kot, ancient fort and temple, Bilot, D.I.Khan. 

Kohat District 

32. Kohat fort, Kohat. 

Mansehra District 

33. Tomb of Hazrat Shaheed Ahmad Maujadid Baralvi, Bala Kot, Mansehra. 

34. Tomb of Shah Ismail Shaheed, Bala Kot, Mansehra. 

35. Fourteen rock ediets of Asoka inscribed on three rock boulders, Mansehra. 

36. Buddhist incribed rock at Shahdaur, Shahdaur Agror, Mansehra. 

Mardan District 

37. Buddhist ruins, Jamal Garhi, Mardan. 

38. Fourteen rock, ediets of Asoka inseribed on two rocks Shahbaz Garhi, Mardan. 

39. Stone circle, Asota, Ssawabi Tehsil, Mardan. 

40. Buddhist ruins, Takht-e-Bahi, Mardan. 

41. Chanaka Dheri, Shahbaz Garhi, Mardan. 

42. Sahri Bahlol remains, Sahri Bahlol, Mardan. 

43. Tereli Buddhist remains, Sawal Dhera, Marden. 

44. Kasmir Samast, Babuzai, Mardan. 

45. Ruined fort wall, Hund, Mardan. 

46. Maida Ghundai or Maida Dheri, Shahbaz Garhi, Mardan. 

47. Hussai Dheri, Shahbaz Garhi, Mardan. 

48. Adina Dheri, near Gariala, Mardan. 

49. Chargul Dheri, Chargul, 5 miles southwest of Rustam, Mardan. 

50. Chichar Dheri, Jamal Garhi, Mardan. 

51. Turlandi Ghundai (mound), Chak No. 2, Mardan. 

52. Takhta (Takhta Band) Taakhta Band, Tehsile Sawabi, Mardan. 

Nowshera District 

53. Black Rock, on right bank of Indus River, Modery, Nowshera. 

Peshawar District 

54. Mirchi-ki-ddheri, Head Bust, Chak Razar, Peshwar. 

55. Gorkhatree, Peshawar. 

56. Bala Hisar mound, Charsadda, Peshawar. 

57. Tomb built by one Shah Qutb during the rein of Mughal Emperor, Akbar, Dilzak, 

Peshawar. 

58. Sheikhan Dheri, Chak Razar, Head Bust, Peshawar. 

59. Rattappan mound, 2 miles from Jalbi Village, Peshawar. 
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60. Ghaz Dheri, Razzar, Peshawar. 

61. Hamza Garhi mounds, Hamza Garhi, Peshawar. 

62. Dharam Sal-ki--dheri, Mera Prang, Peshawar. 

63. Kaniza-ki-dheri, Charsadda, Peshawar. 

64. Tomb and mosque of Sheikh Immamuddin, Pilosi Piran, Peshawar. 

66. Sethi House Complex, Mohallah, Setian, Peshawar. 

67. Barama site, Mingora, Swat. 

68. Udegram Castle, Udergarm, Swat. 

69. Butkara-I Mingora, Swat. 

70. Panr site, Panr, Swat. 

71. Loebnr stupa, Loebanr, Swat. 

72. Saidu stupa, Saidu Sharif, Swat. 

73. Dangram stupa, Dangram, Swat. 

74. Gogdara Rock Carvings, Gogdara, Swat. 

75. Manglawar stupa, Manglawar, Swat. 

76. Shinashah stupa, Batura, Swat. 

77. Gullaki Dheri, Kukarai, Swat. 

78. Aligrama site, Aligrama, Swat. 

79. Najigram site, Nijigram, Swat. 

80. Nawagai (Gumbatuna), Nawagai Swat. 

81. Amlukdara stupa, Amlukdara Serai, Swat. 

82. Shingardara stupa, Amlukdara Serai, Swat. 

83. Nimogram site, Village Gumkot, Swat. 

84. Barikot Ghundai, ancient Bazira, Barikot, Swat. 

85. Ghalegay Cave, Barikot, Swat. 

86. Butkara-III, Gulkada Babozai, Swat. 

 

Source:  Guidelines for Sensitive and Critical Areas.  Government of Pakistan.  1997. 
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Appendix C 

Questions and Answers:  Mobile Phone (Cell Phone) Base Stations and Human 

Health6 

1) What are mobile phone base stations; and are there health hazards associated 

with living, working, playing, or going to school near one?  

Mobile phone base stations are low-power multi-channel two-way radios. A mobile 

phone (cell phone) is a low-power, single-channel, two-way radio. When you talk on 

such a mobile phone, you (and perhaps dozens of other people around you) are talking 

to a nearby base station. From that base station your phone call goes into the regular 

land-line phone system.  

Because mobile phones and their base stations are two-way radios, they produce 

radio-frequency (RF) energy (that's how they communicate), and they expose people 

near them to RF energy. However, because both the phones and the base stations are 

low power (short range), the RF energy exposure levels from them are generally very 

low.  

The consensus of the scientific community, both in the US and internationally, is that 

the power from these mobile phone base station antennas is far too low to produce 

health hazards as long as people are kept away from direct access to the antennas (see 

Q13 and Q14).  

It is critical to be aware of the difference between antennas, the objects that produce 

RF energy; and towers or masts, the structures that the antennas are placed on. It is the 

antennas that people need to keep their distance from, not the towers that hold the 

antennas.  

It is also important to be aware that there are many different designs of mobile phone 

base stations that vary widely in their power, their characteristics, and their potential 

for exposing people to RF energy.  

 
2) Are scientists seriously concerned about possible health risks from mobile 

phone base station antennas?  

Not really. There are some reasons to be concerned about human health effects from 

the hand-held mobile (cellular) phones themselves (although it is not certain that any 

risks to human health actually exist). These concerns exist because the antennas of 

these phones deliver much of their RF energy to very small volumes of the user's 

body. Base station antennas do not create such "hot spots" (unless you are standing 

                                                 
6
  Excerpts from a FAQ:  ‘Electromagnetic Field and Human Health’ by John Moulder, 

Professor of Radiation Oncology, Medical College of Wisconsin, Milwaukee, Wisconsin, 

U.S.A.  (The entire text of the FAQ can be seen at:  http://www.mcw.edu/gcrc/cop/cell-phone-

health-FAQ/toc.html). 
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directly in front of one), so the potential safety issues concerning the phones have no 

real applicability to the base station antennas.  

…. 

13) Are there circumstances where mobile phone base station antennas could fail 

to meet the safety guidelines?  

Yes. There are some circumstances under which an improperly designed (or 

inadequately secured) mobile phone base station site could fail to meet safety 

guidelines.  

Safety guidelines for uncontrolled (public) exposure could be exceeded if antennas 

were mounted in such a way that the public could gain access to areas within 8 

meters/25 feet (horizontal) of the radiating surface(s) of the antennas themselves. This 

could arise for antennas mounted on or near the roofs of buildings. For example, 

Petersen et al found that 2-3 feet (1 meter) from a roof-top antenna radiating 1600 W 

ERP, the power density was as high as 2 mW/cm-sq (compared to the ANSI/IEEE  

public exposure standard of 0.57-1.2 mW/cm-sq).  

For antennas mounted on towers, it is somewhat difficult to imagine a situation that 

would not meet the safety guidelines. However, there are reports (principally from 

outside North America and Europe) of mobile phone base station antennas facing 

directly at nearby buildings. Whether these antennas would meet FCC, ANSI/IEEE or 

ICNIRP safety guidelines would depend on the ERP, the exact geometry and the 

degree of shielding provided by the building.  

 
14) What siting criteria are required to ensure that a mobile phone base station 

antenna will meet safety guidelines?  

While specific recommendations require a detailed knowledge of the site, the antenna, 

and the mounting structure, some general criteria can be described.  

 
14A) What are some general siting criteria?  

1. Antenna sites should be designed so that the public cannot access areas that 

exceed the 1999 ANSI/IEEE or FCC guidelines for public exposure. As a 

general rule, the uncontrolled (public) exposure guideline cannot be exceeded 

more than 8 meters (25 feet) from the radiating surface of the antenna.  

2. If there are areas accessible to workers that exceed the 1999 ANSI/IEEE or 

FCC guidelines for uncontrolled (public) exposure, make sure workers know 

where the areas are, and what precautions need to be taken when entering 

these areas. In general, this would be areas less than 8 meters (25 feet) from 

the radiating surface of the antenna.  
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3. If there are areas that exceed the 1999 ANSI/IEEE or FCC guidelines for 

controlled (occupational) exposure, make sure that workers know where these 

areas are, and that they can (and do) power-down (or shut down) the 

transmitters when entering these areas. Such areas may not exist; but if they 

do, they will probably be limited to areas within 3 meters (10 feet) of the 

antennas.  

If there are questions about whether these guidelines are met, compliance should be 

verified by measurements done after the antennas are activated.  

The FCC guidelines require detailed calculations and/or measurement of RF energy 

for some types of base stations. In June 2003, the FCC proposed some significant 

changes in these rules.  

Problems, when they exist, are generally confined to:  

 Antennas placed on the roofs of buildings; particularly where multiple base 

station antennas for different carriers are mounted on the same building;  

 Antennas placed on structures that require access by workers (both for regular 

maintenance, and for uncommon events such as painting or roofing). Note that 

the occupation safety standards for RF energy apply only to workers with 

appropriate RF energy safety training.  

 Towers that are placed very close to, and lower than, nearby buildings.  

(For the complete text of the FAQ, please see the website:  

http://www.mcw.edu/gcrc/cop/cell-phone-health-FAQ/toc.html.) 

 



   

Annex-7 to RFA 

 

 

 

- 1 - 

Annex 7: Dispute Resolution Terms and Processes 

 

 

(1) USFCo and Applicant shall make every effort to resolve amicably by direct informal 

negotiation any disagreement or dispute arising between them under or in connection 

with participation in the RFA Process.  

(2) Neither party to the disagreement or dispute shall commence any appeal, action or 

arbitration proceedings for at least, twenty-eight (28) days after any unresolved 

disagreement or dispute has been notified to the Chief Executive Officer of USFCo and a 

similarly senior officer of the Applicant. These senior officers shall engage in further 

discussions in an effort to resolve the disagreement or dispute within the 28 day period.  

(3) If the parties have failed to resolve their disagreement or dispute using the processes 

described in paragraphs (1) and (2), then either party may give notice to the other party of 

its intention to commence appeal, action or arbitration in accordance with the laws of 

Pakistan and applicable procedures. 
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Annex 8: Tentative Time Schedule & Correspondence Contact 

 

1. The timetable for the RFA events, beginning with publication of the pre-auction notice, 

is set out below.  

Tentative Time Schedule – Kalat Lot 

Event Calendar Date  

Publication of Specific Procurement notice  January 18, 2010 

Distribution of RFA document January 18, 2010 

Deadline for submission of questions by bidders February 08, 2010 

Answers to questions February 15, 2010 

Deadline for Registration of bidders  February 22, 2010 

Deadline for submission of Proposals  April 05, 2010 

Opening of the Qualifications & Service Proposal  April 05, 2010 

Complete evaluation of Qualifications & Service Proposals 

and announcement of Qualified Applicants  
April 26, 2010 

Opening of USF Subsidy Proposal of Qualified Applicants  April 29, 2010 

Financial Evaluation & Issue of LOI to the Qualified 

Applicant with lowest subsidy offer 
May 03, 2010 

Receipt of Performance Bond   May 10, 2010 

Execution of USF Services and Subsidy Agreement and 

related transaction documents 
May 17, 2010 

  

2. The sealed Proposal package shall be delivered to USFCo at the address specified in 

clause 4 of this Annex no later than 3 pm on Monday 5
th

 April 2010. 

3. If the scheduled day of an event falls on a gazetted holiday in Pakistan, the day of the 

event will be the next working day following the holiday. 

4. All correspondence shall be addressed to: 

Mr. Syed Asif Kamal, 

GM Projects & Technology, USFCo.  

Fifth Floor, HBL Tower,  

Jinnah Avenue, Blue Area 

Islamabad, Pakistan 

 

Telephone:  051-9212308 & 9212309 

Fax:   051-9214261 

e-mail:  asif.kamal@usf.org.pk 

mailto:asif.kamal@usf.org.pk
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…………….., 2009 

 

Universal Service Fund 

Fifth Floor, HBL Tower,  

Jinnah Avenue, Islamabad 

 

 

Sub: 
LETTER OF LIEN TO THE EXTENT OF _______________[

1
] 

 
Dear Sirs, 

 

In consideration of you, Universal Service Fund, a company listed under the Companies 

Ordinance 1984 having its principal office at Fifth Floor, HBL Tower, Jinnah Avenue, 

Islamabad through its Chief Executive Officer, (hereinafter referred to as “USFCo”), 

providing/agreeing to provide subsidy to the tune of Rs.________________________ to us 

under USF Services and Subsidy Agreement (SSA) dated _______, and as per Clause 6.02 

of the SSA and Rule 26(6) of USF Rules 2006, we, ______________________ Limited, a 

company incorporated under the Companies Ordinance 1984 and having its registered office 

at ___________________________________ (hereinafter referred to as the “USF Service 

Provider”), do hereby create Lien on the assets specified in Schedule-A hereto (the 

“Property under Lien”) in your favour for the purpose of securing the provision of services 

in the USF area for a period of ten years from the Effective Date of SSA or repayment of the 

Subsidy Amount upto an amount of Rs. [
2
] (Rupees 

_______________________________ Only) and other moneys payable under the SSA. 

 

We further, irrevocably and unconditionally, undertake, agree, covenant and confirm as 

follows: 

ARTICLE ONE - LIEN  

1.01 Property under Lien 

We hereby create lien in favour of USFCo all our moveable and immovable 

properties mentioned in Schedule A to this Letter and our assets as may hereafter be 

acquired by us for deployment of the USF Network in the USF Areas, together with the 

benefits of all rights relating thereto (all such properties and assets herein to be collectively 

called the “Property under Lien”) as security for provision of the USF Services in the USF 

Areas in accordance with the SSA, or repayment by us of the USF Subsidy and other 

moneys payable under the SSA. 

1.02 No further lien 

The Property under Lien shall be kept and held always distinguishable and as 

USFCo’s exclusive property specially appropriated to the security and we shall not create 

any mortgage, charges, lien or encumbrance affecting the same or part with the Property 

under Lien except with the prior permission in writing of USFCo. 

1.03 Right to inspect 

We hereby permit USFCo, its agents, nominees and employees from time to time 

after giving reasonable notice to enter upon, during normal working hours, any premises 

wherein the Property under Lien or any part thereof may for the time being be and to 

view/inspect and value the same and take inventories thereof and shall render to USFCo, its 

agents, nominees and employees all facilities and reasonable assistance as may be required 

for any of the purposes aforesaid. 

                                                           
1
 Insert Value of USF Subsidy as mentioned in SSA. 

2
 Insert Value of USF Subsidy as mentioned in SSA. 
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1.04 Free from distress 

We shall punctually pay all rents, rates, taxes and other outgoing expenditures for the 

premises wherein the Property under Lien shall be stored and keep the same free from 

distress. 

1.05 Insurance 

During the validity of the SSA, we shall keep the Property under Lien insured in 

accordance with Article 7 of the SSA.  

1.06 No change 

We undertake that during the term of the SSA the listed machinery and equipment 

(as further defined in the USF Services and Subsidy Agreement) shall not be removed, 

disposed of or impaired in any manner whatsoever, except for repair, maintenance or 

replacement in the ordinary course of business.  

1.07 Information 

The USF Service Provider shall make and furnish to USFCo all statements and 

reports of the cost and market value of the Property under Lien and a full description thereof 

and produce such evidence in support thereof as USFCo may from time to time reasonably 

require. 

 

ARTICLE TWO - REPRESENTATION AND INDEMNIFICATION 

2.01 Right to enter 

In the event of, we committing a breach of any of the terms and conditions of this 

letter or of the SSA, USFCo and its officers and agents shall be entitled without notice to us 

and at our risk and expense and if so required as attorneys for and in our name to enter and 

remain at any place where the Property under Lien shall be and to take possession or recover 

and receive the same and/or appoint any officer or officers of USFCo as receiver or 

receivers of the Property under Lien, confiscate the same, and/or sell by public auction or 

private contract or otherwise dispose off or deal with all or any part of the Property under 

Lien and to enforce, release, settle, compromise and deal with any of aforesaid without 

being bound to exercise any of these powers or being liable for any loss in the exercise 

thereof, except where such loss is caused by the negligence or misconduct of USFCo or its 

officers, agents or receivers and without prejudice of USFCo’s other rights and remedies 

including the right of legal action against us and to apply the net proceeds of such sale in or 

towards the repayment of the USF Subsidy and any other moneys that have become due 

under the SSA and have not been paid by us and we hereby agree to accept USFCo’s 

account of sales and realization, except in case of any error or omission, and to pay any 

shortfall or deficiency therein shown. Provided, however, that the powers hereunder shall 

always be exercised to the extent of the Property under Lien. 

2.02 Clear Title 

We hereby declares that all the Property under Lien is our absolute property, at our 

sole disposal and free from any prior charges or encumbrance and that we have not done or 

knowingly suffered or been party or privy to anything whereby we are in any way prevented 

from creating lien over Property under Lien in the manner aforesaid. We shall do and 

execute at our cost all such acts and things for further and more particularly ensuring that the 

rights and remedies regarding the Property under Lien or any part thereof, under this letter, 

remain fully enforceable for the benefit of USFCo, as may be required by USFCo, and for 

giving better effect to this letter, we authorize and irrevocably appoint USFCo and/or its 

officers as attorney or attorneys for and in our name to act on our behalf and to execute or do 

any acts or things which we ought to execute or do under this letter and generally to use our 

name in the exercise of the powers hereby conferred. 
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2.03 Indemnification 

a) We hereby agree and undertake to comply with all provisions of the various laws, 

orders, regulations, rules and notifications, already promulgated or that may be 

promulgated hereafter by the Government or any other authority. 

b) Nothing herein contained shall prejudice any of USFCo’s rights or remedies in 

respect of any present or future security, guarantee, obligation or decree for our any 

indebtedness or liability. 

c) We shall indemnify and keep USFCo safe, harmless and indemnified against all 

losses, damages, detriments, harms, claims, liabilities, demands, actions, 

proceedings, costs, charges and expenses that may reasonably be sustained by or be 

made against or incurred by USFCo or to which USFCo may become a party 

hereunder, provided the same have arisen solely and directly from and default or 

breach of our obligations under the SSA and this Letter. 

2.04 Continued security  

The security hereunder shall operate as continuing security for all our liabilities 

notwithstanding any partial performance that may be made from time to time and continue 

till we shall discharge our obligations under this letter and the SSA in accordance with their 

respective terms, whereupon this security shall stand discharged.  

ARTICLE THREE - GENERAL 

3.01 Remedies 

Nothing herein contained shall extinguish, derogate from, curtail, prejudice, impair 

or otherwise affect all or any of USFCo’s rights and remedies under the said SSA or that 

may otherwise be available to USFCo under any law in respect of the USF Subsidy or the 

SSA. 

3.02 No Waiver 

If USFCo does not enforce any of its rights hereunder in the event of breach or non-

compliance by us with the terms and conditions herein contained, the inaction or omission of 

USFCo to take action shall not be treated as waiver or abandonment of any such rights. 

3.03 Territorial Jurisdiction 

This Letter shall be governed by and construed in accordance with the laws of 

Pakistan and the Courts at Islamabad shall have exclusive jurisdiction in all matters under 

this letter. 

  USF SERVICE PROVIDER  

     

  Per:   

   [insert name and title]  

     

     

SIGNED, SEALED AND DELIVERED  )   

in the presence of:  )   

  )   

  )   

Witness (1)  ) [insert name]  

  )   

  )   

Witness (2)  ) [insert name]  
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S C H E D U L E  “A” 
 

 

 (As per list attached and updated from time to time).  

 

  USF SERVICE PROVIDER  

     

  Per:   

   [insert name and title]  

     

 

 

    

SIGNED, SEALED AND DELIVERED  )   

in the presence of:  )   

  )   

  )   

Witness (1)  ) [insert name]  

  )   

  )   

Witness (2)  ) [insert name]  
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