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SCHEDULE E
Material Events of Default
1. Breach by USF Service Provider

(a) Each of the following shall be deemed to be a material breach by the USF Service
Provider for which USFCo will be entitled to terminate this Agreement in accordance
with Avrticle Fifteen:

(i) Failure by USF Service Provider to meet the Final Implementation Date
identified in paragraph 5 of Schedule D.

(ii) The accumulation of liquidated damages under clause 4.01 (a) (iii) equal to ten
percent (10%) of the USF Subsidy amount payable for the affected Project
Implementation Milestone(s);

(iii) Repeated failure to meet the USF Service Availability and Quality
Specifications set out in Schedules A and B, the cumulative effect of which
significantly affects public use or enjoyment of the USF Services in the USF
Areas.

(iv) The occurrence of a change in ownership or Control of the USF Network that
is contrary to Article Three.

(v) Failure by the USF Service Provider to maintain its incorporation in and under
the Companies Ordinance or to comply with eligibility requirements for
Pakistani companies that are established under applicable Pakistani laws.

(vi) Any misconduct of the USF Service Provider, or any other Person on the USF
Service Provider’s behalf, described in section 52 of the RFA.

(vii) Failure of the USF Service Provider to adequately address any matters
identified by an applicable regulatory authority falling within the scope of the
USF Services, to such regulatory authority’s reasonable satisfaction.

(viii) The USF Service Provider commits any other material breach of this
Agreement which breach is not capable of being cured.

2. Breach by USFCo

(@) It shall be deemed to be a material breach by USFCo for which the USF Service
Provider will be entitled to terminate this Agreement in accordance with Article
Fifteen, where:

(i) The Technical Auditor fails to take any action in response to a Project
Implementation Milestone Notice (reference: paragraphs 5 and 6 of Schedule
D); or

(if) USFCo fails to pay undisputed payments of the USF Subsidy due to the USF
Service Provider exceeding PKR 1,000,000.



