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SCHEDULE D 

USF Project Implementation and Subsidy Payment Schedule 

1. The USF Subsidy shall consist of a total subsidy payment of Pakistan rupees [insert  total 

amount of USF Subsidy], payable by USFCo to the USF Service Provider in specific 

installments in accordance with this Schedule D. All USF Subsidy installment payments 

shall be payable in Pakistan Rupees (PKR). The above subsidy comprises of Rs. [insert Capex 

Subsidy] as Capex Subsidy for OFC Network, [insert BTS Connectivity Subsidy] as CAPEX BTS 

Connectivity Subsidy and Rs. [insert OPEX Subsidy for OFC Network] as OPEX Subsidy and Rs. 

[insert OPEX Subsidy for BTS connectivity] as OPEX Subsidy. 

 

USF CAPEX Subsidy Payment Schedule 

2. Subject to the provisions of Article Thirteen of the Agreement and this Schedule D, the USF 

Subsidy shall be payable in accordance with following schedule of payments. The payments 

shall include an initial mobilization payment and the Project Implementation Milestones and 

amounts identified in the following tables: 

 

Project Mobilization Payment 

Installment 

Payable 

(Percentage of 

USF Subsidy) 

Payable within fifteen (15) Business Days of Effective Date or date of the 

invoice, as the case maybe. The mobilization advance will be adjusted against 

payment of initial milestone/s. 

10%  

[CAPEX of USF 

OFC Network] 

Milestone 

Number 
Project Implementation Milestone 

Installment 

Payable 

(Percentage of 

USF Subsidy) 

1 

Demonstration that the USF Optic Fiber Network and 

Services are available to 25% of the total unserved 

Towns/Union Councils identified in Schedule C and 

demonstration that 25% of OFC cable has been laid and 

active/passive optical nodes have been installed. Payment 

against the milestone will be made according to the value of 

the BoQ installed maximum upto 25%. 

Max. upto 25%  

[CAPEX of USF 

OFC Network] 

2 

Demonstration that the USF Optic Fiber Network and 

Services are available to 50% of the total unserved 

Towns/Union Councils identified in Schedule C and 

demonstration that 50% of OFC cable has been laid and 

active/passive optical nodes have been installed. Payment 

against the milestone will be made according to the value of 

the BoQ installed maximum upto 50%. 

Max. upto 50% 

cumulative 

[CAPEX of USF 

OFC Network] 



 

 

.   
Schedule D to SSA 

 

 

2 

 

3 

Demonstration that the USF Optic Fiber Network and 

Services are available to 75% of the total unserved 

Towns/Union Councils identified in Schedule C and 

demonstration that 75% of OFC cable has been laid and 

active/passive optical nodes have been installed. Payment 

against the milestone will be made according to the value of 

the BoQ installed maximum upto 75%. 

Max. upto 75% 

cumulative  

[CAPEX of USF 

OFC Network] 

4 

Demonstration that the USF Optic Fiber Network and 

Services are available to 100% of the total unserved 

Towns/Union Councils identified in Schedule C and 

demonstration that 100% of OFC cable has been laid and 

active/passive optical nodes have been installed. Payment 

against the milestone will be made according to the value of 

the BoQ installed maximum upto 100%. 

Max. upto 100%  

 cumulative 

[CAPEX of USF 

OFC Network] 

5 

Demonstration that 100% of target BTS Towers have been 

directly connected with USF Optic Fiber Network. Payment 

against the milestone will be made according to the value of 

the BoQ installed. 

100%  

[BTS OFC 

connectivity and 

services (CAPEX)] 

 

3. Timing of completion of each of the Project Implementation Milestones set out in the table 

above shall be at the discretion of the USF Service Provider. However, all five (05) Project 

Implementation Milestones must be implemented within sixteen (16) months of the 

Effective Date and the First Project Implementation Milestone must be implemented within eight 

(08) months. 

4. For the purposes of the Project Implementation Milestones set out in the table above, 

“available” means that the USF Optic Fiber Network and Services are fully operational and 

are available for commercial use in each of the identified Towns/Union Councils in 

accordance with the SSA, including, but not limited to, the service requirements and quality 

of service standards identified in Schedules A and B.  

5.  The USF Service Provider shall provide each of USFCo and the Technical Auditor with a 

notice in writing (a “Project Implementation Milestone Notice”) upon completion of each 

Project Implementation Milestone. 

6.  Within 45 Business Days of receipt of a Project Implementation Milestone Notice, the 

Technical Auditor shall either: 

(a) certify in writing (a “Project Implementation Milestone Certification”) to the 

Parties that the Project Implementation Milestone has been completed; or  

(b) Indicate in writing to the Parties that the Project Implementation Milestone has not 

been completed, providing reasons for this conclusion. 

7. Where the USF Service Provider disputes any notice from the Technical Auditor that a 
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Project Implementation Milestone has not been completed, the dispute will be resolved in  

accordance with Article 10 of the Agreement. 

8. Each installment of the USF Subsidy will be paid to the USF Service Provider within 45 

Business Days of USFCo receiving a written Project Implementation Milestone 

Certification from the Technical Auditor certifying that the USF Service Provider has 

completed the relevant Project Implementation Milestone. 

a. The milestone payment will be adjusted on an equitable basis taking into account the 

approved BoQ, delivered BoQ, Optical nodes, Optical network and BTS 

connectivity provided subject to the provision that the total amount of payable 

subsidy shall not exceed CAPEX Subsidy. Same principle would apply for USF 

OPEX Subsidy 

9. Where a Project is only partially completed due to Force Majeure Event for which Force 

Majeure Certification has been issued or where by service provider is unable to complete 

the project and service provider has submitted the closure request, the final project payment 

will be adjusted on an equitable basis (subject to the provision that the total amount 

payable shall not exceed CAPEX Subsidy) taking into account, the delivered BoQ, Optical 

nodes, Optical network and BTS connectivity provided as per Schedule C to the SSA. Same 

principle would apply for USF OPEX Subsidy. 

10. The USF Subsidy installments shall be paid by a form of bank instrument selected by 

USFCo in its sole discretion, but all payments by USFCo to the USF Service Provider shall 

comply with all applicable laws, rules and regulations. 

11. The USF Service Provider shall send USFCo a written confirmation of receipt of all USF 

Subsidy installments. 

12. All Payment to the service providers shall be made subject to the confirmation of being 

active on the Active Taxpayer List (ATL) of concerned authority.  

USF OPEX Subsidy Payment Schedule 

13. Subject to the provisions of Article Thirteen of the Agreement and this Schedule D, the 

USF OPEX Subsidy for each of the Years i.e. One, Two and Three shall be paid in 

quarterly instalments based on the successfully audited nodes, BTS Connectivity and 

compliance to USF Service Charges (Section 2.06 of SSA) in respective Milestones. The 

quarterly instalments shall start immediately after completion of each of the Milestones and 

issuance of Project Implementation Milestone Certification. The payment will be due after 

verification of Quarterly Reports submitted by SP in accordance with Section 9.01 of USF 

Services and Subsidy Agreement and in accordance with Schedule of the OPEX Payment 

Methodology in the following manner: 

 

(a) After completion of the First Milestone and issuance of Project Implementation 

Milestone Certification and verification of Quarterly Reports as per OPEX 

methodology, USF Service Provider shall be paid quarterly installments of the First 

Year OPEX Subsidy for the number of audited nodes in the First Milestone. Second and 

Third year OPEX subsidy for the First Milestone shall be paid to the service provider in 

the same manner. Thus, over a period of three years (thirty-six (36) months), against 

First Milestone, USF Service Provider shall be paid twelve (12) quarterly installments 

in accordance with the number of nodes audited for the Milestone.   
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(b) Same process of payment of OPEX Subsidy shall be repeated for each subsequent 

Project Implementation Milestone, thus USF Service Provider shall get forty-eight (48) 

instalments covering entire amount of OPEX Subsidy for the Project.  

 

(c) After completion of the Fifth Milestone and issuance of Project Implementation 

Milestone Certification and verification of Quarterly Reports as per OPEX 

methodology, USF Service Provider shall be paid quarterly installments of the First 

Year OPEX Subsidy for the number of BTS’s connected in the Fifth Milestone. Second 

and Third year OPEX subsidy for the Fifth Milestone shall be paid to the service 

provider in the same manner. Thus, over a period of three years (thirty-six (36) 

months), against Fifth Milestone, USF Service Provider shall be paid twelve (12) 

quarterly installments in accordance with the number of BTS’s connected audited for 

the Milestone. 

 

14. In case of cumulative downtime of USF OFC Network for more than 2 days (48 hours) in a 

quarter for which the OPEX Subsidy is being given, USFCo shall be entitled to deduct 

proportionate amount on per Node per Day basis from the current installment of OPEX 

Subsidy. Similarly, in case of cumulative downtime of USF BTS Connectivity for more 

than 2 days (48 hours) in a quarter for which the OPEX Subsidy is being given, USFCo 

shall be entitled to deduct proportionate amount on per BTS per Day basis from the current 

installment of OPEX Subsidy. Please refer to Schedule N for OPEX subsidy calculation 

and deductions. 

 

a) OPEX Calculation for OFC Network 

 
   Subsidy Per Node per year 

A 
Total OPEX Subsidy for OFC 

Network Rs. XXX for 3 years 
    

B OPEX per Annum [Total OPEX at A/3]   

C 
1st Year demanded Subsidy (max 

75%)   
OPEX for Year One  

D 
2nd year demanded subsidy (max 

50%)  
OPEX for Year Two  

E 
3rd year demanded subsidy (max 

25%)  
OPEX for Year Three  

Table 1: OPEX distribution mechanism 

             

 Year One Year Two Year Three 

 16 installments (in Rs.) 16 installments (in Rs.) 16 installments (in Rs.) 

MS1 C x S/4 C x S/4 C x S/4 C x S/4 D x S/4 D x S/4 D x S/4 D x S/4 E x S/4 E x S/4 E x S/4 E x S/4 

MS2 C x S/4 C x S/4 C x S/4 C x S/4 D x S/4 D x S/4 D x S/4 D x S/4 E x S/4 E x S/4 E x S/4 E x S/4 

MS3 C x S/4 C x S/4 C x S/4 C x S/4 D x S/4 D x S/4 D x S/4 D x S/4 E x S/4 E x S/4 E x S/4 E x S/4 

MS4 C x S/4 C x S/4 C x S/4 C x S/4 D x S/4 D x S/4 D x S/4 D x S/4 E x S/4 E x S/4 E x S/4 E x S/4 

Table 2: Total OPEX subsidy for four milestones spread over forty-eight instalments. 

 

C = 1st Year Subsidy (max 75%)   

D = 2nd Year Subsidy (max 50%)   

E = 3rd Year Subsidy (max 25%)   

S = No of Nodes  
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b) OPEX Calculation for BTS Tower Connectivity 

 

 

   Subsidy Per BTS Connectivty per year 

A 

Total OPEX Subsidy for BTS 

Connectivity is Rs. XXX for 3 

years 

    

B OPEX per Annum [Total OPEX at A/3]   

F 
1st Year demanded Subsidy (max 

75%)   
OPEX for Year One  

G 
2nd year demanded subsidy (max 

50%)  
OPEX for Year Two  

H 
3rd year demanded subsidy (max 

25%)  
OPEX for Year Three  

Table 3: OPEX distribution mechanism 

 

             

 Year One Year Two Year Three 

 4 installments (in Rs.) 4 installments (in Rs.) 4 installments (in Rs.) 

MS5 F x T/4 F x T/4 F x T/4 F x T/4 G x T/4 G x T/4 G x T/4 G x T/4 H x T/4 H x T/4 H x T/4 H x T/4 

Table 4: Total OPEX subsidy for one milestone spread over twelve instalments. 

 

F = 1st Year Subsidy (max 75%)   

G = 2nd Year Subsidy (max 50%)   

H = 3rd Year Subsidy (max 25%)   

T = No of BTS  

 


