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SCHEDULE E to SSA

1.

(@)

SCHEDULE E

Material Events of Default

Breach by USF Service Provider

Each of the following shall be deemed to be a material breach by the USF Service
Provider for which USFCo will be entitled to terminate this Agreement in
accordance with Article Fifteen:

() Failure by USF Service Provider to meet the Final Implementation Date(s)
identified in paragraph 3 of Schedule D.

(i) The accumulation of liquidated damages under clause 4.01 (a) (iii) equal to
ten percent (10%) of the USF Subsidy amount payable for the affected
Project Implementation Milestone(s);

(il)  Repeated failure to meet the USF Broadband Service Availability and
Quality Specifications set out in Schedules A, the cumulative effect of
which significantly affects public use or enjoyment of the USF Broadband
Services in the USF Areas.

(iv)  The occurrence of a change in ownership or Control of the USF Network
that is contrary to Article Three.

(v) Failure by the USF Service Provider to maintain its incorporation in and
under the Companies Ordinance or to comply with eligibility requirements
for Pakistani companies that are established under applicable Pakistani
laws.

(vi)  Any misconduct of the USF Service Provider, or any other Person on the
USF Service Provider’s behalf, described in section 45.3 of the RFA.

(vii)  Failure of the USF Service Provider to adequately address any matters
identified by an applicable regulatory authority falling within the scope of
the USF Broadband Services, to such regulatory authority’s reasonable
satisfaction.

(viii) Use of pirated software by the USF Service Provider in Community and
Educational Broadband Centers.

(ix)  The USF Service Provider commits any other material breach of this
Agreement which breach is not capable of being cured.
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SCHEDULE E to SSA

2. Breach by USFCo

@) It shall be deemed to be a material breach by USFCo for which the USF Service
Provider will be entitled to terminate this Agreement in accordance with Article
Fifteen, where:

M The Technical Auditor fails to take any action in response to a Project
Implementation Milestone Notice (reference: paragraphs 5 and 6 of
Schedule D); or

(i) USFCo fails to pay undisputed payments of the USF Subsidy due to the
USF Service Provider exceeding PKR 1,000,000.
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