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SCHEDULE A

1. USF Fiber Optic Network Availability and Quality Specifications

The following Fibre Optic Links shall be built in the USF defined areas identified in
Schedule C to provide the minimum bandwidth capacities identified in Schedule B as per
USF specifications attached. The capacities proposed for Fiber Optic equipment are just
to facilitate the Applicants and they may make their own analysis to propose adequate
capacities.
The system capacities have been proposed based on the following points.

(i) Population of Tehsil HQ

(i) F.O Capacity at nearest point of connectivity

(iii)  Diversity

(iv)  Strategic importance

(v)  Nearest point of F.O connectivity as traffic Hub or District HQ

In case the capacities fall short of the requirements, the USF service provider
shall upgrade the F.O systems pro- actively in minimum possible time, but not
later than three months period to meet the requirements.

SDH EQUIPMENT
NAME OF FIBER OPTIC :
SIN STM-16 STM-4 Sl
LINK
™ |ADM [ T™ | ADM | U ADM
1 BELA -JHAL JAO - AWARAN 3
2 PASNI - PEEDRK - TURBAT 2 1
TURBAT- KALAG - KALATUK
3 — NODAIZ -NASIRAABAD - 1
BILECHA -TUMP
4 TURBAT—DASHT
5 TURBAT— MEHNAZ - 1
BULEDA
6 HUB -DUREJI 1
7 UTHAL— DUDDAR - KANRAJ 1 1
8 GWADAR-TURBAT-HOSHAB 1 1
9 JIWANI-GWADAR 1
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BILECHA ™ STM-1 E3
El

TUMP ADM STM-1 FE
STM-4 E3
GWADAR ADM STM-16 FE YES
STM-4 E3
El
UTHAL ADM STM-16 FE YES
STM-4 STM-1
E3
DUDDAR ™ STM-1 E3
KANRAJ ADM STM-1 E3 YES

< An ADM at Hoshab has already been planned under USF OFC Package 03. It is
bidder’s choice whether to use the same or propose their own.

2. Service Availability

(a) The USF Fiber Optic Network and USF FOC Services shall become available in
all of the unserved Tehsil Headquarters identified in Schedule C as being
mandatory for USF Fiber Optic Network and USF FOC Services in accordance
with the USF Project Implementation Milestones identified in Schedule D.

(b) The USF Service Provider shall ensure that the USF FOC Services are maintained
and continued, and meet applicable service requirements and quality of service
standards, throughout the Term of the SSA.

(c) The USF Service provider shall establish proper maintenance and operation
centers with qualified and well equipped teams for the efficient management and
operation of the USF FON and USF FOC services.

3. Quality of Service

(a) Quality Criteria for USF FOC Services — The USF Service Provider shall meet
all quality of service requirements for the USF FOC Services identified in the
USF Service Provider’s Licence(s), or otherwise established by the PTA.

(b) Quality of Service Reporting for USF FOC Services — Quality of service
reports for the USF FOC Services shall be provided in accordance with Section
9.01 of the Agreement and any requirements for quality of service reporting
established by the PTA.



