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SCHEDULE D 

USF Project Implementation and Subsidy Payment Schedule 

1.  The USF Subsidy shall consist of a total subsidy payment of Pakistan rupees [insert total 
amount of USF Subsidy],  payable by USFCo to the USF Service Provider in specific 
installments in accordance with this Schedule D. All USF Subsidy installment payments 
shall be payable in Pakistan Rupees (PKR). 

2.  Subject to the provisions of Article Thirteen of the Agreement and this Schedule D, the 
USF Subsidy shall be payable in accordance with following schedule of payments. The 
payments shall include an initial mobilization payment and the Project Implementation 
Milestones and amounts identified in the following tables: 

Project Mobilization 
Payment 

Installment 
Payable 

(percentage 
of USF 

Subsidy) 

Total Amount 
to be Paid 

1. Payable within fifteen (15) Business 
Days of Effective Date. 

20% PKR [xxx] 

 

Milestone 
Number 

Project Implementation Milestone Installment 
Payable 

(percentage 
of USF 

Subsidy) 

Total Amount 
to be Paid 

1. Demonstration that the USF Fiber Optic 
Network and USF FOC Services are 
available to, at least 25% of the total 
unserved Tehsil Headquarters identified 
in Schedule C. 

20 % PKR [xxx] 

2. Demonstration that the USF Fiber Optic 
Network and USF FOC Services are 
available to, at least 50% of the total 
unserved Tehsil Headquarters identified 
in Schedule C. 

20 % PKR [xxx] 

3. Demonstration that the USF Fiber Optic 
Network and  USF FOC Services are 
available to, at least 75% of the total un-
served Tehsil Headquarters identified in 
Schedule C. 

20 % PKR [xxx] 
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4. Demonstration that the USF Fiber Optic 
Network  and the USF FOC Services are 
available to, 100% of the total unserved 
Tehsil Headquarters identified in 
schedule C. 

20 % PKR [xxx] 

 

3. Timing of completion of each of the Project Implementation Milestones set out in the table 
above shall be at the discretion of the USF Service Provider. However, the USF Service 
Provider must achieve First Project Implementation Milestone within eight (08) months 
and all four (04) Project Implementation Milestones within sixteen (16) months of the 
Effective Date (the “Final Implementation Date”). 

4. For the purposes of the Project Implementation Milestones set out in the table above, 
“available” means that the USF FOC Services are fully operational and are available for 
commercial use in each of the identified Tehsil Headquarters in accordance with the SSA, 
including, but not limited to, the service requirements and quality of service standards 
identified in Schedules A and B.  

5.  The USF Service Provider shall provide each of USFCo and the Technical Auditor with a 
notice in writing (a “Project Implementation Milestone Notice”) upon completion of each 
Project Implementation Milestone. 

6.  Within 45 Business Days of receipt of a Project Implementation Milestone Notice, the 
Technical Auditor shall either: 

(a) Certify in writing (a “Project Implementation Milestone Certification”) to the 
Parties that the Project Implementation Milestone has been completed; or 

(b) Indicate in writing to the Parties that the Project Implementation Milestone has not 
been completed, providing reasons for this conclusion. 

7. Where the USF Service Provider disputes any notice from the Technical Auditor that a 
Project Implementation Milestone has not been completed, the dispute will be resolved in 
accordance with Article 10 of the Agreement. 

8. Each installment of the USF Subsidy will be paid to the USF Service Provider within 30 
Business Days of USFCo receiving a written Project Implementation Milestone 
Certification from the Technical Auditor certifying that the USF Service Provider has 
completed the relevant Project Implementation Milestone. 

9. The USF Subsidy installments shall be paid by a form of bank instrument selected by 
USFCo in its sole discretion, but all payments by USFCo to the USF Service Provider 
shall comply with all applicable laws, rules and regulations. 

10. The USF Service Provider shall send USFCo a written confirmation of receipt of all USF 
Subsidy installments. 


