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SCHEDULE A 

1. USF Fiber Optic Network Availability and Quality Specifications 

The following Fibre Optic Links shall be built in the USF defined areas identified in 
Schedule C to provide the minimum bandwidth capacities identified in Schedule B as per 
USF specifications attached. The capacities proposed for Fiber Optic equipment are just 
to facilitate the Applicants and they may make their own analysis to propose adequate 
capacities. 
The system capacities have been proposed based on the following points. 

(i) Population of Tehsil HQ 
(ii) F.O Capacity at nearest point of connectivity 

(iii) Diversity 
(iv) Strategic importance 
(v) Nearest point of F.O connectivity as traffic Hub or District HQ 

In case the capacities fall short of the requirements, the USF service provider 
shall upgrade the F.O systems pro- actively in minimum possible time, but not 
later than three months period to meet the requirements. 
 

S/N 
NAME OF FIBER OPTIC 

LINK 

SDH EQUIPMENT 

STM-16 STM-4  STM-1 

TM ADM TM ADM TM ADM 

1 
SURAB – GIDDER – BESIMA 

– NAG –PANJGOOR 
 3 

 1 

1  

2 
BESIMA – SALEEMABAD 

GROG –  KHARAN 
  

 1 
1  

3 SURAB – DOGAN –  ZEHRI    1 
1  

4 KHUZDAR—NAL    2 
  

5 
BAHAWALNAGAR – 

MINCHINABAD 
 1 

1  
  

6 
CHOUBARA - LAYYAH 

CHOWKAZAM 
 1 

1  
  

7 

QUIDABAD – ADDHI 
SURGAL – AADHI KOT  – 

RANGPUR BAKHOR  – 
NOORPUR 

  

 2 

3  

8 PANJGOOR-HOSHAB    1 
  

9 *BESIMA-NAL   
 2 
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LOCATION SDH TYPE TRUNK 

INTERFACES
TRIBUTARY 
INTERFACES 

PRE 
AMPLIFIER 
BOOSTER 

BASIMA ADM STM-16 
STM-4 

 

FE 
E3 
E1 

 

AWARAN ADM STM-4 E3,FE          YES 
SALEEM ABAD TM STM-1 E1  

KHARAN ADM STM-4 
STM-1 

FE 
E3 
E1 

 

KHUZDAR ADM STM-4 FE 
STM-1 

E3 
E1 

 

NAL ADM STM-4 
STM-1 

FE, E3,E1  

SURAB ADM STM-16, 
STM-1 

STM-1, E1  

GIDDER TM STM-1 E3  

NAG ADM STM-4 E3          YES 

PANJGOOR ADM STM-4 
STM-16 

FE, STM-1, E3, 
E1 

         YES 

ZEHRI ADM STM-1, STM-4 E3,E1  

DOGAN TM STM-1 E3,E1  

HOSHAB ADM STM-4 FE, E3,E1  

BAHAWALNAGAR ADM STM-16, STM-4 FE,STM-1,E1  
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CHOWK AZAM ADM STM-16, STM-4 FE, STM-1, E3, 
E1 

 

CHOBARA TM STM-4 FE, STM-1, E3, 
E1 

 

QUAIDABAD ADM STM-4,STM-1 FE, STM-1, E3, 
E1 

 

ADDHI SURGUL TM STM-1 E1  

AADHI KOT TM STM-1 E3,E1  

RANGPUR 
BAKHOR 

TM STM-1 E3,E1  

NURPUR ADM STM-4, STM-1 FE, E3, E1  

MINCHINABAD TM STM-4 FE, E3, E1  

 

 The ADMs planned for Besima-Kharan and Khuzdar-Nal links shall also be used for 
Besima-Nal link 

 

 2. Service Availability 

 

(a) The USF Fiber Optic Network and USF FOC Services shall become available in 
all of the unserved Tehsil Headquarters identified in Schedule C as being 
mandatory for USF Fiber Optic Network and USF FOC Services in accordance 
with the USF Project Implementation Milestones identified in Schedule D. 

(b) The USF Service Provider shall ensure that the USF FOC Services are maintained 
and continued, and meet applicable service requirements and quality of service 
standards, throughout the Term of the SSA. 

(c) The USF Service provider shall establish proper maintenance and operation 
centers with qualified and well equipped teams for the efficient management and 
operation of the USF FON and USF FOC services. 
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3. Quality of Service 

 

(a) Quality Criteria for USF FOC Services – The USF Service Provider shall meet
all quality of service requirements for the USF FOC Services identified in the
USF Service Provider’s Licence(s), or otherwise established by the PTA. 

 
(b) Quality of Service Reporting for USF FOC Services – Quality of service 

reports for the USF FOC Services shall be provided in accordance with Section
9.01 of the Agreement and any requirements for quality of service reporting
established by the PTA. 

 


