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SCHEDULE A

1. USF Fiber Optic Network Availability and Quality Specifications

The following Fibre Optic Links shall be built in the USF defined areas identified in
Schedule C to provide the minimum bandwidth capacities identified in Schedule B as per
USF specifications attached. The capacities proposed for Fiber Optic equipment are just
to facilitate the Applicants and they may make their own analysis to propose adequate
capacities.
The system capacities have been proposed based on the following points.

(i) Population of Tehsil HQ

(i) F.O Capacity at nearest point of connectivity
(iii)  Diversity
(iv)  Strategic importance

(v)  Nearest point of F.O connectivity as traffic Hub or District HQ
In case the capacities fall short of the requirements, the USF service provider
shall upgrade the F.O systems pro- actively in minimum possible time, but not
later than three months period to meet the requirements.

S/N

SDH EQUIPMENT

NAME OF FIBER OPTIC
LINK STM-16 STM-4 STM-1

™ ADM | TM |ADM | T™M ADM

SURAB - GIDDER - BESIMA 1
- NAG -PANJGOOR 1

BESIMA - SALEEMABAD 1
GROG - KHARAN 1

SURAB - DOGAN - ZEHRI 1 1

KHUZDAR—NAL

BAHAWALNAGAR -
MINCHINABAD 1

CHOUBARA - LAYYAH
CHOWKAZAM 1

QUIDABAD - ADDHI 3
SURGAL - AADHI KOT -
RANGPUR BAKHOR -

NOORPUR 2

PANJGOOR-HOSHAB 1

*BESIMA-NAL
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LOCATION
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™
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ADM

ADM

ADM

™

ADM

ADM

ADM

™
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TRUNK
INTERFACES

STM-16
STM-4

STM-4
STM-1

STM-4
STM-1

STM-4

STM-4
STM-1

STM-16,
STM-1

STM-1

STM-4

STM-4
STM-16

STM-1, STM-4

STM-1

STM-4

STM-16, STM-4

TRIBUTARY
INTERFACES

FE
E3
El
E3,FE
El

FE
E3
El
FE
STM-1
E3
El
FE, E3E1

STM-1, El1

E3

E3

FE, STM-1, E3,
El

E3,El

E3,El

FE, E3,E1

FE,STM-1,E1

PRE

AMPLIFIER

BOOSTER

YES

YES

YES
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CHOWK AZAM ADM STM-16, STM-4  FE, STM-1, E3,
El
CHOBARA ™ STM-4 FE, STM-1, E3,
El
QUAIDABAD ADM STM-4,STM-1  FE, STM-1, E3,
El
ADDHI SURGUL ™ STM-1 El
AADHI KOT ™ STM-1 E3,El
RANGPUR ™ STM-1 E3,E1l
BAKHOR
NURPUR ADM STM-4, STM-1 FE, E3, E1
MINCHINABAD ™ STM-4 FE, E3, E1

« The ADMs planned for Besima-Kharan and Khuzdar-Nal links shall also be used for
Besima-Nal link

2. Service Availability

(a) The USF Fiber Optic Network and USF FOC Services shall become available in
all of the unserved Tehsil Headquarters identified in Schedule C as being
mandatory for USF Fiber Optic Network and USF FOC Services in accordance
with the USF Project Implementation Milestones identified in Schedule D.

(b) The USF Service Provider shall ensure that the USF FOC Services are maintained
and continued, and meet applicable service requirements and quality of service
standards, throughout the Term of the SSA.

(c) The USF Service provider shall establish proper maintenance and operation
centers with qualified and well equipped teams for the efficient management and
operation of the USF FON and USF FOC services.
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3. Quality of Service

(a) Quality Criteria for USF FOC Services — The USF Service Provider shall meet
all quality of service requirements for the USF FOC Services identified in the
USF Service Provider’s Licence(s), or otherwise established by the PTA.

(b) Quality of Service Reporting for USF FOC Services — Quality of service
reports for the USF FOC Services shall be provided in accordance with Section
9.01 of the Agreement and any requirements for quality of service reporting
established by the PTA.



