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SCHEDULE A 

1. USF Fiber Optic Network Availability and Quality Specifications 

The following Fibre Optic Links shall be built in the USF defined areas identified in 
Schedule C to provide the minimum bandwidth capacities identified in Schedule B as per 
USF specifications attached. The capacities proposed for Fiber Optic equipment are just 
to facilitate the Applicants and they may make their own analysis to propose adequate 
capacities. 
The system capacities have been proposed based on the following points. 

(i) Population of Tehsil HQ 
(ii) F.O Capacity at nearest point of connectivity 

(iii) Diversity 
(iv) Strategic importance 
(v) Nearest point of F.O connectivity as traffic Hub or District HQ 

In case the capacities fall short of the requirements, the USF service provider 
shall upgrade the F.O systems pro- actively in minimum possible time, but not 
later than three months period to meet the requirements. 

 

 
 

     
 
 

S/N NAME OF FIBER OPTIC 
LINK 

 
SDH EQUIPMENT 

STM-16 STM-4 STM-1 
 

TM ADM TM ADM T
M ADM 

1 BELA –JHAL JAO – AWARAN    3   

2 PASNI – PEEDRK – TURBAT  2 1    

3 
TURBAT- KALAG – KALATUK 

– NODAIZ –NASIRAABAD – 
BILECHA –TUMP 

   1 5  

4 TURBAT—DASHT     1  

5 TURBAT— MEHNAZ – 
BULEDA    1 1  

6 HUB –DUREJI  1   1  

7 UTHAL— DUDDAR – KANRAJ  1   1 1 

8 GWADAR-TURBAT-HOSHAB  1  1   

9 JIWANI-GWADAR   1    
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LOCATION SDH TYPE TRUNK 

INTERFACES 
TRIBUTARY 
INTERFACES 

PRE 
AMPLIFIER 
BOOSTER 

BELA ADM STM-4 E1 
STM-1 

YES 

JHAL JAO ADM STM-4 E1 
E3 

 

AWARAN ADM STM-4 E3 
FE 

YES 

HUB ADM STM-16 
STM-1 

GE 
E3 

STM-4 

YES 

DUREIJI TM STM-1 FE 
E1 
E3 

YES 

PASNI ADM STM-16 
STM-4 

E3 
FE 

YES 

PEERDRK TM STM-1 1 E1 
E3 

 

TURBAT ADM STM-16 
STM-4 
STM-1 

STM-1 
STM-1 

      YES ( 1 
LINK) 

DASHT TM STM-4 FE 
E3 
E1 

 

MEHNAZ TM STM-1 E3 
E1 

 

BULEDA ADM STM-4 FE 
E3 
E1 

 

KALAG TM STM-1 E3 
E1 

 

JIWANI TM STM-1 E1 
E3 

YES 

KALATUK TM STM-1 E3 
E1 

 

NODAIZ TM STM-1 E3 
E1 

 

*HOSHAB ADM          STM-4             FE, E3,E1 YES 

NASIRABAD TM STM-1 E3 
E3 
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BILECHA TM STM-1 E3 
E1 

 

TUMP ADM STM-1 
STM-4 

FE 
E3 

 

GWADAR ADM STM-16 
        STM-4 

FE 
E3 
E1 

YES 

UTHAL ADM STM-16 
STM-4 

FE 
STM-1 

E3 

YES 

DUDDAR TM STM-1 E3  
KANRAJ ADM STM-1 E3 YES 

 An ADM at Hoshab has already been planned under USF OFC Package 03. It is 
bidder’s choice whether to use the same or propose their own.  

 

 

 2. Service Availability 

 

(a) The USF Fiber Optic Network and USF FOC Services shall become available in 
all of the unserved Tehsil Headquarters identified in Schedule C as being 
mandatory for USF Fiber Optic Network and USF FOC Services in accordance 
with the USF Project Implementation Milestones identified in Schedule D. 

(b) The USF Service Provider shall ensure that the USF FOC Services are maintained 
and continued, and meet applicable service requirements and quality of service 
standards, throughout the Term of the SSA. 

(c) The USF Service provider shall establish proper maintenance and operation 
centers with qualified and well equipped teams for the efficient management and 
operation of the USF FON and USF FOC services. 

3. Quality of Service 

 
(a) Quality Criteria for USF FOC Services – The USF Service Provider shall meet

all quality of service requirements for the USF FOC Services identified in the
USF Service Provider’s Licence(s), or otherwise established by the PTA. 

 
(b) Quality of Service Reporting for USF FOC Services – Quality of service 

reports for the USF FOC Services shall be provided in accordance with Section 
9.01 of the Agreement and any requirements for quality of service reporting
established by the PTA. 

 


